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AGENCY TERMS & CONDITIONS

1. CONTRACTUAL AGREEMENT: Issuance of an Award Document signed by the Chief
Procurement Officer, or his or her designee, and approved as to form by the Attorney General’s
office constitutes acceptance of this Contract made by and between the State of West Virginia and
the Vendor. Vendor’s signature on its bid signifies Vendor’s agreement to be bound by and accept
the terms and conditions contained in this Contract.

2. DEFINITIONS: As used in this Solicitation/Contract, the following terms shall have the
meanings attributed to them below. Additional definitions may be found in the specifications
included with this Solicitation/Contract.

a.

b.

“Agency” means the West Virginia Division of Natural Resources.
“Bid” or “Proposal” means a vendor’s submitted response to a solicitation.

“Contract” means the binding agreement that is entered into between the State and the
Vendor to provide the goods or services requested in the Solicitation,

“Chief Procurement Officer” means the Chief Procurement Officer of the Division
of Natural Resources or anyone that the Chief Procurement Officer has designated to
perform a specific task or function.

“Property and Procurement Office” means the unit within the Division of Natural
Resources’ Administration Section headed by the Chief Procurement Officer and its

personnel.

“Director of the Purchasing Division” means the Director of the West Virginia
Department of Administration, Purchasing Division.

“Award Document” means the document signed by the Agency and the Property and
Procurement Office and approved as to form by the Attorney General that identifies the

Vendor as the contract holder.

“Solicitation” means the official notice of an opportunity to supply the State with
goods or services that is published by the Property and Procurement Office.

“State” means the State of West Virginia and/or any of its agencies, commissions,
boards, etc. as context requires.

“Vendor” or “Vendors” means any entity submitting a bid in response to the

Solicitation, the entity that has been selected as the lowest responsible bidder, or the
entity that has been awarded the Contract as context requires.
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k. “Will”, “Shall” and “Must” identifies a mandatory item or requirement that is the
duty, obligation, or requirement imposed is mandatory as opposed to being directory or
permissive.

3. CONTRACT TERM; RENEWAL; EXTENSION: The term of this Contract shall be
determined in accordance with the category that has been identified as applicable to this Contract

below:

erm Contract

Initial Contract Term: This Contract becomes effective on _ Issuance of Purchase Order  and
extends for a period of two year(s).

Renewal Term: This Contract may be renewed upon the mutual written consent of the Agency, and
the Vendor, with approval of the Property and Procurement Office and the Attorney General’s office
(Attorney General approval is as to form only). Any request for renewal should be submitted to the
Property and Procurement Office thirty (30) days prior to the expiration date of the initial contract
term or appropriate renewal term. A Contract renewal shall be in accordance with the terms and
conditions of the original contract. Renewal of this Contract is limited to  one

successive one (1) year periods or multiple renewal periods of less than one year, provided that the
multiple renewal periods do not exceed 12 months in total. Automatic renewal
of this Contract is prohibited. Notwithstanding the foregoing, Property and Procurement Office
approval is not required on Section delegated or exempt purchases. Attorney General approval may
be required for vendor terms and conditions.

Delivery Order Limitations: In the event that this contract permits delivery orders, a delivery order
may only be issued during the time this Contract is in effect. Any delivery order issued within one
year of the expiration of this Contract shall be effective for one (1) year from the date the delivery
order is issued. No delivery order may be extended beyond one year after this Contract has expired.

ixed Period Contract: This Contract becomes effective upon Vendor’s receipt of the notice to
proceed and must be completed within days.

ElFixed Period Contract with Renewals: This Contract becomes effective upon Vendor’s receipt
of the notice to proceed and part of the Contract more fully described in the attached specifications

must be completed within days.

Upon completion, the vendor agrees that maintenance, monitoring, or warranty services will be
provided for one year thereafter with an additional successive one (1) year renewal periods or
multiple renewal periods of less than one year provided that the multiple renewal periods do not
exceed months in total. Automatic renewal of this Contract is prohibited.

One-Time Purchase: The term of this Contract shall run from the issuance of the Award

ocument until all of the goods contracted for have been delivered, but in no event, will this
Contract extend for more than one fiscal year.

I:IOther: See attached.
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4. NOTICE TO PROCEED: Vendor shall begin performance of this Contract immediately upon
receiving notice to proceed unless otherwise instructed by the Agency. Unless otherwise specified,
the fully executed Award Document will be considered notice to proceed.

5. QUANTITIES: The quantities required under this Contract shall be determined in accordance
with the category that has been identified as applicable to this Contract below.

l:] Open-End Contract: Quantities listed in this Solicitation are approximations only, based on
estimates supplied by the Agency. It is understood and agreed that the Contract shall cover the
quantities actually ordered for delivery during the term of the Contract, whether more or less than

the quantities shown.

Service: The scope of the service to be provided will be more clearly defined in the specifications
included herewith.

q Combined Service and Goods: The scope of the service and deliverable goods to be provided
will be more clearly defined in the specifications included herewith.

One-Time Purchase: This Contract is for the purchase of a set quantity of goods that are
identified in the specifications included herewith. Once those items have been delivered, no
additional goods may be procured under this Contract without an appropriate change order approved
by the Vendor, Agency, and Attorney General’s office.

6. EMERGENCY PURCHASES: The Chief Procurement Officer may authorize the Agency to
purchase goods or services in the open market that Vendor would otherwise provide under this
Contract if those goods or services are for immediate or expedited delivery in an emergency.
Emergencies shall include, but are not limited to, delays in transportation or an unanticipated
increase in the volume of work. An emergency purchase in the open market, approved by the Chief
Procurement Officer, shall not constitute of breach of this Contract and shall not entitle the Vendor
to any form of compensation or damages. This provision does not excuse the State from fulfilling
its obligations under a One-Time Purchase contract.

7. REQUIRED DOCUMENTS: All of the items checked below must be provided to the Property
and Procurement Office by the Vendor as specified below.

ID BOND (Construction Only): Pursuant to the requirements contained in W, Va. Code §
5-22-1(c), All Vendors submitting a bid on a construction project shall furnish a valid bid bond in
the amount of five percent (5%} of the total amount of the bid protecting the State of West Virginia.
The bid bond must be submitted with the bid.

ERFORMANCE BOND: The apparent successful Vendor shall provide a performance bond
in the amount of 100% of the Contract value. The performance bond must be received by the

Property and Procurement Office prior to Contract award.
QLABOR/MATERIAL PAYMENT BOND: The apparent successful Vendor shall provide a
a

or/material payment bond in the amount of 100% of the Contract value. The labor/material
payment bond must be delivered to the Property and Procurement Office prior to Contract award.
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MAINTENANCE BOND: The apparent successful Vendor shall provide a two (2) year
maintenance bond covering the roofing system. The maintenance bond must be issued and delivered

to the Property and Procurement Office prior to Contract award.

IS:FICENSE(S) / CERTIFICATIONS / PERMITS: In addition to anything required under the
ection entitled Licensing, of the General Terms and Conditions, the apparent successful Vendor
shall furnish proof of the following licenses, certifications, and/or permits prior to Contract award, in
a form acceptable to the Property and Procurement Office.

|:|0THER

The apparent successful Vendor shall also furnish proof of any additional licenses or certifications
contained in the specifications prior to Contract award regardless of whether or not that requirement
is listed above.

8. INSURANCE: The apparent successful Vendor shall furnish proof of the insurance identified
by a checkmark below prior to Contract award. Subsequent to contract award, and prior to the
insurance expiration date, Vendor shall provide the Agency with proof that the insurance mandated
herein has been continued. Vendor must also provide Agency with immediate notice of any changes
in its insurance policies mandated herein, including but not limited to, policy cancelation, policy
reduction, or change in insurers. The insurance coverages identified below must be maintained
throughout the life of this contract. The apparent successful Vendor shall also furnish proof of any
additional insurance requirements contained in the specifications prior to Contract award regardless
of whether or not that insurance requirement is listed in this section.

Vendor must maintain;

Commercial General Liability Insurance in at least an amount of:

$1,000,000

I:I Automobile Liability Insurance in at least an amount of: $500, 000

D Professional/Malpractice/Errors and Omission Insurance in at least an amount of:
$1,000,000

[ ] Commercial Crime and Third-Party Fidelity Insurance in an amount of:

I:I Cyber Liability Insurance in an amount of:

I:' Builders Risk Insurance in an amount equal to 100% of the amount of the Contract.

oerAS required by State Supplementary Conditions to AIA B101-2017
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Notwithstanding anything contained in this section to the contrary, the Chief Procurement Officer
reserves the right to waive the requirement that the Agency be named as an additional insured on
one or more of the Vendor’s insurance policies if the Chief Procurement Officer finds that doing so

is in the best interest of the Agency.

9. WORKERS’ COMPENSATION INSURANCE: The apparent successful Vendor shall
comply with laws relating to workers’ compensation, shall maintain workers’ compensation
insurance when required, and shall furnish proof of workers’ compensation insurance upon request.

10. LIQUIDATED DAMAGES: Vendor shall pay liquidated damages in the amount of
for . This

clause shall in no way be considered exclusive and shall not limit the State or Agency’s right to
pursue any other available remedy.

11. ACCEPTANCE: Vendor’s signature on its bid, or on the certification and signature page,
constitutes an offer to the State that cannot be unilaterally withdrawn, signifies that the product or
service proposed by vendor meets the mandatory requirements contained in the Solicitation for that
product or service, unless otherwise indicated, and signifies acceptance of the terms and conditions
contained in the Solicitation unless otherwise indicated.

12. PRICING: The pricing set forth herein is firm for the life of the Contract, unless specified
elsewhere within this Solicitation/Contract by the State. A Vendor’s inclusion of price adjustment
provisions in its bid, without an express authorization from the State in the Solicitation to do so, may
result in bid disqualification.

13. PAYMENT: Payment in advance is prohibited under this Contract. Payment may only be made
after the delivery and acceptance of goods or services. The Vendor shall submit invoices, in arrears.

14, PAYMENT METHODS: The Vendor must accept payment by electronic funds transfer (EFT)
and/or through a Purchasing Card. The Purchasing Card program is administered under contract by
a banking institution to process payment for goods and services. Vendors may sign up to receive
EFT payments by visiting https://www.sao.gov/ElectronicPayments/Defauit.

15. TAXES: The Vendor shall pay any applicable sales, use, personal property or any other taxes
arising out of this Contract and the transactions contemplated thereby. The State of West Virginia
is exempt from federal and state taxes and will not pay or reimburse such taxes.

16. ADDITIONAL FEES: Vendor is not permitted to charge additional fees or assess additional
charges that were not either expressly provided for in the solicitation published by the State of West
Virginia or included in the unit price or lump sum bid amount that Vendor is required by the
solicitation to provide. Including such fees or charges as notes to the solicitation may result in
rejection of vendor’s bid. Requesting such fees or charges be paid after the contract has been awarded
may result in cancellation of the contract.

17. FUNDING: This Contract shall continue for the term stated herein, contingent upon funds
being appropriated by the Legislature or otherwise being made available. In the event funds are not
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appropriated or otherwise made available, this Contract becomes void and of no effect beginning on
July 1 of the fiscal year for which funding has not been appropriated or otherwise made available.

18. CANCELLATION: The Chief Procurement Officer reserves the right to cancel this Contract
immediately upon written notice to the vendor if the materials or workmanship supplied do not
conform to the specifications contained in the Contract. The Chief Procurement Office may also
cancel any purchase or Contract upon thirty (30) days written notice to the Vendor in accordance
with West Virginia Division of Natural Resources Series IV Purchasing Guidelines and Procedures,

§5.2.

19. TIME: Time is of the essence with regard to all matters of time and performance in this
Contract.

20. APPLICABLE LAW: This Contract is governed by and interpreted under West Virginia law
without giving effect to its choice of law principles. Any information provided in specification
manuals, or any other source, verbal or written, which contradicts or violates the West Virginia
Constitution, West Virginia Code or West Virginia Code of State Rules is void and of no effect.

21. COMPLIANCE WITH LAWS: Vendor and its subcontractor(s) shall comply with all
applicable federal, state, and local laws, regulations, and ordinances. By submitting a bid, Vendor
acknowledges that it has reviewed, understands, and will comply with all applicable laws,
regulations, and ordinances. The Vendor agrees to notify each subcontractor of its potential
responsibility to register with all municipalities in which it will perform work under this contract
and to pay all requisite taxes, including all business and occupancy taxes, to those municipalities.
Notification under this term must occur prior to the performance of any work under the contract by

subcontractor.

22, ARBITRATION: Any references made to arbitration contained in this Contract, Vendor’s bid,
or in any American Institute of Architects documents pertaining to this Contract are hereby deleted,

void, and of no effect.

23. MODIFICATIONS: This writing is the parties’ final expression of intent. Notwithstanding
anything contained in this Contract to the contrary no modification of this Contract shall be binding
without mutual written consent of the Agency, and the Vendor, with approval of the Property and
Procurement Office and the Attorney General’s office {Attorney General approval is as to form
only). Any change to existing contracts that adds work or changes contract cost, and were not
included in the original contract, must be approved by the Property and Procurement Office and the
Attorney General’s Office (as to form) prior to the implementation of the change or commencement
of work affected by the change.

24. WAIVER: The failure of either party to insist upon a strict performance of any of the terms or
provision of this Contract, or to exercise any option, right, or remedy herein contained, shall not be
construed as a waiver or a relinquishment for the future of such term, provision, option, right, or
remedy, but the same shall continue in full force and effect. Any waiver must be expressly stated in

writing and signed by the waiving party.

25. SUBSEQUENT FORMS: The terms and conditions contained in this Contract shall supersede
any and all subsequent terms and conditions which may appear on any form documents submitted
by Vendor to the Agency such as price lists, order forms, invoices, sales agreements, or maintenance
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agreements, and includes internet websites or other electronic documents. Acceptance or use of
Vendor’s forms does not constitute acceptance of the terms and conditions contained thereon.

26. ASSIGNMENT: Neither this Contract nor any monies due, or to become due hereunder, may
be assigned by the Vendor without the express written consent of the Agency, the Attorney General’s
office (as to form only), and any other government agency or office that may be required to approve
such assignments. Notwithstanding the foregoing, Property and Procurement Office approval may
or may not be required on certain agency delegated or exempt purchases.

27. WARRANTY: The Vendor expressly warrants that the goods and/or services covered by this
Contract will: (a) conform to the specifications, drawings, samples, or other description furnished or
specified by the Agency; (b) be merchantable and fit for the purpose intended; and (c) be free from
defect in material and workmanship.

28. STATE EMPLOYEES: State employees are not permitted to utilize this Contract for
personal use and the Vendor is prohibited from permitting or facilitating the same.

29. BANKRUPTCY: In the event the Vendor files for bankruptcy protection, the State of West
Virginia may deem this Contract null and void, and terminate this Contract without notice.

30. PRIVACY, SECURITY, AND CONFIDENTIALITY: The Vendor agrees that it will not
disclose to anyone, directly or indirectly, any such personally identifiable information or other
confidential information gained from the Agency, unless the individual who is the subject of the
information consents to the disclosure in writing or the disclosure is made pursuant to the Agency’s
policies, procedures, and rules. Vendor further agrees to comply with the Confidentiality Policies
and Information Security Accountability Requirements, set forth in

http://www.state.wv.us/admin/purchase/privacy/default.html.

31. YOUR SUBMISSION IS A PUBLIC DOCUMENT: Vendor’s entire response to the
Solicitation and the resulting Contract are public documents. As public documents, they will be
disclosed to the public following the bid/proposal opening or award of the contract, as required by
the competitive bidding laws of W. Va. Code §§ 5A-3-1 et seq., 5-22-1 et seq., and 5G-1-1 et seq.
and the Freedom of Information Act W. Va. Code §§ 29B-1-1 et seq.

DO NOT SUBMIT MATERIAL YOU CONSIDER TO BE CONFIDENTIAL, A TRADE
SECRET, OR OTHERWISE NOT SUBJECT TO PUBLIC DISCLOSURE.

Submission of any bid, proposal, or other document to the Property and Procurement Office
constitutes your explicit consent to the subsequent public disclosure of the bid, proposal, or
document. The Property and Procurement Office will disclose any document labeled “confidential,”
“proprictary,” “trade secret,” “private,” or labeled with any other claim against public disclosure of
the documents, to include any “trade secrets” as defined by W. Va. Code § 47-22-1 et seq. All
submissions are subject to public disclosure without notice.

32. LICENSING: In accordance with West Virginia Division of Natural Resources Series IV
Purchasing Guidelines and Policies, §6.1.d.1., Vendor must be licensed and in good standing in
accordance with any and all state and local laws and requirements by any state or local agency of
West Virginia, including, but not limited to, the West Virginia Secretary of State’s Office, the West
Virginia Tax Department, West Virginia Insurance Commission, or any other state agency or
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political subdivision. Upon request, the Vendor must provide all necessary releases to obtain
information to enable the Property and Procurement Office’s Chief Procurement Officer or the
Agency to verify that the Vendor is licensed and in good standing with the above entities.

33. SUBCONTRACTOR COMPLIANCE: The Vendor shall notify all subcontractors
providing commodities or services related to this Contract that they are required to be licensed, in
good standing, and up-to-date on all state and local obligations as described in this section.
Notification under this provision must occur prior to the performance of any work under this contract

by the subcontractor.

34. ANTITRUST: In submitting a bid to, signing a contract with, or accepting a Award Document
from any agency of the State of West Virginia, the Vendor agrees to convey, sell, assign, or transfer
to the State of West Virginia all rights, title, and interest in and to all causes of action it may now or
hereafter acquire under the antitrust laws of the United States and the State of West Virginia for
price fixing and/or unreasonable restraints of trade relating to the particular commodities or services
purchased or acquired by the State of West Virginia. Such assignment shall be made and become
effective at the time the purchasing agency tenders the initial payment to Vendor.

35. VENDOR CERTIFICATIONS: By signing its bid or entering into this Contract, Vendor
certifies (1) that its bid or offer was made without prior understanding, agreement, or connection
with any corporation, firm, limited liability company, partnership, person or entity submitting a bid
or offer for the same material, supplies, equipment or services; (2) that its bid or offer is in all respects
fair and without collusion or fraud; (3) that this Contract is accepted or entered into without any
prior understanding, agreement, or connection to any other entity that could be considered a violation
of law; and (4) that it has reviewed this Solicitation in its entirety; understands the requirements,
terms and conditions, and other information contained herein.

Vendor’s signature on its bid or offer also affirms that neither it nor its representatives have any
interest, nor shall acquire any interest, direct or indirect, which would compromise the performance
of its services hereunder. Any such interests shall be promptly presented in detail to the Agency.
The individual signing this bid or offer on behalf of Vendor certifies that he or she is authorized by
the Vendor to execute this bid or offer or any documents related thereto on Vendor’s behalf; that he
or she is authorized to bind the Vendor in a contractual relationship; and that, to the best of his or
her knowledge, the Vendor has properly registered with any State agency that may require
registration.

36. VENDOR RELATIONSHIP: The relationship of the Vendor to the State shall be that of an
independent contractor and no principal-agent relationship or employer-employee relationship is
contemplated or created by this Contract. The Vendor as an independent contractor is solely liable
for the acts and omissions of its employees and agents. Vendor shall be responsible for selecting,
supervising, and compensating any and all individuals employed pursuant to the terms of this
Solicitation and resulting contract. Neither the Vendor, nor any employees or subcontractors of the
Vendor, shall be deemed to be employees of the State for any purpose whatsoever. Vendor shall be
exclusively responsible for payment of employees and contractors for all wages and salaries, taxes,
withholding payments, penalties, fees, fringe benefits, professional liability insurance premiums,
contributions to insurance and pension, or other deferred compensation plans, including but not
limited to, Workers” Compensation and Social Security obligations, licensing fees, ctc. and the filing
of all necessary documents, forms, and returns pertinent to ail of the foregoing.
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Vendor shall hold harmless the State, and shall provide the State and Agency with a defense against
any and all claims including, but not limited to, the foregoing payments, withholdings,
contributions, taxes, Social Security taxes, and employer income tax returns.

37. INDEMNIFICATION: The Vendor agrees to indemnify, defend, and hold harmless the State
and the Agency, their officers, and employees from and against: (| ) Any claims or losses for services
rendered by any subcontractor, person, or firm performing or supplying services, materials, or
supplies in connection with the performance of the Contract; (2) Any claims or losses resulting to
any person or entity injured or damaged by the Vendor, its officers, employees, or subcontractors by
the publication, translation, reproduction, delivery, performance, use, or disposition of any data used
under the Contract in a manner not authorized by the Contract, or by Federal or State statutes or
regulations; and (3) Any failure of the Vendor, its officers, employees, or subcontractors to observe
State and Federal laws including, but not limited to, labor and wage and hour laws.

38. PURCHASING AFFIDAVIT: In accordance with West Virginia Code §5A-3-10a and 5-22-
1(i), the State is prohibited from awarding a contract to any bidder that owes a debt to the State or
to a political subdivision of the State. Vendors are required to sign, notarize, and submit the
Purchasing Affidavit to the Agency affirming under oath that it is not in default on any monetary
obligation owed to the State or a political subdivision of the State.

39. ADDITIONAL AGENCY AND LOCAL GOVERNMENT USE: This Contract may be
utilized by other agencies, spending units, and political subdivisions of the State of West Virginia;
county, municipal, and other local government bodies; and school districts (“Other Government
Entities”). Any extension of this Contract to the aforementioned, Other Government Entities must
be on the same prices, terms, and conditions as those offered and agreed to in this Contract, provided
that such extension is in compliance with the applicable laws, rules, and ordinances of the Other
Government Entity. If the Vendor does not wish to extend the prices, terms, and conditions of its bid
and subsequent contract to the Other Government Entities, the Vendor must clearly indicate such
refusal in its bid. A refusal to extend this Contract to the Other Government Entities shall not impact
or influence the award of this Contract in any manner.

40. CONFLICT OF INTEREST: Vendor, its officers or members or employees, shall not
presently have or acquire an interest, direct or indirect, which would conflict with or compromise
the performance of its obligations hereunder. Vendor shall periodically inquire of its officers,
members, and employees to ensure that a conflict of interest does not arise. Any conflict of interest

discovered shall be promptly presented in detail to the Agency.

41. REPORTS: Vendor shall provide the Agency with the following reports identified by a
checked box below:

uch reports as the Agency may request. Requested reports may include, but are not limited to,
quantities purchased, agencies utilizing the contract, total contract expenditures by agency, etc.

Quarterly reports detailing the total quantity of purchases in units and dollars, along with a
listing of purchases by agency

Revised 10/12/18



42. PREFERENCE FOR USE OF DOMESTIC STEEL PRODUCTS: Except when authorized
by the Director of the Purchasing Division pursuant to W. Va. Code § 5A-3-56, no contractor may
use or supply steel products for a State Contract Project other than those steel products made in the
United States. A contractor who uses steel products in violation of this section may be subject to
civil penalties pursuant to W. Va. Code § 5A-3-56. As used in this section:

a.  “State Contract Project” means any erection or construction of, or any addition to, alteration
of or other improvement to any building or structure, including, but not limited to, roads or
highways, or the installation of any heating or cooling or ventilating plants or other equipment, or
the supply of and materials for such projects, pursuant to a contract with the State of West Virginia
for which bids were solicited on or after June 6, 2001.

b.  “Steel Products” means products rolled, formed, shaped, drawn, extruded, forged, cast,
fabricated or otherwise similarly processed, or processed by a combination of two or more or such
operations, from steel made by the open heath, basic oxygen, electric furnace, Bessemer or other
steel making process. The Purchasing Division Director may, in writing, authorize the use of foreign
steel products if:

¢.  The cost for each contract item used does not exceed one tenth of one percent (.1%) of the
total contract cost or two thousand five hundred dollars ($2,500.00), whichever is greater. For the
purposes of this section, the cost is the value of the steel product as delivered to the project; or

d.  The Director of the Purchasing Division determines that specified steel materials are not
produced in the United States in sufficient quantity or otherwise are not reasonably available to meet
contract requirements.

43. PREFERENCE FOR USE OF DOMESTIC ALUMINUM, GLASS, AND STEEL: In
Accordance with W. Va. Code § 5-19-1 et seq., and W. Va. CSR § 148-10-1 et seq., for every
contract or subcontract, subject to the limitations contained herein, for the construction,
reconstruction, alteration, repair, improvement or maintenance of public works or for the purchase
of any item of machinery or equipment to be used at sites of public works, only domestic aluminum,
glass or steel products shall be supplied unless the spending officer determines, in writing, after the
receipt of offers or bids, (1) that the cost of domestic aluminum, glass or steel products is
unreasonable or inconsistent with the public interest of the State of West Virginia, (2) that domestic
aluminum, glass or steel products are not produced in sufficient quantities to meet the contract
requirements, or (3) the available domestic aluminum, glass, or stecl do not meet the contract
specifications. This provision only applies to public works contracts awarded in amount more than
fifty thousand dollars ($50,000) or public works contracts that require more than ten thousand
pounds of steel products.

The cost of domestic aluminum, glass, or steel products may be unreasonable if the cost is more
than twenty percent (20%) of the bid or offered price for foreign made aluminum, glass, or steel
products. If the domestic aluminum, glass or steel products to be supplied or produced in a
“substantial labor surplus area”, as defined by the United States Department of Labor, the cost of
domestic aluminum, glass, or steel products may be unreasonable if the cost is more than thirty
percent (30%) of the bid or offered price for foreign made aluminum, glass, or steel products.
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This preference shall be applied to an item of machinery or equipment, as indicated above, when
the item is a single unit of equipment or machinery manufactured primarily of aluminum, glass or
steel, is part of a public works contract and has the sole purpose or of being a permanent part of a
single public works project. This provision does not apply to equipment or machinery purchased by
a spending unit for use by that spending unit and not as part of a single public works project.

All bids and offers including domestic aluminum, glass or steel products that exceed bid or offer
prices including foreign aluminum, glass or steel products after application of the preferences
provided in this provision may be reduced to a price equal to or lower than the lowest bid or offer
price for foreign aluminum, glass or steel products plus the applicable preference. If the reduced bid
or offer prices are made in writing and supersede the prior bid or offer prices, all bids or offers,
including the reduced bid, or offer prices, will be reevaluated in accordance with this rule.

44. INTERESTED PARTY SUPPLEMENTAL DISCLOSURE: W. Va. Code § 6D-1-2 requires
that for contracts with an actual or estimated value of at least $100,000, the vendor must submit to
the Agency a supplemental disclosure of interested parties reflecting any new or differing interested
parties to the contract, which were not included in the original pre- award interested party disclosure,
within 30 days following the completion or termination of the contract. A copy of that form is
included with this solicitation or can be obtained from the WV Ethics Commission. "Interested
parties” means: (1) A business entity performing work or service pursuant to, or in furtherance of,
the applicable contract, including specifically sub-contractors; (2) the person(s) who have an
ownership interest equal to or greater than 25% in the business entity performing work or service
pursuant to, or in furtherance of, the applicable contract; and (3) the person or business entity, if any,
that served as a compensated broker or intermediary to actively facilitate the applicable contract or
negotiated the terms of the applicable contract with the state agency: Provided, That subdivision (2)
shall be inapplicable if a business entity is a publicly traded company: Provided, however, That
subdivision (3) shall not include persons or business entities performing legal services related to the
negotiation or drafting of the applicable contract. The Agency shall submit a copy of the disclosure
to the Ethics Commission within fifteen (15) days after receiving the supplemental disclosure of

interested parties.
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ADDITIONAL TERMS AND CONDITIONS
(Architectural and Engineering Contracts Only)

1. PLAN AND DRAWING DISTRIBUTION: All plans and drawings must be completed and
available for distribution at least five business days prior to a scheduled pre-bid meeting for the
construction or other work related to the plans and drawings.

2. PROJECT ADDENDA REQUIREMENTS: The Architect/Engineer and/or Agency shall be
required to abide by the following schedule in issuing construction project addenda. The
Architect/Engineer shall prepare any addendum materials for which it is responsible, and a list of
all vendors that have obtained drawings and specifications for the project. The Architect/Engineer
shall then send a copy of the addendum materials and the list of vendors to the State Agency for
which the contract is issued to allow the Agency to make any necessary modifications. The
addendum and list shall then be forwarded to the Property and Procurement Office buyer by the
Agency section. The Property and Procurement Office buyer shall send the addendum to all
interested vendors and, if necessary, extend the bid opening date. Any addendum should be
received by the Property and Procurement Office at least fourteen (14) days prior to the bid

opening date.

3. PRE-BID MEETING RESPONSIBILITIES: The Architect/Engineer shall be available to
attend any pre-bid meeting for the construction or other work resulting from the plans, drawings,

or specifications prepared by the Architect/Engineer.

4. ATA DOCUMENTS: All construction contracts that will be completed in conjunction with
architectural services procured under Chapter 5G of the W. Va. Code will be governed by the
AIA A101-2007 and A201-2007 or the A107-2007 documents, as amended by the Supplementary
Conditions for the State of West Virginia, in addition to the terms and conditions contained
herein. The terms and conditions of this document shall prevail over anything contained in the
AIA Documents or the Supplementary Conditions.

4A. PROHIBITION AGAINST GENERAL CONDITIONS: Notwithstanding anything contained
in the AIA Documents or the Supplementary Conditions, the State of West Virginia will not pay for
general conditions, or winter conditions, or any other condition representing a delay in the contract.
The Vendor is expected to mitigate delay costs to the greatest extent possible and any costs associated
with Delays must be specifically and concretely identified. The state will not consider an average
daily rate multiplied by the number of days extended to be an acceptabie charge.

5. GREEN BUILDINGS MINIMUM ENERGY STANDARDS: In accordance with W. Va.
Code § 22-29-4, all new building construction projects of public agencies that have not entered
the schematic design phase prior to July 1, 2012, or any building construction project receiving
state grant funds and appropriations, including public schools, that have not entered the schematic
design phase prior to Julyl, 2012, shall be designed and constructed complying with the ICC
International Energy Conservation Code, adopted by the State Fire Commission, and the
ANSIASHRAE/IESNA Standard 90.1-2007: Provided, That if any construction project has a
commitment of federal funds to pay for a portion of such project, this provision shall only apply
to the extent such standards are consistent with the federal standards.



DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the
Contract Administrator and the initial point of contact for matters relating to this Contract.

Jeremy Biddinger, Principal
(Name, Title)

Jeremy Biddinger, Principal
(Printed Name and Title)

131 West State Street, Athens, OH 45701
(Address)

740.592.5615 (t) / 740.593.8811 (f)
(Phone Number) / (Fax Number)

biddinger{@rvcarchitects.com
(email address)

CERTIFICATION AND SIGNATURE: By signing below, or submitting documentation
through wvQASIS, I certify that | have reviewed this Solicitation in its entirety; that I understand
the requirements, terms and conditions, and other information contained herein; that this bid,
offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn; that the
product or service proposed meets the mandatory requirements contained in the Solicitation for
that product or service, unless otherwise stated herein; that the Vendor accepts the terms and
conditions contained in the Solicitation, unless otherwise stated herein; that I am submitting this
bid, offer or proposal for review and consideration; that [ am authorized by the vendor to execute
and submit this bid, offer, or proposal, or any documents related thereto on vendor’s behalf; that
I am authorized to bind the vendor in a contractual relationship; and that to the best of my
knowledge, the vendor has properly registered with any State agency that may require
registration.

RVC Architects, Inc.
(Company)

y ? ﬂ g Jeremy Biddinger, Principal

(Authorized Signature) (Representative Name, Title)

Jeremy Biddinger, Principal
(Printed Name and Title of Authorized Representative)

6/17/19
{Date)

740.592.5615 (t) / 740.593.8811 (f)
(Phone Number) (Fax Number)




STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

CONSTRUCTION CONTRACTS: Under W. Va. Code § 5-22-1(i), the contracting public enfity shall not award a
construction contract to any bidder that is known to be in default on any monetary obligation owed to the state or a
political subdivision of the state, including, but not limited to, obligations related to payroll taxes, property taxes, sales and

use taxes, fire service fees, ar other fines or fees.

ALL CONTRACTS: Under W. Va. Code §5A-3-10a, no confract or renewal of any contract may be awarded by the state
or any of its political subdivisions fo any vendor or prospective vendor when the vendor or prospective vendor or a related
party to the vendor or prospective vendor is a debtor and: (1) the debt owed is an amount greater than one thousand

dollars in the aggregate; or {2) the debtor is in employer default.

EXCEPTION: The prohibition listed above does not apply where a vendor has contested any tax administered pursuant to chapter
eleven of the W. Va. Code, workers' compensation premium, permit fee or environmental fee or assessment and the matier has
not become final or where the vendor has entered into a payment plan or agreement and the vendor is not in default of any of the

provigions of such plan or agreement.

DEFINITIONS:

“Debt’ means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its political
subdivisions because of a judgment, fine, permit violation, license assessment, defauited workers’ compensation premium, penalty
or other assessment presently delinquent or due and required to be paid ta the state or any of its polifical subdivisions, including

any interest or additional penalties accrued thereon.

“Employer default” means having an cutstanding balance or liability to the old fund or to the uninsured employers' fund or being
in poficy default, as definad in W. Va. Code § 23-2c-2, failure to maintain mandatory workers' compensation coverage, or faflure to
fully meet its obligations as a workers’ compensation self-insured employer. An emplcyer is nat in employer default If it has entered
into a repayment agreement with the Insurance Commissfoner and remains in compliance with the obligations under the

repayment agreement.
“Related party” means a party, whether an individual, corporation, partnership, association, limited liability company or any other
form or business association or other entity whatsoever, related to any-vendor by, blocd, marriage, ownership or contract through

which the party has a relationship of ownership or other interest with the vendor so that the party will actually or by effect receive or
control a portion of the benefit, profit or other consideration from performance of a vendor contract with the party receiving an

amount that meets or exceed five percent of the total contract amount.

AFFIRMATION: By slgning this form, the vendor’s authorized signer affirms and acknowledges under penalty of
law for false swearing (W. Va. Code §61-5-3) that: (1) for construction contracts, the vendor is not in default on
any monetary obligation owed to the state or a political subdivision of the state, and (2) for all other contracts,
that neither vendor nor any related party owe a debt as defined above and that neither vendor nor any related
party are In employer default as defined above, unless the debt or employer default is permitted under the

exception above.
WITNESS THE FOLLOWING SIGNATURE:
Vendors Name: RVC Architects, Inc. Y

Authorized Signatife: _ g @/\4 f/%”lﬂ/ﬂ-h Date: __6/13/19
State of O\

County of M\Lns , to-wit;

r'/’
Taken, subscribed, and sworn to before me this 13 _day of _dJall L 20{2.
My Commission expires : Sty )
B ror k) KL

HSVN NRi3 Purchasing Affidavit (Revised 01/19/2018)



June 18, 2019

Angela White Negley

West Virginia Division of Natural Resources
Property of Procurement Office

324 Fourth Avenue

South Charleston, WV 25303

Expression of Interest
AEQI 0310 DNR 1900000014
A/E Services for
Districts 2 & 3 Office Building Improvements

Dear Ms. Negley;

RVC Architects is pleased to submit the attached expression of interest for architectural and engineering
services for Districts 2 & 3 Office Building Improvements Project. As an architectural firm located in
southeastern Chio, we fully understand the value of budget management, time management, and
construction coordination management. We have a diverse staff of architects, designers, draftsmen, and
construction administrators. Many of our employees and partners have experience working in the field of
construction, which translates well to our understanding of design practicality. We have designed projects
in Ohio, West Virginia, and Virginia.

Our architectural firm is a small business comprised of ten employees. The employees at our firm have
multiple job titles, which allows our firm to be both flexible and versatile. As a small architectural firm, we
can efficiently and successfully design projects that larger firms prefer not to design. Unlike larger
architecture firms, we are not a "big box" architecture firm that requires larger overhead and profit. Our
size allows us to keep project costs low and to effectively select engineering and specialized consultants
on a design-based need for a project. We believe that the “one-size fits all” method to architecture and
engineering is wasteful and the design team should be customized to each project.

Many of our clients are organizations that use federal and state grants to fund their projects. We
understand that each grant provider has their own set of rules and regulations. In addition, many of the
organizations set standards. We believe it is important to always work with our clients to make sure all

requirements and standards are met.

Thank you for considering our firm for this project. You are welcome to contact either myself or Michael
Corathers if you have any questions about our submittal.

Respectfully,

Py 0%~

Jeremy Biddinger
Principal-in-Charge

RVC Architects, Inc. = ®
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RVC

ARCHITECTS

Project Narrative:

The project shall consist the renovations at District #2 and #3 offices for the following:
¢ Assess and design to meet current accessibility standards for persons with a disability
» Replacement of doors and windows
» Installation of a new elevator

The project shall potentially include the following discipline depending on building assessment:
» Architectural /Interior Design
e Electrical Engineering
= Plumbing Engineering
¢ Mechanical Engineering
¢ Construction Administration

The project design shall meet the following codes:
e West Virginia State Building Code
¢ West Virginia State Fire Code
= Life Safety Protection Association (NFPA)
» Accessible and Usable Buildings and Facilities (ICC Al'17.1)

Design Team Matrix:

JEREMY BIDDINGER
PROJECT MANAGER
MAIN POINT OF CONTACT
g
]
TG DESIGN DESIGN DEVEL OPMENT CONSTRUCTION DOCUMENTS ~ CONSTRUCTION ADMINSTRATION

T. MICHAEL CORATHERS

JEREMY BIDDINGER PENNY MULLEN PRODUCTION MANAGER

DESIGNERS ARCHITECT INTERIOR DESIGNER SPECIFICATION WRITER

T. MICHAEL CORATHERS MEP ENGINEER MULLEN
FRODUCTION MANAGER BASED Oh EXTENT .mg.i"'!.‘%"ﬁ DESIGNER
OF WORK
T. MICHAEL CORATHERS
PRODUCTION MANAGER
COORDHNATES DRA KENNY SWIGER TUSTIN INGRAM
AND MATERIALS DRAFTS MAN DRAFTE MAN
MEP ENGINEER JEREMY BIDDINGER
BARED ON EXTENT [——|  PENNYMULLEN ADMINISTRATOR
OF WORK MAIN PCINT OF CONTRACTOR
CONTAGT
KENNY SWIGER DUSTIN INGRAM — |
DRAFTS MAN DRAFTS
T.MICHAEL CORATHERS | |  MEP ENGINEER PENNY MULLEN

SHOP DRAWING AND BASED ON EXTENT COLOR SELECTION
PRODUCT DATA REVIEW OF WORK AND COORDINATION

SECTION I: NARRATIVE/TEAM
AEOI{ 0310 DNR 1900000014
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ARCHITECTS
Design Approach:

The project shall consist of three parts and has the potential to be operated as either a single prime or multiple
prime project. Once the site has been fully assessed and documented, RVC shall meet with the DNR project
manager to determine the best design, bidding and construction structure to use.

The first component of this project shall be the elevator, which may require the longest lead times and is a major
priority for this project. RVC shall assess and determine the best elevator system to use, the most efficient
elevator location, and select a basis of design elevator representative.

The second component shall be windows replacement. RVC shall thoroughly investigate each window condition,
including jamb, head and silt configuration. We will select a basis of design window that shall meet or exceed
current energy conservation standards while meeting the project budget.

Before: Windows needed replaced at After: New windows that replicate the historic look
Tupper Hall

Before: Open egress stairs After: New windows

The third component shall be replacing doors and renovating for accessibility. RVC shall investigate existing
conditions for clearances, reach heights, handrails, guardrails, equipment operations, elevation changes, room
signs, directional signs and all other building components that require accessibility. This condition exploration
shall include bathrooms, hallways, all doors, offices, reception areas, conference areas, break rooms, building
access and parking. We shall explore and design the best practical solutions for each potential accessibility issue.
Each design renovation shall be created to meet aesthetics and budget.

SECTION I: APPROACH
AEOI 0310 DNR 1900000014
DISTRICT 2 & 3 OFFICE BUILDING IMPROVEMENTS



RVC

ARCHITECTS

New accessible ramp at Lindley Hall on the Campus of Ohio University during construction.

DOES STALL DOOR HAVE:
THE PROPER CLEARANCE?

DO ANY ACCESSORIES
EXCEED 4 INCH N
PROJECTION FROM WALL

ARE PROJECTIONS ——— |

WITHIN 27 INCHES TO 80
INCHES FROM FLCOR 7

DO ALL FLOOR LEVEL CHANGES:

1. MEET 1:20 MAX. SLOPE WITHOUT A HANDRAIL,

2. HAVE PROPER TRANSITIONS, THRESHOLDS
AND RAMPS FOR ANY CHANGE GREATER THAN
174 INCH,

3. HAVE HANDRAILS IF SLOPE IS BETWEEN 1:20
TO 1:12 AND EXCEEDS 8 INCH RISE.

4. DOES NOT EXCEED 1:12.

§. HAS A GUARDRAIL WHEN RISE

@)

k|
—r
l\,
{I
/7
4

EXCEEDS 30 INCHES

ARE ACCESSORIES IN PROPER LOCATION?
DO EXISTING GRAB BARS MEET CURRENT
INSTALLATION HEIGHTS?
/—IS THE TOILET 16-18 INCHES FROM WALL 87
r.d
—_—

—DO TOILETS AND TOILET STALLS HAVE

L] / A PROPER CLEARANCES?
| ~—15 URINAL AT CORRECT RIMHEIGHT?

i/ . —DO URINALS HAVE PROPER CLEARANCES?

,— 1S LAVATORY COUNTERS AT PROPER HEIGHT?

|—DOES ARE UNDER COUNTER HAVE PROPER
KNEES CLEARANCES ?

| —DCES MIRROR MEET PROPER HEIGHT?

1S THERE A PROPER TURNING DIAMETER?

ARE ACCESSORIES IN PROPER LOCATION?
DOES THE ROOM HAVE THE PROPER SIGN

DO DOCORS HAVE PROPER CLEARANCES?

DOES DOOR MEET PROPER SIZE AND
CLEARANCE ?

BASIS FOR ACCESSIBLE CHECKLIST:
RESTROCMS

SECTION I: APPROACH
AEQI 0310 DNR 1900000014
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ARCHITECTS

RYC shall create a plan to phase work and minimize the impact on normal business practices at the wildlife center.
We understand that visitor's go to the center to see the animals, relax and unwind. As a result, we will create both

plans and specification to enforce the following:

OFFICE

7 ., ;/’!;‘P\ A
Y |

Gl Iy
L S /

Closure at main roads shall be minimized to avoid high peak hours.
Determine best vehicular path for construction vehicles to avoid road damage to state park roads.

High noise construction shall be limited to avoid visitor disturbance.

Strict protocol shall be enforced, like maintaining egress paths and fire watch when sprinklers are
offline, which will insure both staff and visitor safety.

. Clear separation of construction and occupied space for staff and visitor safety.

[ | m:: S e /)_)7
4 7

SECTION I: APPROACH
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RVC

ARCHITECTS

Design Process:

Schematic Design Phase:

Schedule a kick-off meeting with WVDNR Project Manager to review project schedule and
coordinate WVDNR schedule for critical events.
After a kick-off meeting, schedule regular meetings with WVDNR Project Manager to review
progress of technical drawings. These meetings shall be monthly unless additional meetings are
required.
Perform a complete verification of existing conditions. This shall include the following:
o Field verification of existing building conditions.
Create CAD drawings to indicate the following existing conditions:
o Location of all existing conditions that require renovation and/or replacement.
o Location of existing walls, floors, ceilings and other architectural feature pertaining to the
design.
o Determine the impact of each design change on the mechanical, electrical and plumbing to
determine the proper engineer consultant.
o Indicate any potential issues due to surrounding environment.

At the end of Schematic Design, deliverables shall include:

Schematic Design drawings outlining all potential issues, resolutions, and design direction.
QOpinion of probable cost based on existing conditions.

Design Development Phase:

Determine best materials and construction practice for the design to further develop the design.
Select a MEP Engineering Consultant and Elevator Consultant, if required. We believe that it is
important to first assess the extent of work to determine the proper engineering consultant. For
example, if the project requires a completely new HVAC system, then we shall use a larger
engineering firm that can handle a larger design. If the HVAC work involves replacement of few
through wall units, we will use smaller engineering firms that is better suited for that design type.
Finally, if we find that the spaces only need new returns, grills, and minor work we may design the
changes completely in-house. Our goal shall be to find the “best fit” engineer to reduce cost and fees.

Perform a complete state code review.

At the end of Design Development Phase, deliverables shall include:

Design Development drawings.
Outline Specification.
Opinion of probable cost based on existing conditions.

Construction Document Phase:

During Construction Document Phase, the design team shall perform the following activities:

Continue meetings at two-week intervals.
Generate a complete set of construction drawings and specifications for bidding and permits.

SECTION |: PROCESS
AEOI 0310 DNR 1900000014
DISTRICT 2 & 3 OFFICE BUILDING IMPROVEMENTS



ARCHITECTS
At the end of Construction Documents Phase, deliverables shall include:
e Completed construction drawings.
¢ Completed specifications.
= Updated Opinion of Probable Cost.
e RVC Architects will submit Construction Documents to the state for approval. The documents shall
be submitted at the end of Construction Document Phase to avoid potential delays.

Bidding:
» Receive and evaluate bids for project.
e Prepare AIA Documents for Owner/ Contractor Contract.

¢ Bidding shall be 6 weeks.

Construction Administration:
¢ Demolition and construction shall be a critical element in the success of the project.
® The design team will schedule and attend regular meetings throughout construction to keep the
project on schedule.

WEST
VIRGINIA_

est. 1863

-

R
L o-3— N a1

SECTION I: PROCESS
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ARCHITECTS
As an established architectural firm, RVC Architects, Inc. has both
designed and revitalized buildings for over four decades. Our initial

ideology remains steadfast today — to sustain a unique culture and
- maintain a community with limited means.

' As architects in a rural area, our client base is as diverse as our projects.
1 Our experiences have developed an acute understanding of
S “fundamental and essential”. We help you determine your goals, then
¥ work in concert with you to arrive at a design that achieves them. The
. results are effective buildings and satisfied clients.

As architects we are avid about repurposing the past to inspire the

| future. With skill and ingenuity, we preserve a building’s character while
converting it to an entirely new use. We've turned a printer’s shop into
an automobile dealership. A vacant storefront into a government office.

A pioneer’s log cabin into a modern visitor center. These transformations are evident throughout Athens

County, and along with the dedicated individuals and organizations in our community, buildings of the past will
once again be rejuvenated and utilized.

During the pivotal 1970's, David Reiser, associate professor at Ohio University’s College of Fine Arts —
Architecture, was seeking a permanent location for his newly formed architectural firm. An abandoned 1920's
electrical substation was ripe for retrofitting. As part of a communal effort, David and his students re-envisioned
the existing structure and then participated in
the construction of the iconic home of RVC
Architects. Many of the features of the building
are fundamental in the modern green
movement and are evident in:

¢ Waste reduction by reusing locally
salvaged materials

¢ Minimal building site impact

¢ Passive solar design

¢ Clearstory windows

The building was completed in 1975 and won
recognition by Progressive Architecture and
the Southeastern Ohio Preservation Society.
During the early 1980's, John Valentour and David Callahan joined the firm as full partners. As experts in their
respective areas of architecture, the firm expanded and maintained an ardent clientele. In 2014, the firm was
entrusted to long standing and faithful employees willing to maintain the high standards and unique values of the
three original founders.

SECTION I: APPROACH
AEOQI 0310 DNR 1900000014
DISTRICT 2 & 3 OFFICE BUILDING IMPROVEMENTS



EpbucatioN

Miami University
Master of
Architecture, 2002

The Ohio State Univ.
Bachelor of
Architecture, 1996

REGISTRATIONS
Architect, Ohio
Architect, WV

FirM AFFILIATIONS
*NCARB

*nternational Code
Council

*National Trust for
Historic Preservation
*Athens Area Chamber
of Commerce

STaFF

Registered Architects 3
Architectural Staff 4
CA

Support Staff 2

PROFESSIONAL LIABILITY
INSURANCE

Our insurance carrier,
Navigator, provides

us with the following
coverage:

$1,000,000 each claim
$2,000,000 aggregate
Policy expiration date:
07/31/20

GenEraL LIABILITY
INSURANCE

The Hartford Company.
Our general liability
insurance is as required
by the Ohio Facilities
Construction
Commission with:
$2,000,000 each claim
$4,000,000 aggregate
Pelicy expiration date:
07/14/20

EDGE CERTIFICATION
#21626
Expires 6/13/2020

RVC

JEREMY BIDDINGER, ARCHITECT ARCHITECTS

PrOJECT MANAGER

Oualifications Profil
Jeremy Biddinger joined the firm in June 201 1. He has 20+ years of experience working with other
architectural firms and as an owner of his own architectural firm, D-3 Architecture. His interests are
in the adaptive reuse and rencvation of existing structures. He has worked with Ohic Capital Corpo-
ration for Housing, Morgan County Economic Development Offices, Ohio University, and Rio Grande
Community College on several rehabilitation/renovation projects and recently completed construction
administration for the first floor office renovation of the old Peoples Bank in Nelsonville for the Foun-

dation for Appalachian Ohio.

He Is a detail oriented project manager with expertise in architectural design and a complete under-
standing of the life cycle of projects. With a positive attitude, he has established and maintained numer-
ous client relationships and continues to expand his knowledge into retrofitting existing buildings to
create improved energy efficiency and increased sustainability.

Experijence
*  Ohio University - Galbreath Chapel - Renovation

«  Twin City Opera House - Renovation
*  Peoples Bank - Addition
*  Foundation for Appalachian Ohio - Office Conversion
+  Obhio University - Campus Elevator Upgrades
{6 Elevators)
*  Rio Grande Community College - Wood Hall
Rehabilitation
*  Federal Hocking Local Schools - Roof/Chiller Project
*  Hocking County Health Department - Relocation
+ Citizens Bank - New Facility
* FederalValley Resource Center - Restoration
« Campus Heights Clubhouse - New Facility

Foundation for Appalachian Ohio Conference Rcom

RGGC-vwood Hall Lobby

SECTION 2: RESUMES
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EpucaTion

University of Tennessee
Bachelor of Architecture
2003

REGISTRATIONS
Architect, Ohio
Avrchitect,Virginia

FiRM AFFILIATIONS

*NCARB

*International Code
Council

*National Trust for
Historic Preservation

*Athens Area Chamber
of Commerce

STAFF

Registered Architects 3
Architectural Staff 4
CA |

Support Staff 2

ProressioNAL LiABILITY
INsURANCE

Our insurance carrier,
Navigator, provides

us with the following
coverage:

$1,000,000 each claim
$2,000,000 aggregate
Policy expiration date:
07/31/20

GENERAL LisBILITY
INSURANCE

The Hartford Company.
QOur general liability
insurance is as required
by the Ohio Facilities
Construction
Commission with:
$2,000,000 each claim
$4,000,000 aggregate
Policy expiration date:
07/14/20

EDGE CeRTIFICATION
#21626
Expires 6/13/2020

T. MICHAEL CORATHERS. ARCHITECT ARCHITECTS

PropucTiON MANAGER

Qualifications Profile

Originally from West Virginia, Michael is currently our production manager and oversees our AutoCAD
department. He is efficient, precise and knowledgeable in all phases of architecture. He focuses on
designing accurate architectural details and concise technical specifications. This attention allows for
more accurate bids and reduces the number of field change orders resulting in additional cost savings
and limiting construction delays.

He also assists in the management of all electronic documents and submissions. Qur company’s file
share site allows consultants, inspectors, contractors and suppliers to receive up to date drawings and
pertinent documents for review and approval allowing for improved communications,

Experience

*  Genesis Il Expansion {|0 apartments)
Athens, OH

«  Southeastern Ohio Cultural Arts Center
Addition & Renovation, Athens, OH

*  Tri-County Career Center
Entryway, Nelsonville, OH

*  Peoples Bank Renovation & Addition, Jackson, OH

*  Campus Heights - New Clubhouse, Athens, OH

= Twin City Opera House - Rehabilitation
McConnelsville, OH

*  Ohio University
Anatomy Lab Renovation, Athens, OH

* The Ridge - Clubhouse Renovation
Morgantown, WV

*  Federal Hocking Local Schools - Roof/Chiller Project
Stewart, OH

Southeastern Ohio Cultural Arts Center Genesis Ul

SECTION 2: RESUMES
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RVC

Penny Muteen ARCHITECTS

ARCHITECTURAL INTERIORS

ualificati Profile

Penny Mullen’s education in the field of architecture began as an Ohio University interior design
intern at RVC Architects in [987. Her dedication to completing projects on time and on budget
earned her a permanent position with the firm one year later. She has successfully managed numer-
ous projects of a variety of scope and size, and has expanded her knowledge to include code research,
site planning, commercial and residential custom layouts and designs, and construction administration.
EbucaATION . . . - - -
Ohio Unive rsity Her years of experience as an architectural designer qualifies her to research building types to identify
cost savings and review construction options for durability and various maintenance alternatives. In

Bachelor of Interior
2014, she became a principal in the company.

Design
Photovoltaics Workshop
2015 Architectural Interiors Projects
* Lake Hope Dining Lodge, Gift Shop & *  Ohio University Walter International
FirM AFFILIATIONS Conference Center, McArthur, OH Education Facility Athens, OH
*NCARB * Pomeroy Library Addition, Pomeroy, OH * Integrated Services for Behavioral Health
*International Code +  Arts West Community Center, Athens, OH Appletree Living Center Renovation
C°”r_'c" +  Emergency Management Services 911 Center ~ The Plains, OH
*National Trust for Pomeroy, OH Ohio University
Historic Preservation *  Pike County Senior Center,Waverly, OH President’s House Renovations, Athens, OH
*Athens Area Chamber . poston Special Events Center; Logan, OH »  Athens Metropolitan Housing Authority
o Sammencs *  Athens County Courthouse Renovation, 9-1! Blueline {6 apartments & business office)
STAFE Athens, OH Athens, OH
Registered Architects 3 * Athens Metropolitan Housing Authority = Ohio University Innovation Center;, Athens, OH
érAchIitectural Staff 4 430 West Union (6 apartments}, Athens, OH
Support Staff 2 'I" . g

PrOFESSIONAL LIABILITY
INSURANCE

Our insurance carrier,
Navigator, provides

us with the following
coverage:

$1,000,000 each claim
$2,000,000 aggregate
Policy expiration date:
07/31/19

GENERAL LIABILITY
INSURANCE

The Hartford Company.
Our general liabilicy
insurance is as required
by the Ohio Facilities
Construction
Commissien with:
$2,000,000 each claim
$4,000,000 aggregate
Policy expiration date:
07/14/19

Lake Hope Lodge - Lobby Area

EDGE CERTIHCATION
#21626

Expires 6/13/2020 Pomeroy Library Additio SECTION 2: RESUMES
AEQI 0310 DNR 900000014
DISTRICT 2 & 3 OFFICE BUILDING IMPROVEMENTS
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OHio UNIVERSITY ARCHITECTS
Campus ELEVATOR UPGRADES (7 ELEVATORS)

The Project consists of replacement, repairs and upgrades to seven elevators on the ['®Eevator Improvements
main campus and one elevator in Lin Hall at The Ridges. Three of the elevators were| O Window & Door Replacement
located at Alden Library and required a phased construction schedule that required | EADA Improvements
only one car inoperable at a time. The Alden Library elevators were completely Clinterior Renovations

. . X . . X Occupied during Construction
renovated including a new machine room and mechanical and electrical upgrades.

Three of the other elevators required maintenance only with the last elevator receiving minor repairs and servicing.

Jeremy also performed an in depth code review for the project and found an exception that allowed the use of a less
expensive fire rated enclosure.

Additi i ormation
Construction Cost: $1,583,831 (GMP)
Delivery Method: Design-build

Services: Design-build architectural services

References:

Brody Bauers, Project Manager
740.593.2727
bauers@ohio.edu

Team Members:
Jeremy Biddinger, Project Manager
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RVC

12-14 WEesT UNION STREET (ELEVATOR) ARCHITECTS

ATHENS, OHIO

Multiple buildings were damage and/or destroyed during a 2014 fire in uptown R Elevator Improvements
Athens.The design consisted of three projects with three separate Owners. Each OWindow & Door Replacement

RADA Improvements
Hinterior Renovations
O Occupied during Construction

project had both separate and shared requirements. [2 West Union required an
elevator be installed.

12 West Union Street
o Part of the existing building was demolished, and the exterior elevation of 14 Yest Union Street was pre-

served. A new building was designed both behind the preserved elevation and a new elevation.

o Coordinated with Athens Historical Society

o Required a variance for city code parking requirements,

o 4 apartments: 5-bedroom units, a 4-bedroom unit, and an efficiency unit.

o First two floors were reserved for a local bank and coordination was required with bank’s contractor,
o Bank required an elevator,

o Designed to share two new egress stairs and new fire walls with Total Size: 11,310 sf

Additional Project Information

References:

Guy Philips, PM Management

740.592.5465

manager@bhousinghotlink.com

Construction Cost: $5,132,049
Delivery Method: General contracting
Services: Full architectural services

Team Members:
David Moran, Project Manager
T. Michael Corathers, Production Manager
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TwiN City OrPerAa HousE
RENOVATIONS

In the late 1880’s, the thriving riverboat community needed a new place to conduct RIWindow & Door Replacement
official village business. The town government decided to build an opera house and I ADA Improvements
include a town hall. Built on land that had previously been destroyed by a fire in 1879,| ®interior Renovations
the “burned district” was a perfect downtown location for the new town hall/opera |0 Occupied during Construction

RVC

ARCHITECTS

OElevator Improvements

house. Architect H.C. Lindsay designed the ground floor opera house and the second
floor government offices with revolutionary design principles of the time, including electric lights, although gas and

oil fixtures were installed due to electricity’s unreliability.

RVC Architects first assisted the Village of McConnelsville with renovations to the historic opera house dome in
1983. In 2007 we completed a site review and feasibility study to determine existing building conditions and nec-

essary site and building improvements.

In 2019, construction was completed for the building envelope improvements, including brick restoration and
improved insulation and ventilation. System upgrades involve electrical and HVAC systems. Additional areas of
renovation were door and window replacement, plaster repairs, structural repairs and restroom accessibility.

Additi roject | ion

Total Size: 23,393 sf

Construction Cost: $804,935

Delivery Method: General contracting
Services: Full architectural services

References:

Shannon Wells, Director

Morgan County Economic Development
740.962.1322
shannon.wells@morgancounty-oh.gov

Team Members:
Jeremy Biddinger, Project Manager
T. Michael Corathers, Production Manager
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OHio UNIVERSITY - TupPER/LINDLEY HALL ARCHITECTS

CrLassroomM & OFrice BuiLDing RENOVATIONS

B Elevator Improvements
B Window & Door Replacement
Originally built in 1915, Tupper Hall is three story structure that served as class- ®ADA Improvements

rooms, offices, studio and conference rooms until 2010 when it became unoccupied. |Rinterior Renovations

Lindley Hall was a female residence hall, built in 1917.The building housed numerous [ Q¢cupied during Construction
university departments over the years, until 2013 when the departments were relo-

cated to different sites, including 31 South Court Street. Since 201 3, the building had also remained unoccupied.

Two Athens based architectural firms shared responsibility on the
rehabilitation of Tupper and Lindley Hall. As the second joint effort
project for Ohio University by RVC Architects and BDT Architects &
Interior Designers, both Tupper and Lindley Hall were renovated as
generic, flexible classrooms and facuity offices. Completed in

2015, the buildings are being used as swing spaces and have had to
meet the requirements of many diverse programs and

departments.

Components of the Renovations

= Building Envelope (new roof (Tupper only) new custom windows
(Tupper only), Masonry repairs)

= Constricted sites including street access closures

« Mechanical/Electrical/Plumbing upgrades and replacement

* Hazardous material assessment and abatement

» Life safety improvements (Lindley Hall only)

=  New elevator (Tupper only)

« Interior finishes upgrade

» Connector and egress path enhancement (Lindley Hall only)

« LEED Silver Certification (Tupper Hall only)

Additional Project Information
Size renovated/addition: | 19,392/3,888 sf

Delivery method: General contracting
References:

Mike West, Project Manager
740.593.9874
westm(@ohio.edu

Team Members:

T. Michael Corathers
Production Manager

Budget:

Estimate $15,880,696
Bid $14,012,100
Final $15,239,925
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RVC

STuArT’s OPERA HOUSE ARCHITECTS

RENOVATION AND EXPANSION

[n 2014, Stuart's Opera House began planning for a major renovation | EElevator Improvements

to the buildings at 34 and 30 Public Square. In 2015, just before con- & Window & Door Replacement
i begin, a fire d d the buildi 30 Public S RADA improvements

Suction was to— egm’.a re .EStroye the .u.l g at ublic >quare | gincerior Renovations

delaying the project while bracing and demolition contractors worked | ROccupied during Construction

to save the historic building’s facade.

The renovation and expansion project was completed in the fall of 2017.The new lobby is now three times bigger
than before with a custom bar built by a local craftsman, new oak floors with black walnut inlay, custom trim, new
windows and doors and the capacity to accommodate up to 250 people. A dedicated mercantile shop, a centrally
located catering kitchen, and expanded office space were also included in the expansion at 34 Public Square.

30 Public Square was rebuilt and has venue space to seat 150 people, an executive conference room, and a new back-
stage area for equipment and ample “green room” space for artist to relax and prepare for performances. On the
third floor, space was provided to enhance the AMP project, a free educational music experience for children ages
[3-17. A new recording studio and sound booth was also part of the renovation.
ject Information

Total Size: 29,268 sf
Construction Cost: $4,034,628
Delivery Method: General

contracting
Services: Full architectural services

References:

Tim Peacock

740.753.1924
tim@stuartsoperahouse.org

Team Members:
T. Michael Corathers,
Production Manager

Colin Widdoes,
Project Design Lead
Architecture
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RVC

Rio GRANDE CoMMUNITY COLLEGE ARCHITECTS

Woob HALL REHABILITATION

Wood Hall was built in 1988 and is one of the most heavily used academic buildings D Elevator Improvements

on the Rio Grande Campus. Consisting of classrooms, a lecture hall, faculty offices, |gWindow & Door Replacement

conference rooms, student lounge and the Instructional Design and Media Center, |®RADA Improvements

the building had a history of roof leaks, condensation and humidity problems leading | ®Interior Renovations _

to mold growth and water stains on interior surfaces. Our company, as part of the L= Occupied during Construction

campus wide master plan project in 2012, performed a detailed assess-
ment of Wood Hall, leading to the rehabilitation of the building. Services
provided to the college:

Building Envelope Renovation

* Exterior elements renovated include masonry repairs, upgraded
sealants for the existing doors and windows, metal roofing, and
flashing replacement.

* Interior elements focused on vapor and heat control through air
quality, energy consumption and condensation by upgrading
mechanical, electrical and HVAC equipment.

Environmental Abatement

* Environmental analyses of various interior surfaces

* Microbial Remediation

Interior Renovations

* Space planning, interior alterations including new finishes, acoustical
treatments, lighting, furniture layout and selection.

dditional Project Information
Total Size: 37,597 sf
Construction Cost: $3,036,218.
Delivery Method: General contracting
Services: Full architectural services

References:
Rebecca Long
740.992.1880
rlong@rio.edu

Awards:

ABC Central Ohio
Excellence in
Construction 2014

Team Members:
Jeremy Biddinger,
Project Management
Lead, Construction
Administration

SECTION 3: EXPERIENCE
AEOI 0310 DNR 1900000014
DISTRICT 2 & 3 OFFICE BUILDING IMPROVEMENTS



RVC

FOUNDATION FOR APPALACHIAN OHIO ARCHITECTS

OFrrice RENOVATION AND ExPANSION

R Elevator Improvements
BWindow & Door Replacement
Phase | EADA Improvements

The Peoples Bank building located on the historic Nelsonville Public Square was Rinterior Renovations
renovated for the relocation of the offices for the Foundation for Appalachian Chio. LBQccupied during Construction
Basic office needs included:

10 work spaces or offices

Board room for 30 persons

Two small conference rooms

Work areas for presentation material

Break area and event preparation

Storage and filing

The building improvements also involved window replacements, re-
design of HVAC system, a commercial lift, and the splitting of utility
service for the expansion of the first floor.

o 000 0O

Roof Replacement {designed, bid and construction as a separate
package): Roof work included tear-off and replacement of the EPDM membrane, new terminations, and reusing

existing coping.A ladder for maintenance access to the lower roof of the 1970 addition was also added.

A
Phase || "fI rL i .1”-__

The first floor was renovated to expand office space (two executive
offices and workrooms for 3 or 4 staff) small meeting spaces, break-
room/kitchenette, additional new boardroom, restroom upgrades
and expansion, and a conference center (for 45 people) for Founda-
tion or outside use

Additional Project Information
Total Size: 4,900 sf (Phase I} | 4,875 sf (Phase Il)

Construction Cost: $328,307. (Phase 1) | $401,621. (Phase II)
$35,000. (Roof)

Delivery Method: General contracting

Services: Full architectural services

References:

Cara Dingus Brook
740.753.1 111
cbrook@ffao.org

Team Members:
Jeremy Biddinger, Project Management Lead
T. Michael Corathers, Production Manager
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ATHENS PHOTO PROJECT ARCHITECTS

FaciLity RENovaTIiONS - PHAsE | & 11

The renovation of an existing building to provide an Arts and Wellness ClElevator Improvements
program for area residents with mental illnesses. Athens Photographic | gvindow & Door Replacement
Project purchased the building in 2015 and selected RVC Architects | ®IADA Improvements
ATHENS to assist them with a complete two phased renovation of the build- &l Interior Renovations

P HOTO ing. Many of the materials used on the project were owner supplied, |EQccupied during Construction
PROJECT scope of work included:

Exterior upgrades; finishes, signage and lighting

Redesign of entry porch, stairs, ramp and walkway
Upgrades and replacement of existing windows and doors
Modification of existing HYAC and electrical systems
Relocation of interior walls

Interior finishes

0 0 0 00

The finished building now provides permanent
gallery display space, staff offices, a lab and
multipurpose room, arts and wellness class-
room, 100% ADA accessibility and the ability
to host annual art exhibitions.

Additional Project Information

Total Size: 2,400 sf

Construction Cost; $286,170

Delivery Method: General contracting
Services: Full architectural services

References:

Nate Thomson,

Executive Director
740.818.3624
athensphotoproject@gmail.com

Team Members:
T. Michael Corathers
Production Manager
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OHio UNIVERSITY CRAWFORD HALL ARCHITECTS

BATHROOM RENOVATIONS

The renovation to 8 residence hall bathrooms in Crawford Hall. The scope of work CiElevator Improvements
included replacement of the bathroom plumbing stacks and all plumbing tied into CIWindow & Door Replacement
these stacks. Each bathroom room received a total aesthetic upgrade including all OJADA Improvements

new fixtures, tile, showers, floors, ceilings and lighting. Following the Residence Hall | ®interior Renovations

finish standards and the Design and Construction Design standards of Ohio Univer- 1EQccupied during Construction

sity was also a requirement of the project.

Our experience with two similar dormitory renovations allowed Michael and Jon to apprise the owner and con-
tractor of issues costing both time and money. The residential assistants were able to occupy and use two bath-

rooms 5 days before final occupancy.

Additional Project Information
Total Size; 1,510 sf

Construction Cost: $745,366

Delivery Method: General contracting
Services: Full architectural services (including
hazardous materials consultant)

References:
Josh Kranyik, Project Manager
kranyik.4@osu.edu

Team Members:
T. Michael Corathers, Production Manager

Before
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OHio UNIVERSITY PERKINS HALL
BATHROOM RENOVATIONS

The project consists of repair and replacement of new finishes and accessories in
six bathroom showers in Perkins Hall. Upgrades included:

* Grab bars/handrails, towel/robe hooks, shelving

» Solid surface partitions and ceilings

* High efficiency light fixtures

* Exhaust system, plumbing fixtures

* Ceramic floor tile

RVC

ARCHITECTS

[JEievator Improvements
OWindow & Door Replacement
OADA Improvements

M Interior Renovations

O Occupied during Construction

The new single stall systems furnished privacy with solid surfaces reducing maintenance cost and provided a hy-
gienic environment. Occupancy of the building restricted construction to summer session with no time extension

permitted.

Additional Project Information

Total Size: NJA

Construction Cost: $281,315

Delivery Method: General contracting
Services: Full architectural services

References:
Josh Kranyik, Project Manager
kranyik 4@osu.edu

Team Members:
T. Michael Corathers, Production Manager
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References:

Tom Gibbs

Athens County School District
740.797.4544
tgibbs@athenscsd.org

Joe Erdeljac

Ohio Capital Corporation for Housing
614.224.8446 Ext.|34
jerdeljac@occh.org

Shannon Wells, Director

Morgan County Economic Development Office
740.962.1322
shannon.wells@morgancounty-ch.gov

Rebecca Long

Rio Grande Community College
740.245.7236

rlong@rio.edu

Mike Murphy

Champlin Architecture
513.241.4474
mike.murphy@thinkchamplin.com

Guy Philips

PM Management

740.592.5465
manager@housinghotlink.com

WES.

VIRGINIA
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