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AGENCY TERMS & CONDITIONS

1. CONTRACTUAL AGREEMENT: Issuance of an Award Document signed by the Chief
Procurement Officer, or his or her designee, and approved as to form by the Attorney General’s
office constitutes acceptance of this Contract made by and between the State of West Virginia and
the Vendor. Vendor’s signature on its bid signifies Vendor’s agreement to be bound by and accept
the terms and conditions contained in this Contract.

2. DEFINITIONS: As used in this Solicitation/Contract, the following terms shall have the
meanings attributed to them below. Additional definitions may be found in the specifications
included with this Solicitation/Contract.

a.

b.

“Agency” means the West Virginia Division of Natural Resources.
“Bid” or “Proposal” means a vendor’s submitted response to a solicitation.

“Contract” means the binding agreement that is entered into between the State and the
Vendor to provide the goods or services requested in the Solicitation.

“Chief Procurement Officer” means the Chief Procurement Officer of the Division
of Natural Resources or anyone that the Chief Procurement Officer has designated to
perform a specific task or function.

“Property and Procurement Office” means the unit within the Division of Natural
Resources’ Administration Section headed by the Chief Procurement Officer and its

personnel.

“Director of the Purchasing Division” mecans the Director of the West Virginia
Department of Administration, Purchasing Division.

“Award Document” means the document signed by the Agency and the Property and
Procurement Office and approved as to form by the Attorney General that identifies the

Vendor as the contract holder.

“Solicitation” means the official notice of an opportunity to supply the State with
goods or services that is published by the Property and Procurement Office.

“State” means the State of West Virginia and/or any of its agencies, commissions,
boards, etc. as context requires.

“Yendor” or “Vendors” means any entity submitting a bid in response to the

Solicitation, the entity that has been selected as the lowest responsible bidder, or the
entity that has been awarded the Contract as context requires.
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k. “Will”, “Shall” and “Must” identifies a mandatory item or requirement that is the
duty, obligation, or requirement imposed is mandatory as opposed to being directory or
permissive,

3. CONTRACT TERM; RENEWAL; EXTENSION: The term of this Contract shall be
determined in accordance with the category that has been identified as applicable to this Contract
below:

/ Term Contract

Initial Contract Term: This Contract becomes effective on  award and
extends for a period of two (2) vear(s).

Renewal Term: This Contract may be renewed upon the mutual written consent of the Agency, and
the Vendor, with approval of the Property and Procurement Office and the Attorney General’s office
(Attorney General approval is as to form only). Any request for renewal should be submitted to the
Property and Procurement Office thirty (30) days prior to the expiration date of the initial contract
term or appropriate renewal term. A Contract renewal shall be in accordance with the terms and
conditions of the original contract. Renewal of this Contract is limited 10 one (1)

successive one (1) year periods or multiple renewal periods of less than one vear, provided that the
muliiple renewal periods do not exceed twelve (12) months in total. Automatic rencwal
of this Contract is prohibited. Notwithstanding the foregoing, Property and Procurement Office
approval is not required on Section delegated or exempt purchases. Attorney General approval may
be required for vendor terms and conditions.

Delivery Order Limitations: In the event that this contract permits delivery orders, a delivery order
may only be issued during the time this Contract is in effect. Any deliverv order issued within one
year of the expiration of this Contract shall be effective for one (1) vear from the date the delivery
order is issued. No delivery order may be extended beyond one vear after this Contract has expired.

‘ixed Period Contract: This Contract becomes effective upon Vendor’s receipt of the notice to
proceed and must be completed within days.

‘txed Period Contract with Renewals: This Contract becomes effective upon Vendor’s receipt
of the notice to proceed and part of the Contract more fully described in the attached specifications
must be completed within days.

Upon completion, the vendor agrees that maintenance, monitoring, or warranty services will be
provided for one vear thereafier with an additional successive one (1) year renewal periods or
multiple renewal periods of less than one year provided that the multiple renewal periods do not
exceed months in total. Automatic renewal of this Contract is prohibited.

One-Time Purchase: The term of this Contract shall run from the issuance of the Award
Document until all of the goods contracted for have been delivered, but in no event, will this
Contract extend for more than one fiscal year.

::IOther: See attached.
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4. NOTICE TO PROCEED: Vendor shall begin performance of this Contract immediately upon
receiving notice to proceed uniess otherwise instructed by the Agency. Unless otherwise specified,
the fully executed Award Document will be considered notice to proceed.

5. QUANTITIES: The quantities required under this Contract shall be determined in accordance
with the category that has been identified as applicable to this Contract below.

Open-End Contract: Quantities listed in this Solicitation are approximations only, based on
estimates supplied by the Agency. It is understood and agreed that the Contract shall cover the
quantities actually ordered for delivery during the term of the Contract, whether more or less than

the quantities shown.

v IService: The scope of the service to be provided will be more clearly defined in the specifications
included herewith.

Combined Service and Goods: The scope of the service and deliverable goods to be provided
will be more clearly defined in the specifications included herewith.

One-Time Purchase: This Contract is for the purchase of a set quantity of goods that are
wdentified in the specifications included herewith. Once those items have been delivered, no
additional goods may be procured under this Contract without an appropriate change order approved
by the Vendor, Agency, and Attorney General’s office.

6. EMERGENCY PURCHASES: The Chief Procurement Officer may authorize the Agency to
purchase goods or services in the open market that Vendor would otherwise provide under this
Contract if those goods or services are for immediate or expedited delivery in an emergency.
Emergencies shall include, but are not limited to, delays in transportation or an unanticipated
increase in the volume of work. An emergency purchase in the open market, approved by the Chief
Procurement Officer, shall not constitute of breach of this Contract and shall not entitle the Vendor
to any form of compensation or damages. This provision does not excuse the State from fulfilling
its obligations under a One-Time Purchase contract.

7. REQUIRED DOCUMENTS: All of the items checked below must be provided to the Property
and Procurement Office by the Vendor as specified below.

BID BOND (Construction Only): Pursuant to the requirements contained in W. Va. Code  §
5-22-1(c), All Vendors submitting a bid on a construction project shall furnish a valid bid bond in
the amount of five percent (5%) of the total amount of the bid protecting the State of West Virginia.
The bid bond must be submitted with the bid.

ERFORMANCE BOND: The apparent successful Vendor shall provide a performance bond
in the amount of 100% of the Contract value. The performance bond must be received by the
Property and Procurement Office prior to Contract award.

LABOR/MATERIAL PAYMENT BOND: The apparent successful Vendor shall provide a
abor/material payment bond in the amount of 100% of the Contract value. The labor/material
payment bond must be delivered to the Property and Procurement Office prior to Contract award.
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MAINTENANCE BOND: The apparent successful Vendor shall provide a two (2) year
maintenance bond covering the roofing system. The maintenance bond must be issued and delivered
to the Property and Procurement Office prior to Contract award.

[ LLICENSE(S) / CERTIFICATIONS / PERMITS: In addition to anything required under the
Section entitled Licensing, of the General Terms and Conditions, the apparent successful Vendor
shall furnish proof of the following licenses, certifications, and/or permits prior to Contract award, in
a form acceptable to the Property and Procurement Office.

[ JoTHER

The apparent successful Vendor shall also furnish proof of any additional licenses or certifications
contained in the specifications prior to Contract award regardless of whether or not that requirement
is listed above.

8. INSURANCE: The apparent successful Vendor shall furnish proof of the insurance identified
by a checkmark below prior to Contract award. Subsequent to contract award, and prior to the
insurance expiration date, Vendor shall provide the Agency with proof that the insurance mandated
herein has been continued. Vendor must also provide Agency with immediate notice of any changes
in its insurance policies mandated herein, including but not limited to, policy cancelation, policy
reduction, or change in insurers. The insurance coverages identified below must be maintained
throughout the life of this coniract. The apparent successful Vendor shall also furnish proof of any
additional insurance requirements contained in the specifications prior to Contract award regardless
of whether or not that insurance requirement is listed in this section.

Vendor must maintain:

v’ |Commercial General Liability Insurance in at least an amount of:

$1,000,000

Automobile Liability Insurance in at least an amount of: $500,000

Professional/Malpractice/Errors and Omissior Insurance in at lcast an amount of:

$1,000,000

Commercial Crime and Third-Party Fidelity Insurance in an amount of:

Cyber Liability Insurance in an amount of:

Builders Risk Insurance in an amount equal to 100% of the amount of the Contract.
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Notwithstanding anything contained in this section to the contrary, the Chief Procurement Officer
reserves the right to waive the requirement that the Agency be named as an additional insured on
one or more of the Vendor’s insurance policies if the Chief Procurement Officer finds that doing so

is in the best interest of the Agency.

9. WORKERS’ COMPENSATION INSURANCE: The apparent successful Vendor shall
comply with laws relating to workers’ compensation, shall maintain workers’ compensation
insurance when required, and shall furnish proof of workers’ compensation insurance upon request.

10. LIQUIDATED DAMAGES: Vendor shall pay liquidated damages in the amount of
for . This

clause shall in no way be considered exclusive and shall not limit the State or Agency’s right to
pursue any other available remedy.

11. ACCEPTANCE: Vendor’s signature on its bid, or on the certification and signature page,
constitutes an offer to the State that cannot be unilaterally withdrawn, signifies that the product or
service proposed by vendor meets the mandatory requirements contained in the Solicitation for that
product or service, unless otherwise indicated, and signifies acceptance of the terms and conditions
contained in the Solicitation unless otherwise indicated.

12. PRICING: The pricing sct forth herein is firm for the life of the Contract, unless specified
elsewhere within this Solicitation/Contract by the State. A Vendor’s inclusion of price adjustment
provisions in its bid, without an express authorization from the State in the Solicitation to do so, may

result in bid disqualification.

13. PAYMENT: Payment in advance is prohibited under this Contract. Payment may only be made
after the delivery and acceptance of goods or services. The Vendor shall submit invoices, in arrears.

14. PAYMENT METHODS: The Vendor must accept payment by electronic funds transfer (EFT)
and/or through a Purchasing Card. The Purchasing Card program is administered under contract by
2 banking institution to process payment for goods and services. Vendors may sign up to receive
EFT payments by visiting https://www.sao.gov/ElectronicPayments/Default.

15. TAXES: The Vendor shall pay any applicable sales, use, personal property or any other taxes
arising out of this Contract and the transactions contemplated thereby. The State of West Virginia
is exempt from federal and state taxes and will not pay or reimburse such taxes.

16. ADDITIONAL FEES: Vendor is not permitted to charge additional fees or assess additional
charges that were not either expressly provided for in the solicitation published by the State of West
Virginia or included in the unit price or lump sum bid amount that Vendor is required by the
solicitation to provide. Including such fees or charges as notes to the solicitation may result in
rejection of vendor’s bid. Requesting such fees or charges be paid after the contract has been awarded
may result in cancellation of the contract.

17. FUNDING: This Contract shall continue for the term stated herein, contingent upon funds
being appropriated by the Legislature or otherwise being made available. In the event funds are not
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appropriated or otherwise made available, this Contract becomes void and of no effect beginning on
July 1 of the fiscal year for which funding has not been appropriated or otherwise made available.

18. CANCELLATION: The Chief Procurement Officer reserves the right to cancel this Contract
immediately upon written notice to the vendor if the materials or workmanship supplied do not
conform to the specifications contained in the Contract. The Chief Procurement Office may also
cancel any purchase or Contract upon thirty (30) days written notice to the Vendor in accordance
with West Virginia Division of Natural Resources Series IV Purchasing Guidelines and Procedures,
§5.2.

19. TIME: Time is of the essence with regard to all matiers of time and performance in this
Contract.

20. APPLICABLE LAW: This Coniract is governed by and interpreted under West Virginia law
without giving effect to its choice of law principles. Any information provided in specification
manuals, or anv other source, verbal or written, which contradicts or violates the West Virginia
Constitution, West Virginia Code or West Virginia Code of State Rules is void and of no effect.

21. COMPLIANCE WITH LAWS: Vendor and its subcontractor(s) shall comply with all
applicable federal, state, and local laws, regulations, and ordinances. By submitting a bid, Vendor
acknowledges that it has reviewed, understands, and will comply with all applicable laws,
regulations, and ordinances. The Vendor agrees to notify each subcontractor of iis potential
responsibility to register with all municipalities in which it will perform work under this contract
and to pay all requisite taxes, including all business and occupancy taxes, to those municipalities.
Notification under this term must occur prior to the performance of any work under the contract by
subcontractor.

22, ARBITRATION: Any references made to arbitration contained in this Contract, Vendor’s bid,
or in any American Institute of Architects documents pertaining to this Contract are hereby deleted,
void, and of no effect.

23. MODIFICATIONS: This writing is the parties’ final expression of intent. Notwithstanding
anything contained in this Contract to the contrary no modification of this Coniract shall be binding
without mutual written consent of the Agency, and the Vendor, with approval of the Property and
Procurement Office and the Attorney General’s office {Attorney General approval is as to form
only). Any change to existing contracts that adds work or changes contract cost, and were not
included in the original contract, must be approved by the Property and Procurement Office and the
Attorney General’s Office (as to form) prior to the implementation of the change or commencement
of work affected by the change.

24. WAIVER: The failure of either party to insist upon a strict performance of any of the terms or
provision of this Contract, or to exercise any option, right, or remedy herein contained, shall not be
construed as a waiver or a relinquishment for the future of such term, provision, option, right, or
remedy, but the same shall continue in full force and effect. Any waiver must be expressly stated in
writing and signed by the waiving party.

25. SUBSEQUENT FORMS: The terms and conditions contained in this Contract shall supersede
any and all subsequent terms and conditions which may appear on any form documents submitted
by Vendor to the Agency such as price lists, order forms, invoices, sales agreements, or maintenance
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agreements, and includes internet websites or other electronic documents. Acceptance or use of
Vendor’s forms does not constitute acceptance of the terms and conditions contained thereon.

26. ASSIGNMENT: Neither this Contract nor any monies due, or to become due hereunder, may
be assigned by the Vendor without the express written consent of the Agency, the Attorney General’s
office (as to form only), and any other government agency or office that may be required to approve
such assignments. Notwithstanding the foregoing, Property and Procurement Office approval may
or may not be required on certain agency delegated or exempt purchases.

27. WARRANTY: The Vendor expressly warrants that the goods and/or services covered by this
Contract will: (a) conform to the specifications, drawings, samples, or other description furnished or
specified by the Agency; (b) be merchantable and fit for the purpose intended; and (c) be free from
defect in material and workmanship.

28. STATE EMPLOYEES: State employees are not permitted to utilize this Contract for
personal use and the Vendor is prohibited from permitting or facilitating the same.

29. BANKRUPTCY: In the event the Vendor files for bankruptcy protection, the State of West
Virginia may deem this Contract null and void, and terminate this Contract without notice.

30. PRIVACY, SECURITY, AND CONFIDENTIALITY: The Vendor agrees that it will not
disclose to anyone, directly or indirectly, any such personally identifiable information or other
confidential information gained from the Agency, unless the individual who is the subject of the
information consents to the disclosure in writing or the disclosure is made pursuant to the Agency’s
policies, procedures, and rules. Vendor further agrees to comply with the Confidentiality Policies
and Information Security Accountability Requirements, set forth in

http://www.state. wv.us/admin/purchase/privacy/default.html.

31. YOUR SUBMISSION IS A PUBLIC DOCUMENT: Vendor’s entire response to the
Solicitation and the resulting Contract are public documents. As public documents, they will be
disclosed to the public following the bid/proposal opening or award of the contract, as required by
the competitive bidding laws of W. Va. Code §§ 5A-3-1 et seq., 5-22-1 et seq., and 5G-1-1 et seq.
and the Freedom of Information Act W. Va, Code §§ 29B-1-1 et seq.

DO NOT SUBMIT MATERIAL YOU CONSIDER TO BE CONFIDENTIAL, A TRADE
SECRET, OR OTHERWISE NOT SUBJECT TO PUBLIC DISCLOSURE.

Submission of any bid, proposal, or other document to the Property and Procurement Office
constitutes your explicit consent to the subsequent public disclosure of the bid, proposal, or
document. The Property and Procurement Office will disclose any document labeled “confidential,”
“proprietary,” “trade secret,” “private,” or labeled with any other claim against public disclosure of
the documents, to include any “trade secrets” as defined by W. Va. Code § 47-22-1 et seq. All
submissions are subject to public disclosure without notice.

32. LICENSING: In accordance with West Virginia Division of Natural Resources Series IV
Purchasing Guidelines and Policies, §6.1.d.1., Vendor must be licensed and in good standing in
accordance with any and all state and local laws and requirements by any state or local agency of
West Virginia, including, but not limited to, the West Virginia Secretary of State’s Office, the West
Virginia Tax Department, West Virginia Insurance Commission, or any other state agency or

Revised 10/12/18



political subdivision. Upon request, the Vendor must provide all necessary releases to obtain
information to enable the Property and Procurement Office’s Chief Procurement Officer or the
Agency to verify that the Vendor is licensed and in good standing with the above entities.

33. SUBCONTRACTOR COMPLIANCE: The Vendor shall notify all subcontractors
providing commodities or services related to this Contract that they are required to be licensed, in
good standing, and up-to-date on all state and local obligations as described in this section.
Notification under this provision must occur prior to the performance of any work under this coniract
by the subcontractor.

34. ANTITRUST: In submitting a bid to, signing a contract with, or accepting a Award Document
from any agency of the State of West Virginia, the Vendor agrees to convey, sell, assign, or transfer
to the State of West Virginia all rights, title, and interest in and to all causes of action it may now or
hereafter acquire under the antitrust laws of the United States and the State of West Virginia for
price fixing and/or unreasonable restraints of trade relating to the particular commodities or services
purchased or acquired by the State of West Virginia. Such assignment shall be made and become
effective at the time the purchasing agency tenders the initial payment to Vendor.

35. VENDOR CERTIFICATIONS: By signing its bid or entering into this Contract, Vendor
certifies (1) that its bid or offer was made without prior understanding, agreement, or connection
with any corporation, firm, limited liability company, partnership, person or entity submitting a bid
or offer for the same material, supplies, equipment or services; (2) that its bid or offer is in all respects
fair and without collusion or fraud; (3) that this Contract is accepted or entered into without any
prior understanding, agreement, or connection 1o any other entity that could be considered a violation
of law; and (4) that it has reviewed this Solicitation in its entirety; understands the requirements,
terms and conditions, and other information contained herein.

Vendor’s signature on its bid or offer also affirms that neither it nor its representatives have any
interest, nor shall acquire any interest, direct or indirect, which would compromise the performance
of its services hereunder. Any such interests shall be prompily presenied in detail to the Agency.
The individual signing this bid or offer on behalf of Vendor certifies that he or she is authorized by
the Vendor to execute this bid or offer or any documents related thereto on Vendor’s behalf’ that he
or she is authorized to bind the Vendor in a contractual relationship; and that, to the best of his or
her knowledge, the Vendor has properly registered with any State agency that may require
registration.

36. VENDOR RELATIONSHIP: The relationship of the Vendor to the State shall be that of an
independent contractor and no principal-agent relationship or employer-employee relationship is
contemplated or created by this Contract. The Vendor as an independent contractor is solely liable
for the acts and omissions of its employees and agents. Vendor shall be responsible for selecting,
supervising, and compensating any and all individuals emploved pursuant to the terms of this
Solicitation and resulting contract. Neither the Vendor, nor any employvees or subcontractors of the
Vendor, shall be deemed to be employees of the State for any purpose whatsoever. Vendor shall be
exclusively responsible for payment of emplovees and contractors for all wages and salaries, taxes,
withholding payments, penalties, fees, fringe benefits, professional liability insurance premiums,
contributions to insurance and pension, or other deferred compensation plans, including but not
limited to, Workers’ Compensation and Social Security obligations, licensing fees, etc. and the filing
of all necessary documents, forms, and returns pertinent to all of the foregoing.
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Vendor shall hold harmless the State, and shall provide the State and Agency with a defense against
any and all claims including, but not limited to, the foregoing payments, withholdings,
contributions, taxes, Social Security taxes, and employer income tax returns.

37. INDEMNIFICATION: The Vendor agrees to indemnify, defend, and hold harmless the State
and the Agency, their officers, and employees from and against: (1) Any claims or losses for services
rendered by any subcontractor, person, or firm performing or supplying services, materials, or
supplies in connection with the performance of the Contract; (2) Any claims or losses resulting to
any person or entity injured or damaged by the Vendor, its officers, employees, or subcontractors by
the publication, translation, reproduction, delivery, performance, use, or disposition of any data used
under the Confract in a manner not authorized by the Contract, or by Federal or State statutes or
regulations; and (3) Any failure of the Vendor, its officers, employees, or subcontractors to observe
State and Federal laws including, but not limited to, labor and wage and hour laws.

38. PURCHASING AFFIDAVIT: In accordance with West Virginia Code §5A-3-10a and 5-22-
1(i), the State is prohibited from awarding a contract 1o any bidder that owes a debt to the State or
to a political subdivision of the State. Vendors are required to sign, notarize, and submit the
Purchasing Affidavit to the Agency affirming under oath that it is not in default on any monetary
obligation owed to the State or a political subdivision of the State.

39. ADDITIONAL AGENCY AND LOCAL GOVERNMENT USE: This Contract may be
utilized by other agencies, spending units, and political subdivisions of the State of West Virginia;
county, municipal, and other local government bodies; and school districts (“Other Government
Entities”). Any extension of this Contract to the aforementioned, Other Government Entities must
be on the same prices, terms, and conditions as those offered and agreed to in this Contract, provided
that such extension is in compliance with the applicable laws, rules, and ordinances of the Other
Government Entity. If the Vendor does not wish to extend the prices, terms, and conditions of its bid
and subsequent contract to the Other Government Entities, the Vendor must clearly indicate such
refusal in its bid. A refusal to extend this Contract to the Other Government Entities shall not impact
or influence the award of this Contract in any manner.

40. CONFLICT OF INTEREST: Vendor, its officers or members or employees, shall not
presently have or acquire an interest, direct or indirect, which would conflict with or compromise
the performance of its obligations hereunder. Vendor shall periodically inquire of its officers,
members, and employees to ensure that a conflict of interest does not arise. Any conflict of interest

discovered shall be promptly presented in detail to the Agency.

41. REPORTS: Vendor shall provide the Agency with the following reports identified by a
checked box below:

v/ Buch reports as the Agency may request. Requested reports may include, but are not limited to,
quantities purchased, agencies utilizing the contract, total contract expenditures by agency, etc.

Quarterly reports detailing the total quantity of purchases in units and dollars, along with a
Tisting of purchases by agency
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42. PREFERENCE FOR USE OF DOMESTIC STEEL PRODUCTS: Except when authorized
by the Director of the Purchasing Division pursuant to W. Va. Code § 5A-3-56, no contractor may
use or supply steel products for a State Contract Project other than those steel products made in the
United States. A contractor who uses steel products in violation of this section may be subject to
civil penalties pursuant to W. Va. Code § 5A-3-56. As used in this section:

a.  “State Contract Project” means any erection or construction of, or any addition to, alteration
of or other improvement to any building or structure, including, but not limited to, roads or
highways, or the installation of any heating or cooling or ventilating plants or other equipment, or
the supply of and materials for such projects, pursuant to a contract with the State of West Virginia
for which bids were solicited on or after June 6, 2001.

b.  “Steel Products” means products rolled, formed, shaped, drawn, extruded, forged, cast,
fabricated or otherwise similarly processed, or processed by a combination of two or more or such
operations, from steel made by the open heath, basic oxygen, electric furnace, Bessemer or other
steel making process. The Purchasing Division Director may, in writing, authorize the use of foreign
steel products if:

¢.  The cost for each contract item used does not exceed one tenth of one percent (.1%) of the
total contract cost or two thousand five hundred dollars (82,500.00), whichever is greater. For the
purposes of this section, the cost is the value of the steel product as delivered to the project; or

d.  The Director of the Purchasing Division determines that specified steel materials are not
produced in the United States in sufficient quantity or otherwise are not reasonably available to meet
contraci requirements.

43. PREFERENCE FOR USE OF DOMESTIC ALUMINUM, GLASS, AND STEEL: In
Accordance with W. Va. Code § 5-19-1 et seq., and W. Va. CSR § 148-10-1 et seq., for every
contract or subcontract, subject to the limitations contained herein, for the construction,
reconsiruction, alteration, repair, improvement or maintenance of public works or for the purchase
of any item of machinery or equipment to be used at sites of public works, only domestic aluminum,
glass or steel products shall be supplied unless the spending officer determines, in writing, after the
receipt of offers or bids, (1) that the cost of domestic aluminum, glass or steel products is
unreasonable or inconsistent with the public interest of the Staie of West Virginia, (2) that domestic
aluminum, glass or steel products are not produced in sufficient quantities to meet the contract
requirements, or (3) the available domestic aluminum, glass, or steel do not meet the contract
specifications. This provision only applies to public works contracts awarded in amount more than
fifty thousand dollars ($50,000) or public works contracts that require more than ten thousand
pounds of steel products.

The cost of domestic aluminum, glass, or steel producis may be unreasonable if the cost is more
than twenty percent (20%) of the bid or offered price for foreign made aluminum, glass, or steel
products. If the domestic aluminum, glass or steel products to be supplied or produced in a
“substantial labor surplus area”, as defined by the United States Department of Labor, the cost of
domestic aluminum, glass, or steel products may be unreasonable if the cost is more than thirty
percent (30%) of the bid or offered price for foreign made aluminum, glass, or steel products.

Revised 10/12.18



This preference shall be applied to an item of machinery or equipment, as indicated above, when
the item is a single unit of equipment or machinery manufactured primarily of aluminum, glass or
steel, is part of a public works contract and has the sole purpose or of being a permanent part of a
single public works project. This provision does not apply to equipment or machinery purchased by
a spending unit for use by that spending unit and not as part of a single public works project.

All bids and offers including domestic aluminum, glass or steel products that exceed bid or offer
prices including foreign aluminum, glass or steel products after application of the preferences
provided in this provision may be reduced to a price equal to or lower than the lowest bid or offer
price for foreign aluminum, glass or steel products plus the applicable preference. If the reduced bid
or offer prices are made in writing and supersede the prior bid or offer prices, all bids or offers,
including the reduced bid, or offer prices, will be reevaluated in accordance with this rule.

44. INTERESTED PARTY SUPPLEMENTAL DISCLOSURE: W. Va. Code § 6D-1-2 requires
that for contracts with an actual or estimated value of at least $100,000, the vendor must submit to
the Agency a supplemental disclosure of interested parties reflecting any new or differing interested
parties to the contract, which were not included in the original pre- award interested party disclosure,
within 30 days following the completion or termination of the contract. A copy of that form is
included with this solicitation or can be obtained from the WV Ethics Commission. "Interested
parties” means: (1) A business entity performing work or service pursuant to, or in furtherance of,
the applicable contract, including specifically sub-contractors; (2) the person(s) who have an
ownership interest equal to or greater than 25% in the business entity performing work or service
pursuant to, or in furtherance of, the applicable contract; and (3) the person or business entity, if any,
that served as a compensated broker or intermediary to actively facilitate the applicable contract or
negotiated the terms of the applicable contract with the state agency: Provided, That subdivision (2)
shall be inapplicable if a business entity is a publicly traded company: Provided, however, That
subdivision (3) shall not include persons or business entities performing legal services related to the
negotiation or drafting of the applicable contract. The Agency shall submit a copy of the disclosure
to the Ethics Commission within fifteen (15) days after receiving the supplemental disclosure of
interested parties.

Revised 10/12/18



ADDITIONAL TERMS AND CONDITIONS
(Architectural and Engineering Contracts Only)

1. PLAN AND DRAWING DISTRIBUTION: All plans and drawings must be completed and
available for distribution at least five business days prior to a scheduled pre-bid meeting for the
construction or other work related to the plans and drawings.

2. PROJECT ADDENDA REQUIREMENTS: The Architect/Engineer and/or Agency shall be
required to abide by the following schedule in issuing construction project addenda. The
Architect/Engineer shall prepare any addendum materials for which it is responsible, and a list of
all vendors that have obtained drawings and specifications for the project. The Architect/Engineer
shall then send a copy of the addendum materials and the list of vendors to the State Agency for
which the comiract is issued to allow the Agency to make any necessary modifications. The
addendum and list shall then be forwarded to the Property and Procurement Office buyer by the
Agency section. The Property and Procurement Office buyer shall send the addendum to all
interested vendors and, if necessary, extend the bid opening date. Any addendum should be
received by the Property and Procurement Office at least fourteen (14) days prior to the bid
opening date.

3. PRE-BID MEETING RESPONSIBILITIES: The Architect/Engineer shall be available to
attend any pre-bid meeting for the construction or other work resulting from the plans, drawings,
or specifications prepared by the Architect’Engineer.

4. AIA DOCUMENTS: Ali construction contracts that will be compieted in conjunction with
architectural services procured under Chapter 5G of the W. Va. Code will be governed by the
ATA A101-2007 and A201-2007 or the A107-2007 documents, as amended by the Supplementary
Conditions for the State of West Virginia, in addition to the terms and conditions contained
herein. The terms and conditions of this document shall prevaii over anything contained in the
ATA Documents or the Supplementary Conditions.

4A. PROHIBITION AGAINST GENERAL CONDITIONS: Notwithstanding anyvthing contained
in the AIA Documents or the Supplementary Conditions, the State of West Virginia will not pay for
general conditions, or winter conditions, or any other condition representing a delay in the coniract.
The Vendor is expected to mitigate delay costs 1o the greatest extent possible and any costs associated
with Delays must be specifically and concretely identified. The state will not consider an average
daily rate multiplied by the number of days extended to be an acceptable charge.

5. GREEN BUILDINGS MINIMUM ENERGY STANDARDS: In accordance with W. Va.
Code § 22-29-4, all new building construction projects of public agencies that have not entered
the schematic design phase prior to July 1, 2012, or any building construction project receiving
state grant funds and appropriations, including public schools, that have not entered the schematic
design phase prior to Julyl, 2012, shall be designed and constructed complying with the ICC
International Energy Conservation Code, adopted by the State Fire Commission, and the
ANSI/ASHRAE/IESNA Standard 90.1-2007: Provided, That if any construction project has a
commitment of federal funds to pay for a portion of such project, this provision shall only apply
to the extent such standards are consistent with the federal standards.



DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the
Contract Administrator and the initial point of contact for matters relating to this Contract.

Jeremy Biddinger, Principal
(Name, Title)

Jeremy Biddinger, Principal
(Printed Name and Title)

131 West State Street, Athens, OH 45701
(Address)

740.592.5615 (t) 740.593.8811 (f)
{(Phone Number) / (Fax Number)

biddinger@rvcarchitects.com
(email address)

CERTIFICATION AND SIGNATURE: By signing below, or submitting documentation
through wvOASIS, I certify that I have reviewed this Solicitation in its entirety; that I understand
the requirements, terms and conditions, and other information contained herein; that this bid,
offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn; that the
product or service proposed meets the mandatory requirements contained in the Solicitation for
that product or service, unless otherwise stated herein; that the Vendor accepts the terms and
conditions contained in the Solicitation, unless otherwise stated herein; that [ am submitting this
bid, offer or proposal for review and consideration; that I am authorized by the vendor to execute
and submit this bid, offer, or proposal, or any documents related thereto on vendor’s behalf; that
I am authorized to bind the vendor in a contractual relationship; and that to the best of my
knowledge, the vendor has properly registered with any State agency that may require
registration.

RVC Architects, Inc.
(Company)

y ? ” g Jeremy Biddinger, Principal-in-Charge

(Authorized Signature) (Representative Name, Title)

Jeremy Biddinger, Principal-in-Charge
(Printed Name and Title of Authorized Representative)

6/13/19
(Date)

740.592.5615 (t) 740.593.8811 ()
(Phone Number) (Fax Number)







ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.: AEOI DNR19*12

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by
completing this addendum acknowledgment form. Check the box next to each addendum
received and sign below. Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: | hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:
(Check the box next to each addendum received)

Addendum No. 1 { ] Addendum No. 6
[7] Addendum No. 2 { ] Addendum No. 7
{] Addendum Ne. 3 [ JAddendum No. 8§
] Addendum No. 4 [] Addendum No. 9
(] Addendum No. § [[] Addendum No. 10

Y understand that failure to confirm the receipt of addenda may be cause for rejection of this bid.
I furiher understand that any verbal representation made or assumed 1o be made during any oral
discussion held berween Vendor's cepresentatives and any state personnal is not binding. Only
the information issued in writing and added to the speciticaiions by an ofticial addendum is
binding.

RVC Architects, Inc.

Company

A

Authorized Signature

6/13/19 o B -
Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite document
processing.

20171020v






STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

CONSTRUCTION CONTRACTS: Under W. Va. Code § 5-22-1(j), the contracting public entity shall not award a
construction contract to any bidder that is known fo be in default on any monetary obligation owed to the state or a
political subdivision of the state, including, but not limited to, obligations related to payroll taxes, property taxes, sales and

use taxes, fire service fees, or other fines or fees.

ALL CONTRACTS: Under W. Va. Code §5A-3-10a, no contract or renewal of arﬁ'y contract may be awarded by the state
or any of its political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related
party to the vendor or prospective vendor is a debtor and: (1) the debt owed is an amount greater than one thousand

dollars in the aggregate; or (2) the debtor is in employer default.

EXCEPTION: The prohibition listed above does not apply where a vendor has contested any tax administered pursuant to chapter’
eleven of the W. Va. Code, workers' compensation premium, permit fee or environmental fee or assessment and the matter has
not become final or where the vendor has entered into a payment plan or agreement and the vendor is not in default of any of the

provisions of such plan or agreement.

DEFINITIONS:

“Debt” means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its political
subdivisions because of a judgment, fine, permit violation, license assessment, defauited workers’ compensation premium, penaity
or other assessment presently delinquent or due and required to be paid to the state or any of its political subdivisions, in cluding

any interest or additional penelties accrued thereon.

“"Employer default’ means having an outstanding balance or liability to the old fund or to the uninsured employers' fund or being
in policy default, as defined in W. Va. Code § 23-2c-2, failure to maintain mandatory workers' compensation coverage, or failure to
fully meet its obligations as a workers' compensation self-insured employer. An employer is not in employer default if it has entered
into a repayment agreement with the Insurance Commissioner and remains in compliance with the obligations under the

repayment agreement.

“Related party” means a party, whether an individual, corporation, partnership, association, limited liability company or any other
form or business association or other entity whatsoever, related to any-vendor by, blood, marriage, ownership or contract through
which the party has a relationship of ownership or other interest with the vendor so that the party will actually or by effect receive or
control a portion of the benefit, profit or other consideration from performance of a vendor contract with the party receiving an

amount that meets or exceed five percent of the total contract amount.

AFFIRMATION: By sligning this form, the vendor’s authorized signer affirms and acknrowledges under penalty of
law for false swearing (W. Va. Code §61-6-3) that: (1) for construction contracts, the vendor Is not in default on
any monetary obligation owed to the state or a political subdivigion of the state, and (2) for Il other contracts,
that neither vendor nor any related party owe a debt as defined above and that neither vendor nor any related
party are in employer default as defined above, unless the debt or employer default is permitted under the

exception above.
WITNESS THE FOLLOWING SIGNATURE:
Vendor's Name: RVC Architects, Inc. I

h Date:  6/13/19

Authorized Signature:
State of O\n\o
County of Wr\s , to-wit:

'/l
Taken, subscribed, and sworn to before me this {3 _day of _dJagl L 20{9.

N

Purchasing Affidavit (Revised 01/18/2018)







June 13,2019

Angela White Negley

West Virginia Division of Natural Resources
Property of Procurement Office

324 Fourth Avenue

South Charleston, YWV 25303

Expression of Interest
AEOQI 0310 DNR 1900000012
AJE Services for
Blackwater Falls Lodge Renovations and Redecorating

Dear Ms. Negley;

RVC Architects is pleased to submit the attached expression of interest for architectural and engineering services
for Blackwater Falls Lodge Renovation and Redecorating Project. As an architectural firm located in southeastern
Ohio, we fully understand the value of budget management, time management, and construction coordination
management. We have a diverse staff of architects, designers, draftsmen, and construction administrators. Many of
our employees and partners have experience working in the field of construction, which translates well to our
understanding of design practicality. We have designed projects in Ohio, West Virginia, and Virginia.

Our architectural firm is a small business comprised of ten employees. The employees at our firm have multiple job
titles, which allows our firm to be both flexible and versatile. As a small architectura! firm, we can efficiently and
successfully design projects that larger firms prefer not to design. Unlike larger architecture firms, we are not a “big
box™ architecture firm that requires larger overhead and profit. Our size allows us to keep project costs low and
to effectively select engineering and specialized consultants on a design-based need for a project. We believe that
the “one-size fits all” method to architecture and engineering is wasteful and the design team should be customized

to each project.

Many of our clients are organizations that use federal and state grants to fund their projects. We understand that
each grant provider has their own set of rules and regulations. In addition, many of the organizations set standards.
We believe it is important to always work with our clients to make sure all requirements and standards are met.

Thank you for considering our firm for this project. You are welcome to contact either myself or Michael
Corathers if you have any questions about our submittal.

Respectfully,

Fep oG

Jeremy Biddinger
Principal-in-Charge

RVC Architects, Inc. ¢ ®
740.592.5615 %29 e
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Project Narrative:

The project shalfl consist of the following:

s 54 guest room renovations and redecorations
s Hallway renovation and redecoration
# Other portions of the lodge as budget permits

The project shall potentially include the following discipline

depending on building assessment:

¢ Architectural /Interior Design

e Electrical Engineering
¢ Plumbing Engineering
* Mechanical Engineering

» Construction Administration

The project design shall meet the following codes:
* West Virginia State Building Code
» West Virginia State Fire Code

» Life Safety Protection Association (NFPA)
e Accessible and Usable Buildings and Facilities (ICC Al 17.1)

Design Team Matrix:

&

JEREMY SIDDINGER
MAN POINT OF CONTAGT

JERENY SIDDWOER
DESIGNER/ ARCHITECT

T. MICHAEL CORATHERS
PRODUCTION MAMAGER

T. MiCHAEL CORATHERS
PRODUCTION
SPECIFICATION WRITER

MEP ENGINEER
BASED ON EXTENT
OF WORK

PENNY MULLEN

INTERIOR DESIGNER

T, MICHAEL CORATHERS
PRODUGTION

AND NATERIALB

BASED ON EXTENT
OF WORK

KENNY SWIGER
DRAFTS MAN

RV C

ARCHITECTS

&
-

SECTION |: NARRATIVE/TEAM
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A RCHITECTS
Design Approach:

The first design goal shall be to determine a list of renovation/decoration priorities and rate each item
with a ievel of priority.

GURREHTTRBIBB BINCE THEY MAY-BE

BXISTING WINDOWS HAVE UsiTiey
CHANGE

WINDOYWY TREATRENT & 1AL BT St
TO BE RIODEN WHENNDTIN U
HCREARS VIZIBILTY TS THE UTS

| ~—WALLS, FLOORS AND CEILINGS RECIJIRE
MOVEMENT OF FURNITURE, LARGE BED
FHAMES AND OTHER FURNITURE. IT IS BEST TQ

UEE NEUTRAL IN COLORS TO ALLOW ROOM
Sinll DXPLORE MANY OFTIONS TC CRTATE ACCESSOR|ES T REFLECT CURRENT TRENDS
SRR SAEETT 3 G0N ———LINENS, BED COVER AND PILLOWS ARE EASY
mmﬁﬁﬁ DESIGN TRENDS CHANGE.

“THESE ITEMS SHOULD-HAVE COLOR AND STYLE

TO DEFINE THE CONCEPT OF THE SPACE.
GLUERT ROLATMS MAVE BASTRIARD HEATIRG, —
THESE HEATING UNTTS ARE wOaT EFFECTAE
VIHEM UNOASTRUSTED:

!
:
LISFTING LEVELS 12 KEY 7O SAFEITY AND 0= "% e,
i
}
!
H
'
|
!

FPERAL CARE BHALL 3E TAKEM VRTIN
BILECTING A FLODR COVERING TO REDLGE
WWPAUT WISE FRON GUEETS Whal i,
CRIGFING FTEME, GF ST 1IICIS BoaN

TYPICALL Y SATHROGMS ARE A BMALLER ARIEA.
BY EXFLORING LARGER SIZED MATERIALS, WE
L0l REDLCE A GUUTTERED OR A GUEY FEFL
T3 THE 87ACE

IN ADDITION, AGCESSIBILITY FOR PERBONS

WITH DISABIL ITIES IS ALWAYS A MAJOR TOILET FIXTURES, MIRRORS, TOWELS, AND

AGCEBSORIES SHALL BE INTERCHANGEABLE TO

1
]
i
{
HALLWAYS AND ALL RENCVATED SPACES i
!

PRIORITY. WE SHALL DESIGN TO MEET THE
REQUIREMENTS FOR THE GUEST ROOMS; MEET CHANGING TRENDE.
i il —— WE SHALL EXPLORE POTENTIAL WAYS TO

DECLUTTER THE MAIN ENTRY TO GUEST
BTORAGE GONCEPTS

PASIE DESIGN CONCEPTS ROOMS BY DIFFERENT

FOR GUEST ROCMS

The second design goal shal! be to create a plan to phase work and minimize the impact on normal business
practices at the lodge, campgrounds, cabins and the various outdoor activities in Blackwater Falis State Park.
We understand that visitor’s go to Blackwater Falls State Park to relax and unwind. As a result, we will create
both plans and specification to enforce the following:

#  Closure at River Trail Road shall be T T e L ST
minimized to avoid high peak hours.

¢ Determine best vehicular path for
construction vehicles to avoid road damage
to state park roads.

¢ High noise construction shall be limited
to avoid visitor disturbance.

» Strict protocol shall be enforced, like
maintaining egress paths and fire watch
when sprinklers are offline, which will
insure both staff and visitor safety.

e Clear separation of construction and
occupied space for staff and visitor safety.

As a primarily interior based project, it shall be
important for the majority of construction to be
performed during off-season times.

SECTION I: APPROACH
AEOI1 0310 DNR 1900000012
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ARCHITECTS

The third design goal shall be to create visually pleasing guest rooms and hallways. Rather than design to the
latest fads, our goal will be to create an up-to-date renovation while maintaining the original design concept of
the building. The spaces shall be flexible enough to accommodate future technology while utilizing current
technology to the greatest extent feasible. The hallways shall be “warm” in color and void of extreme clutter.
Paths and direction signs shall be clear and lack confusion. Guest rooms shall feel safe and inviting while still

embracing the essence of nature through material selection.

Design Process:
Schematic Desjgn Phase:

» Schedule a kick-off meeting with WVDNR Project Manager to review project schedule and
coordinate WVDNR schedule for critical events.

» After a kick-off meeting, schedule regular meetings with WVDNR Project Manager to review
progress of technical drawings. These meetings shall be monthly unless additional meetings are
required.

e Perform a complete verification of existing conditions. This shall include the following:

o Field verification of existing building conditions.

¢ Create CAD drawings to indicate the following existing conditions:

o Location of existing equipment and determine if equipment shall be abandoned or remain.

o Location of existing walls, floors, ceilings and other architectural feature pertaining to the
design.

¢ Location of existing mechanical, plumbing, electrical and structural systems.

o Indication of any potential water penetration issues.

o Indicate any potentizl issues due to surrounding environment.

At the end of Schematic Design, deliverables shall inciude:
» Schematic Design drawings outlining all potential issues, resolutions, and design direction,

= Opinion of probable cost based on existing conditions.

Design Development Phase:

¢ Determine best materials and construction practice for the design to further develop the design.

e Select a MEP Engineering Consultant and Elevator Consultant, if required. We believe that it is
important to first assess the extent of work to determine the proper engineering consultant. For
example, if the project requires 2 completely new HVAC system, then we shall use a larger
engineering firm that can handle a larger design. If the HYAC work involves replacement of few
through wall units, we will use smaller engineering firms that is better suited for that design type.
Finally, if we find that the spaces only need new returns, grills, and minor work we may design the
changes completely in-house. Our goal shall be to find the “best fit” engineer to reduce cost and fees.

s Perform a complete state code review.

At the end of Design Development Phase, deliverables shall include:
e Design Development drawings.
e Qutline Specification.
e Opinion of probable cost based on existing conditions.

SECTION |: PROCESS
AEOQI 0310 DNR 1900000012
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ARCHITECTS
Construction Document Phase:

During Censtruction Document Phase, the design team shall perform the following activities:
¢ Continue meetings at two-week intervals.

* Generate a complete set of construction drawings and specifications for bidding and permits.

At the end of Construction Documents Phase, deliverables shall include:
e Completed construction drawings.
e Completed specifications.
e Updated Opinion of Probable Cost.
¢ RVC Architects will submit Construction Documents to the state for approval. The documents shall
be submitted at the end of Construction Document Phase to avoid potential delays.

Bidding:
* Receive and evaluate bids for project.
® Prepare AlA Documents for Owner/ Contractor Contract.

* Bidding shait be 6 weeks.

Construction Administration:
= Demolition and construction shall be a critical element in the success of the project.
» The design team will schedule and attend regular meetings throughout construction to keep the
project on schedule.

Jiift UL Ll T

SECTION {: PROCESS
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About RVC Architects, Inc.

As an established architectural firm, RVC Architects, Inc. has both

designed and revitalized buildings for over four decades. Our initial
. ideology remains steadfast today — to sustain a unique culture and

maintain 2 community with limited means,

| As architects in 2 rural area, our client base is as diverse as our projects.
Our experiences have developed an acute understanding of

| “fundamental and essential”. We help you determine your goals, then
work in concert with you to arrive at a design that achieves them. The

| results are effective buildings and satisfied clients.

As architects we are avid about repurposing the past to inspire the
future. With skill and ingenuity, we preserve a building’s character while
T converting it to an entirely new use. We've turned a printer’s shop into
an automoblle dealershlp A vacant storefront into a government office. A pioneer's log cabin into a modern
visitor center. These transformations are evident throughout Athens County, and along with the dedicated
individuals and organizations in our community, buildings of the past will once again be rejuvenated and utilized.

During the pivotal 1970’s, David Reiser, associate professor at Ohio University’s College of Fine Arts —
Architecture, was seeking a permanent location for his newly formed architectural firm. An abandoned 1920’s
electrical substation was ripe for retrofitting. As part of a communal effort, David and his students re-envisioned
the existing structure and then participated in
the construction of the iconic home of RVC
Architects. Many of the features of the building
are fundamental in the modern green
movement and are evident in:

¢ Waste reduction by reusing locally
salvaged materials

¢ Minimal building site impact

+ Passive solar design

¢ Clearstory windows

The building was completed in 1975 and won
recognition by Progressive Architecture and
the Southeastern Ohio Preservation Society.
During the early 1980’s, John Valentour and David Callahan joined the firm as full partners. As experts in their
respective areas of architecture, the firm expanded and maintained an ardent clientele. In 2014, the firm was
entrusted to long standing and faithful employees willing to maintain the high standards and unique values of the
three original founders.

SECTION I: FIRM
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JEREMY Biooinger, ARcHITECT ARCHITECTS

ProjECT MANAGER

Oualifications Profil
Jeremy Biddinger joined the firm in June 201 1. He has 20+ years of experience working with other
architectural firms and as an owner of his own architectural firm, D-3 Architecture. His interests are
in the adaptive reuse and renovation of existing structures. He has worked with Ohio Capital Corpo-

EpucaTioN . . . . R .
Miami University ration for Housing, Morgan County Economic Development Offices, Ohio University, and Rio Grande
Master of Community College on several rehabilitation/renovation projects and recently completed construction

Architecture, 2002 administration for the first floor office renovation of the old Peoples Bank in Nelsonville for the Foun-

dation for Appalachian Ohio.
The Ohio State Univ.

Bachelor of

Architecture, 1996 He is a detail oriented project manager with expertise in architectural design and a complete under-

standing of the life cycle of projects. With a positive attitude, he has established and maintained numer-
REGISTRATIONS ous client relationships and continues to expand his knowledge into retrofitting existing buildings to

ﬁ:::tt:;\?vr\‘/lo create improved energy efficiency and increased sustainability.
FIRM AFFILIATIONS Experience

“NCARB = Ohio University - Galbreath Chapel - Renovation
*nternational Code »  Twin City Opera House - Renovation

Council +  Peoples Bank - Addition

*National Trust for » Foundation for Appalachian Ohio - Office Conversion
listoricl Facsenvation »  Ohio University - Campus Elevator Upgrades

*Athens Area Chamber

of Commerce (6 Elevators)

«  Rio Grande Community College - Wood Hall
STAFF Rehabilitation

;‘:ﬂ:ﬁ:ﬁggﬂtgiﬂ 3+ Federal Hocking Local Schools - Roof/Chiller Project

CA | » Hocking County Health Department - Relocation
Support Staff 2 + Citizens Bank - New Facility

ProFessioNaL LIABILITY » Federal Valley Resource Center - Restoration
INSURANCE « Campus Heights Clubhouse - New Facility

Qur insurance carrier,
Navigator, provides

us with the following
coverage:

$1,000,000 each claim
$2,000,000 aggregate
Policy expiration date:
07/31/20

GEeNERAL LIABILITY
|NSURANCE

The Hartford Company.
Qur general liability
insurance is as required
by the Chio Facilities
Construction
Commission with:
$2,000,000 each claim

$4’.000’009 aggregate Foundation for Appalachian Ohic Conference Room

Policy expiration date: .

07114720 ~ RGGC-Wood Hall Lobby

EDGE CERTIFICATION

#21626 SECTION 2: RESUMES
Expires 6/13/2020 AEQI 0310 DNR 1900000012
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T. MICHAEL CORATHERS,ARCHITECT ARCHITECTS

ProbucTioN MANAGER

Qualifications Profil
Originally from West Virginia, Michael is currently our production manager and oversees our AutoCAD
department. He is efficient, precise and knowledgeable in all phases of architecture. He focuses on
designing accurate architectural details and concise technical specifications. This attention allows for
Ebucarion more accurate bids and reduces the number of field change orders resulting in additional cost savings

University of Tennessee o ion del
Bachelor of Architecture and limiting construction delays.

2003 He also assists in the management of all electronic documents and submissions. Our company’s file
share site allows consultants, inspectors, contractors and suppliers to receive up to date drawings and

REGISTRATIONS

Architect, Ohio pertinent documents for review and approval allowing for improved communications.
Architect,Virginia Experience

FirM AFFILIATIONS

*NCARB »  Genesis lll Expansion (10 apartments)

*International Code Athens. OH

Council = Southeastern Ohio Cultural Arts Center

*National Trust for o )
Historic Preservation Addition & Renovation, Athens, OH

#Athens Area Chamber ¢  Tri-County Career Center

of Commerce Entryway, Nelsonville, OH

*+  Peoples Bank Renovation & Addition, Jackson, OH
STAFF e Campus Heights - New Clubhouse, Athens, OH
Registered Architects 3 * Twin City Opera House - Rehabilitation
Architectural Staff 4 McConnelsville, OH
gﬁ;; ort Staff 2 «  Ohio University

Anatomy Lab Renovation, Athens, OH
Proressiona Lnaurry The Ridge - Clubhouse Renovation
INSURANCE

Our insurance carrier, Morgantown, WV

Navigator, provides *  Federal Hocking Local Schools - Roof/Chiller Project
us with the following 5 rt, OH

coverage: tewa

51,000,000 each claim

$2,000,000 aggregate
Policy expiration date:
07/31720

GENERAL LiaBILITY

INSURANCE

The Hardford Company.
Our general liability
insurance is as required
by the Ohio Facilities
Construction
Commission with:
$2,000,000 each claim
$4,000,000 aggregate
Policy expiration date:
07/14/20

EDGE CERTIFICATION .
#21626 Southeastern Ohio Cultural Arts Center Genesis 1|
Expires 6/13/2020

SECTION 2; RESUMES
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Penny Mutien ARCHITECTS

ARCHITECTURAL INTERIORS

Qualifications Profil

Penny Mullen’s education in the field of architecture began as an Ohio University interior design
intern at RVC Architects in 1987. Her dedication to completing projects on time and on budget
earned her a permanent position with the firm one year later. She has successfully managed numer-
ous projects of a variety of scope and size, and has expanded her knowledge to include code research,
site planning, commercial and residential custom layouts and designs, and construction administration.
EpucaTion Her years of experience as an architectural designer qualifies her to research building types to identify

Ohio University . . i , . \ . .
Bachelor of Interior cost savings and review construction options for durability and various maintenance alternatives. in
Design 2014, she became a principal in the company.
Photovoltaics Workshop
2015 Architectural Interiors Projects

+ Lake Hope Dining Lodge, Gift Shop & »  Ohio University Walter International
FiRM AFFILIATIONS Conference Center, McArthur, OH Education Facility Athens, OH
*NCARB *  Pomeroy Library Addition, Pomeroy, OH » Integrated Services for Behavioral Health
*International Code »  Arts West Community Center, Athens, OH Appletree Living Center Renovation
Cour.1C|I * Emergency Management Services 91 Center The Plains, OH
*National Trust for Pomeroy, OH +  Ohio University
Historic Preservation . . . ) .

» Pike County Senior Center,Waverly, OH President’s House Renovations, Athens, OH
*Athens Area Chamber  ,  pogron Special Events Center, Logan, OH +  Athens Metropolitan Housing Authority
of Commerce »  Athens County Courthouse Renovation, 9-11 Blueline (6 apartments & business office)
STAFF Athens, OH Athens, OH
Registered Architects 3 * Athens Metropolitan Housing Authority «  Ohio University Innovation Center, Athens, OH
érxhlitectural Staff 4 430 West Union (6 apartments),Athens, OH
Support Staff 2 T — ‘ _ =3

PrOFESSIONAL LIABILITY
INSURANCE

Qur insurance carrier,
Navigator, provides

us with the following
coverage:

$1,000,000 each claim
$2,000,000 aggregate
Policy expiration date:
07/31/19

GENERAL LIABILITY
INSURANCE

The Hartford Company.
Our general liability
insurance is as required
by the Ohio Facilities
Construction
Commission with:
$2,000,000 each claim
$4,000,000 aggregate
Policy expiration date:
07/14/19

Ohic Umivarsity - Walter International Education Facility

Lake Hope Lodge - Lobby Area

EDGE CERTIFICATION
#21626 e
Expires 6/13/2020 Pomeroy Library Addition SECTION 2: RESUMES
AEQI 0310 DNR 1900000012

BLACKWATER FALLS LODGE







RVC

OHio DePARTMENT OF NATURAL RESOURCES ARCHITECTS
LAake Hopre LobGE - NEw FaciLITY —
& Public Improvement Project

In 2006, the fifty-six year old Lake Hope Lodge was completely destroyed by fire. OPhased Construction
The two-story lodge was rebuilt in the rustic stone and wood style of its original I Interior Renovation
design. The facility serves both park visitors and local residents with a 120 person B Constricted Site

. . . o . . [ MEP/FS Improvements
conference room {with banquet dining), 180 person dining facility with commercial D Occupied during Construction
kitchen, elevator, gallery, camp reservation office, camp store, park service office,
game room, dining patio, and 60 user parking spaces.
Benefit/Value: Providing a visual history of the area by creating glass, tile, wood, metal, stone and photograph artwork
in the architectural details. The reconstruction of an historic log cabin within the building and the use of locally
grown and timbered millwork illustrated how sustainable building practices can be translated from the local environ-
ment into a functional and appealing public gathering place.
Results: During construction, difficulties with weather and contractor delays resulted in the architect, owner and

contractor having to negotiate and collaborate to complete the project. The project was delayed, but the end result
was successfully achieved.

Additi Project Informati References: Awards/Certifications:
Total Size: 14,654 sf Coy Lehman, Lake Hope State Park LEED Silver -
Construction Cost: $4,362,072 740.596.4938 Certification | ﬁ D
Delivery Method: general contracting coy.lehman@dnr.state.oh.us . '

Services; Full architectural services

Team Members:
David Moran, Design Lead - Architecture
Penny Mullen, Interiors

SECTION 3: EXPERIENCE
AEQI| 0310 DNR. 1900000012
BLACKWATER FALLS LODGE
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Rio GRANDE CoMMUNITY COLLEGE ARCHITECTS
WoobD HALL REHABILITATION

Public Improvement Project
) O Phased Construction
Wood Hall was built in 1988 and is one of the most heavily used academic buildings | ®interior Renovation

on the Rio Grande Campus. Consisting of classrooms, a lecture hall, faculty offices, | B Constricted Site

conference rooms, student lounge and the Instructional Design and Media Center; | BMEP/FS Improvements

the building had a history of roof leaks, condensation and humidity problems leading e e oo

to mold growth and water stains on interior surfaces. Our company, as part of the

campus wide master plan project in 2012, performed a detailed assess- '

ment of Wood Hall, leading to the rehabilitation of the building.

Services provided to the college:

Building Envelope Renovation

+ Exterior elements renovated include masonry repairs, upgraded
sealants for the existing doors and windows, metal roofing, and
flashing replacement.

= Interior elements focused on vapor and heat control through air
quality, energy consumption and condensation by upgrading
mechanical, electrical and HVAC equipment.

Environmental Abatement

+ Environmental analyses of various interior surfaces.

* Microbial Remediation.

Interior Renovations

+ Space planning, interior alterations including new finishes, acoustical

treatments, lighting, furniture layout and selection.

Additional Project Inf .
Total Size: 37,597 sf

Construction Cost: $3,036,218.
Delivery Method: general contracting
Services: Full architectural services

References:
Rebecca Long
740.245.7236
rlong@rio.edu

Awards:

ABC Central Ohio
Excellence in
Construction 2014

Team Members:
Jeremy Biddinger,
Project Management
Lead, Construction
Administration

SECTION 3: EXPERIENCE
AEOQI 0310 DNR 1900000012
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10, 12-16 WEesT UNION STREET (FIRE DAMAGE) ARCHITECTS

ATHENS, OHIO

O Public Improvement F‘Eject
10 West Union Street - Best of Court Rentals [® Phased Construction

The first of 3 buildings that caught fire in November 2014 in uptown Athens. The Interior Renovation

Owner required his building be rebuilt first. With access to the other two through a &l ConstrictediSits

. . . g . . . X MEP/FS improvements

tight alleyway behind his building, the site was very constricted and required careful |5 @eeupied duRNEIEENSHIEGSR
planning to avoid damage to the
surrounding buildings. Time constraints required a short con-
struction period. Demolition was performed under a separate
contract from the other two buildings.

Total Size: 3,544 sf

Fire Damage 2014

12-14 West Union — Carrie Larch Trust

The second building destroyed by fire required demoilition and removal of
all the structure except one wall that was shared with another Owner. This
shared wall required bracing that made demolition more challenging. This
building’s construction began later than 10, requiring additional planning.
Total Size: 11,310 sf

14-16 West Union — PM Management — Guy Philips

The final building in the fire required additional bracing, due to the shared
wall with 12 and the Owner wanted to keep the historic fagcade. The Owner
requested a delay in construction while he applied for an historic tax credit.
Total Size: 10,727 sf

Additional Project Information

References:

Guy Philips, PM Management
74.592.5465
manager@housinghotlink.com

Construction Cost: $5,132,049
Delivery Method: general contracting
Services: Full architectural services

Team Members:
David Moran, Project Manager
T. Michael Corathers, Production Manager

SECTION 3: EXPERIENCE
AEOI 0310 DNR 1900000012
BLACKWATER FALLS LODGE
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OHio UNIVERSITY - TuPPER/LINDLEY HALL ARCHITECTS
CLassrRoOM & OFFICE BUILDING RENOVATIONS & Public Improvement Project

OPhased Construction

Originally built in 1915, Tupper Hall is three-story structure that served as class- ® Interior Renovation
B Constricted Site

rooms, offices, studio and conference rooms until 2010 when it became unoccupied.

) . o - @ MEP/FS Improvements
Lindley Hall was a female residence hall, built in [917.The building housed numerous | 0 Occupied during Construction
university departments over the years, until 2013 when the departments were re-
located to different sites, including 31 South Court Street. Since
2013, the building had also remained unoccupied.

Two Athens based architectural firms shared responsibility on the
rehabilitation of Tupper and Lindley Hall. As the second joint effort
project for Ohio University by RVC Architects and BDT Architects
& Interior Designers, both Tupper and Lindley Hall were renovated
as generic, flexible classrooms and faculty offices. Completed in
2015, the buildings are being used as swing spaces and have had to
meet the requirements of many diverse programs and
departments.

n no
» Building Envelope (new roof (Tupper only) new custom windows
(Tupper only), Masonry repairs)
» Constricted sites including street access closures
» Mechanical/Electrical/Plumbing upgrades and replacement
» Hazardous material assessment and abatement
» Life safety improvements {Lindley Hall only)
* New elevator (Tupper only)
*» Interior finishes upgrade
» Connector and egress path enhancement (Lindley Hall only)
« LEED Silver Certification (Tupper Hall only)

Additional Project Information
Size renovated/addition: 1 19,392/3,888 sf
Delivery method: general contracting
References:

Mike West, Project Manager
740.593.9874
westm(@ohio.edu

Team Members:

David Moran

Project Management Lead (CA)
Jon Stevison

Construction Administrator
Budget:

Estimate $15,880,6%96

Bid $14,012,100

Final $15,239,925
SECTION 3: EXPERIENCE
AEQI 0310 DNR 1900000012

BLACKWATER FALLS LODGE






RVC

STuArT’s OPERA HoOUSE ARCHITECTS

RENOVATION AND EXPANSION

O Pubiic Improvement Project
[ Phased Construction

- = In 20(4, Stuart’s Opera House began planning for a major renova- & Interior Renovation
‘}“]Iq H]"‘ ) tion to the buildings at 34 and 30 Public Square. In 2015, just before | B Constricted Site
5 | construction was to begin, a fire destroyed the building at 30 Public RERESimprevementsy
. . . . - Occupied during Construction
Square delaying the project while bracing and demolition contractors
worked to save the historic building’s facade.

The renovation and expansion project was completed in the fall of 2017. The new lobby is now three times bigger
than before with a custom bar built by a local craftsman, new oak floors with black walnut inlay, custom trim, new
windows and doors and the capacity to accommodate up to 250 people. A dedicated mercantile shop, a centrally
located catering kitchen, and expanded office space were also included in the expansion at 34 Public Square.

30 Public Square was rebuilt and has venue space to seat 150 people, an executive conference room, and a new back-
stage area for equipment and ample “green room” space for artist to relax and prepare for performances. On the
third floor, space was provided to enhance the AMP project, a free educational music experience for children ages
I3-17. A new recording studio and sound booth was also part of the renovation.

Additional Project Information

Total Size: 29,268 sf

Construction Cost: $4,034,628

Delivery Method: general
contracting

Services: Full architectural services

References:

Tim Peacock

740.753.1924
tim@stuartsoperahouse.org

Team Members:
T. Michael Corathers,
Production Manager

Colin Widdoes,
Project Design Lead
Architecture

SECTION 3: EXPERIENCE
AECI 0310 DNR 900000017
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THE DAIRY BARN - SOUTHEASTERN OHIo CurLTurAL ARTs CENTER ARCHITECTS

PHASED RENOVATION AND EXPANSION

"0 Public Improvement F‘Lroject
RVC Architects has provided professional services to The Dairy | & Phased Construction

Barn since its inception 1978. Renovations have included interior | BlInterior Renovation
upgrades to the 6,500 square foot gallery, weatherization, climate | & Constricted Site

L d | f d & MEP/FS Improvements
ICOI:ltr'O window replacement, roo renovations and exterior 74 Occupied during Construction
ighting.

In 2001, as an essential component of the renewal of The Dairy Barn, a 2,240 square foot addition which included a
new gift shop, entry, elevator and storage area, and the development of the second floor (7,296 square feet) for use
as a multi-purpose dance/performance studio, classrooms, meeting area, offices and a resources center was con-

structed.

In 2013, the 2nd century renovation and expansion began with program development and an updated facility master
plan. RVC Architects assisted the barn with all aspects of design and construction. The 2nd century goals:

Provide a new mercantile space for local artists to display and sell their artistry.
Increase learning classrooms and workshops to allow more children and adults to experience hands-on
methods including dedicated spaces for a ceramic arts studio, a fiber arts studio, a digital arts workshop

Expand the art gallery to allow for more artist’s showings.
Increase revenue for The Dairy Barn by designing a catering kitchen to provide a venue for weddings and

Energy efficiency with renewable energy sources, decreasing energy cost and increasing future

2
space, and a multipurpose room.
8,
4.
special occasion events.
5.
sustainability.
6.

Create a defined point of entry and expanded parking area for the increased number of visitors to the
barn.

The overall two story addition to the barn was 5,042 sf increasing the number of occupants by 63 individuals and

was completed in 2017.

Additional Project Information

Total Size: 21,078 sf (all phases)

Delivery Method: general contracting
Services: Full architectural services

References:
Jane Forrest Redfern, Director

740.592.4981
jane@dairybarn.org

Team Members:
T. Michael Corathers,
Production Manager

Jon Stevison,
Construction Administrator

SECTION 3: EXPERIENCE
AEOI 0310 DNR 1900000012
BLACKWATER FALLS LODGE






OHio UNIVERSITY - McCRACKEN HALL ARCHITECTS

ReNovaTION & ADDITION — -
Public Improvement Project

The complete renovation and design of a new addition for McCracken Hall for the | Ophased Construction
Gladys W. and David H. Patton College of Education. Originally built in 1959, the ® Interior Renovation
existing building was increased in size from 63,625 to 103,050 sf. & Constricted Site

[ MEP/FS Improvements

I Occupied during Construction

« Exterior building envelope improvements {new windows and interior insulation).

90% of the original exterior walls, roof structure and floor structure was retained and reused.
* Improvements to the entry, classrooms, labs, lecture hall and an entire 4th floor addition.
* New MEPFS systems.
* New voice, data, WiFi, access control, security systems and AV infrastructure.
* Qutdoor terrace, landscaping, including preservation of historic trees, hardscaping, and new parking areas.
* LEED gold certification

* BIM
Lead architect was Champlin Architecture. RVC Architects provided on-site construction administration services for
the 69-week construction period and post-construction administration. RVC Architects also completed quality con-

trol review and participated in limited design development.

LEED Features:

* Green roof uses collected rainwater avoiding the municipal storm water drainage system.

* LED lighting saves 40% less energy than the building code minimum. Renewable energy sources generate 50% of
the energy used. :

* Repurposing of the original infrastructure including sal-
vaged brick and clay tiles.

* 44 new shades trees with the total green space doubling
the total footprint of the building.

Additional Proj rmation:

Size renovated/addition: 63,625/39,425 sf
Delivery method: general contracting
References:

Michael Murphy, Principal

513.241.4474

mike.murphy@thinkchamplin.
com
Team Members:

David Moran

Project Management Lead _

(CA) — | e
Jon Stevison 1 e & ~ I
Construction Administrator ' ﬁ i :ﬁi Li!hm'- =
Budget: =i Hm Ll o i m—

Estimate $22,857,600 L M m

Bid $23,725,328

Final $24,751,435

SECTION 3: EXPERIENCE
AEQI 0310 DNR 1900000012
BLACKWATER FALLS LODGE
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NELSONVILLE-YORK CITY ScHOOLS ARCHITECTS
ELEMENTARY, MIDDLE & HiGH SCHOOL RENOVATION AND ADDITION "R Public Improvement Project
RVC Architects completed the final construction documents for the new Middle & Phased Construction

School for the Nelsonville-York City School District based upon the design by Triad | BInterior Renovation
Architects. The new middle school was constructed between the existing high school | B Gonstricted Site

0,000 square foot addition included administration DXMEP/FS Improvements
and the elementary school. The 50, q & Occupied during Construction
offices, mechanical spaces, 14 classrooms, media center, and a 9,000 square foot gym-
nasium. The work was completed while the building was occupied, in four phases, over a period of three years, and
include extensive renovations to the high school and elementary school (total square footage renovated: 216,602).

All phases of the three year project were completed on time.

RVC Architects was also responsible for Bidding, Construction Supervision, Construction Close-Out and Commis-
sioning. Funding for this project was provided through the Ohio Schools Facilities Commission, private donations,

and locally funded resources.

Additional Project Information
Size renovated/addition: 275,602 sf

Budget:

Estimate $20,958,415
Bid $21,188,000
Final $22,312,536

Delivery Method: general contracting

References:

Mick McClelland, Retired Superintendent
740.753.4441 !
ny-cmcclella@ T

seovec.org

Team Members:
Penny Mullen,
Interiors

SECTION 3: EXPERIENCE
AEQI 0310 DNR 1900000012
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References:

Tom Gibbs, Superintendent
Athens County School District
740.797.4544
tgibbs@athenscsd.org

Joe Erdeljac, Construction Manager
Ohio Capital Corporation for Housing
614.224.8446 Ext.134

jerdeljac@occh.org

Shannon Wells, Director

Morgan County Economic Development Office
740.962.1322
shannon.wells@morgancounty-oh.gov

Rebecca Long, Chief Operating Officer
Rio Grande Community College 740.245.7236
rlong@rio.edu

Mike Murphy, Principal

Champlin Architecture
513.241.4474
mike.murphy@thinkchamplin.com

Guy Philips, Owner

PM Management
740.592.5465
manager@housinghotlink.com

WEST VIRGINIA

state4y< parks

SECTION 4: CLIENTS REFERENCES
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Mrs. Angela White Negley

West Virginia Division of Natural Resources
Property of Procurement Office

324 4" Avenue

South Charleston, WV 25303

Solicitation No.: AEOI 0310 DNRI1900000012

West Virginia Division of Natural Resources
Statement of Qualification for

Architectural/Engineering Services for

Blackwater Falis Lodge Renovations
(Bid Opening Time/Date: June 14, 2019 at 13:30:00)






