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December 13, 2017

Ms. Angela W. Negley

Property and Procurement Services
324 4th Avenue

South Charleston, WV 25303

Dear Ms. Negley,

E.L. Robinson Engineering (ELR) is pleased to have the opportunity to submit our Statement of Qualifications
to provide the WV Division of Natural Resources (WVDNR) with planning and design services for the Bowden
State Fish Hatchery Facility Wide Repair Project.

ELR is a premier engineering firm that has provided consulting services in West Virginia for nearly 40 years.
ELR’s team is poised and equipped for this challenge with our vast civil engineering experience including, but not
limited to water, wastewater, and structural design. You will see that teamwork is the spirit and foundation of our
organization. ELR acknowledges the importance of a quick turn-around and excellent quality service, which our
administrative procedures, overall organization and depth of experience provides.

E.T. Boggess Architect, Inc. possess vast experience with both private and public clients including many state
agencies such as the WV Division of Natural Resources, WV Division of Highways and the WV National Guard.
Their resume includes structures such as conference centers, maintenance buildings, equipment shops, and
tourists centers. Their history of providing similar services to state agencies will serve as an invaluable resource.

We want to emphasize that this project is very important to E.L. Robinson Engineering as it serves as an
opportunity for ELR to continue our successful relationship with the WVDNR. We look forward to personally
discussing our qualifications to complete this project for you on-time, within budget, and exceeding the standards

of any firm you may have worked with previously.

Should you have any questions regarding this qualification statement, please do not hesitate to contact me.

Sincerely,

E.L. Robinson Engineering

Eric C erlg,{‘@,

Project Manager
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OVERVIEW

E.L. Robinson is a multi-disciplined engineering and planning firm with a staff of over 135 full-time professionals
and support personnel located in nine offices throughout West Virginia (Charleston, Beckiey, Bridgeport, and
Chapmanville), Kentucky, and Chio. Over the past four decades, E.L. Robinson has grown to be one of the most
respected firms in the region, offering a diverse scope of services. E.L. Robinson provides a full range of quality
engineering services, from planning and analysis to design and implementation.

Named for its founder and president, Edward L. Robinson, P.E., P.S., the firm has based its success on a
commitment to quality projects and superior client service. Finding new and creative ways to say yes to
challenges has brought the firm’s vision of excellence into reality. Along with this “yes, we can do it” attitude, the
firm has grown to understand the ingredients of a professional service firm include not only brick and mortar, but
also leading edge technology and a talented, motivated staff that is continually growing and advancing their skills.

'The use of technology has allowed the firm to expand engineering capabilities and make use of new resources
such as satellite imagery and digital mapping. In addition to the use of technology, E.L. Robinson also continues
to strive to invent new and more effective ways to serve our clients. One of these ways is to provide a thorough
pre-analysis of every project, saving the client time, money, and legal exposure. When the client is educated on
every phase of the job and every challenge, the reputation of the firm grows stronger and attracts business from a

larger marketplace.

Since its inception, E.L. Robinson has been providing its clients with quality products and superior service. Qur
staff combines state-of-the-art technology, experienced professionals, and innovative methods to help our clients

meet their challenges.

« Infrastructure

» Transportation

« Bridge Design

« Structural Engineering

« Geotechnical Engineering

« Environmental Engineering

»  Site Development

« Right-of-Way Services

» Construction Administration/Observation
« Surveying/Global Positioning
» Landscape Architecture

» Mobile Scanning

ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE.



QUALIFICATIONS

E.L. Robinson has over 135 staff members including 74 degreed engineers, 56 of which are registered professional
engineers; 15 construction inspectors and a support team of administrative and technical personnel. Our firm’s
office in Charleston will provide the identified scope of services. This team of professional engineers, funding
specialists, surveyors and construction inspectors has been specifically assembled for this project because of their
experience relating to your project and others like it.

ELR has an exceptional background and proven success in the fields required to complete this project including:

Water System Planning, Funding and Design: Our services include water service master plans, water treatrment
plant planning and design, pump station design, water tank design, waterline extension, water distribution
modeling, water facilities security, leak investigations, permitting and capital investments funding.

Wastewater Treatment and Collection: Our services include wastewater treatment plant planning, sewage pump
station design, sanitary sewer line extensions, collection systems capacity analysis, wastewater collection system
modeling, combined sewer overflow planning, wastewater facilities security, infiltration and inflow investigations,

permitting, and capital improvements funding.

Structural and Facility Design: Our areas of expertise include community and public facilities, business
parks, recreational areas, residential neighborhoods, urban planning and streetscape design, planned unit and
community development, park and recreation design, , and campus planning.

The following is a list of sample projects that showcase our depth and capabilities in professional engineering and
design. A more detailed description of these sample projects can be found later in this statement of qualifications.

Water:

« Greenbrier State Forest Water System Repairs

+ North Bend State Park Campground Upgrades

+ Forks of Coal State Natural Area/Claudia L. Workman Wildlife Education Center
»  Beech Fork State Park Campground Utilities Upgrade

» Pipestem State Park Campground Utilities Upgrade

» Scott/Findley Road Waterline Extension

+ Town of Rupert Backwash Water Disposal Facility

+ WYV 82 Anthony Creek Water Project

«  Drews Creek Water Project

Wastewater

« Watoga State Park Wastewater Treatment Plant Replacement Project
+ Bergoo Wastewater Collection and Treatment System

«  Frank Bartow Sewer Line Extension Project
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QUALIFICATIONS

Structural and Facility Design

Chief Logan State Park Recreational Facility

Aldersgate United Methodist Church Recreation Facility
Mingo County Memorial Building Handicap Accessibility
Williamson Coal House

Logan County Courthouse ADA Upgrades
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STAFFING/CAPACITY

Mr. Eric Coberly, P.E., will serve as Project Manager. Mr. Coberly has over 30 years of experience in the field of
engineering. He has managed an array of projects with ELR including site development, infrastructure planning,
water, sewer, geotechnical analysis, abandoned mine reclamation projects, building construction, active surface
mining projects, insurance investigations, and various post mining land use projects.

Additionally, he served as the Chief for the West Virginia Department of Environmental Protection Abandoned
Mine Lands Division for more than 4 years. He has spent his career bettering the State of West Virginia in both

the private and public sectors.

Mr. Ed Robinson, P.E., P.S., will serve as Quality Control and Quality Assurance representative for the project
team. Mr. Robinson has over 40 years experience in the engineering and construction field, where he has been a
member of many associations and boards within the design field.

Mr. Randall Lewis will serve as Assistant Project Manager. Mr. Lewis has over 30 years experience in the
development of infrastructure in the State of West Virginia. Mr. Lewis has immeasurable knowledge of state and
federal funding programs and interacts with various funding agencies on a regular basis.

Mr. Tim Cart, P.E,, will serve as Structural Engineer. Mr. Cart has over 35 years of experience in providing
consulting engineering services including structural and roadway projects. He has served as project engineer and
project manager on numerous geotechnical investigations including highways, bridges, industrial sites, buildings
and various developments.

Mr., Jack Ramsey, P.E., will serve as Project Engineer. Mr, Ramsey has more than 20 years of experience in

the planning, design and construction management of water and wastewater systems, including preliminary
engineering reports, feasibility studies, line layout, hydraulic design, lift and booster station design, water storage
tank design, water and wastewater treatment plant design and rehabilitations, preparation of construction
documents and specifications, preparation of permit applications and coordination with regulatory and funding
agencies.

Mr. Mark McGettigan, P.E., will serve as Project Engineer. Mr. McGettigan has more than 17 years of
experience in the planning, design and construction management of infrastructure systems. He has extensive
experience in project planning and funding coordination specifically in water and wastewater design.

Mr. Brandon Conley, P.E., will serve as Project Engineer. He has more than 5 years of experience as an
infrastructure engineer. He is proficient in a multitude of areas such as project planning, design, modeling,

bidding and construction monitoring.

Mr. Todd Garnes, will serve as a Project Designer. He has more than 15 years of experience as a civil draftsman
and designer. He is proficient in numerous drafting and mapping software platforms. His proficiency spans
multiple areas such as Civil 3D, GIS, construction inspection, waterline planning and design, sanitary sewer
planning and design, site development, cathodic protection planning, county-wide planning, infrastructure
cataloging, and document preparation.

Mr. Shawn Fore, will serve as a Project Designer. He has over 15 years of experience as a CAD Designer in
numerous areas of civil engineering. His representative experience includes civil site development, water and
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STAFFING/CAPACITY

wastewater line treatment plants, abandoned mine lands reclamation, highway design, bridge inspection, utility
location and mapping, hydrographic surveying, land surveying, environmental, wind energy and water sampling.

Mr. Ronald Williams and Mr. Jeff Casto will be assigned to oversee construction inspection activities, ELR
maintains a permanent and highly qualified construction inspection staff with outstanding experience and
knowledge to very capably oversee the construction of your project.
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PROJECT APPROACH

«  Meet with DNR staff on site to discuss anticipated rehabilitation and/or repairs t the Bowden facility. THis
includes all water supply, treatment, facilities and infrastructure.

»  Develop design concepts and associated cost estimates for DNR review and approval. Concepts must include
plan for minimal interference with operations.

» Provide preliminary design for DNR review.
« Provide final design and bid documents.
+  Prepare and obtain necessary permits.

«  Assist in bidding process.
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PROJECT TEAM

NATURAL RESOURCES
ANGELA W. NEGLEY,

WY DIVISION OF

BUYER

QA/QC
Ed Robinson, P.E., P.S.

Project Manager
Eric Coberly, P.E.

Structural Engineer

Assistant Project

Project Engineers

Jeff Casto

Tim Cart. PE Manager Jack Ramsey, P.E.
b Sk 5.5 Randall Lewis Mark McGettigan, P.E.
Brandon Conley, P.E.
Construction P D Architect
roject Designers rchtects
Inspectors ,{b dd Gar ng; ) (Sub Consultant)
Ronnie Williams Shawn Fore Todd Boggess, AIA

Nathan Turner, AIA
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Eric CoBERLY, PE.

PROJECT MANAGER

Education

M.S. Engineering of Mines, West Virginia University, 1990

B.S. Engineering of Mines, West Virginia University, 1983

Registrations
Registered Professional Engineer in West Virginia, Ohio, and Maryland

Professional Experience

Mr. Coberly has more than 30 years of experience as an infrastructure and mining engineer. He has extensive
experience in project planning, funding coordination and design. Mr. Coberly has managed projects with ELR
which have involved site development, infrastructure planning, water, sewer, geotechnical analysis, abandoned
mine reclamation projects, building construction, active surface mining projects, insurance investigations,
providing expert witness services and various post mining land use projects.

Additionally, Mr. Coberly served as the Chief for the West Virginia Department of Environmental Protection
Abandoned Mine Lands Division for more than 4 years. In this position he was he was responsible for managing
and directing all operations. He has spent his career working to better the State of West Virginia in both the

private and public sectors.

Representative Projects

The following is a sample list of recent projects on which Mr. Coberly has served as Project Manager
» City of Bluefield Commercialization Center - $2.55 Million

«  Greenfield Cabinetry Building Expansion - $3.64 Million

= Scott Findley Road Waterline Extension Project - $1.2 Million

« Exchange Road Phase I Waterline Extension - $3.1 Million

» Putnam Business Park Utility Extension Phase II - $1 Million

» Kenova Downtown Water System Upgrade - $1.9 Million

» Kenova Prichard Waterline Replacement and Upgrade Project - $4.7 Million
» Route 18 South-Snowbird Road Waterline Extension Project - $969,000

+ Big Flint Waterline Extension Project - $7.8 Million

¢ Poca Belt Press - $1.6 Million
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Eric CoBERLY, PE.

(CONTINUED)

«  Blue Knob Waterline Extension Project - $2.3 Million

» Town of Burnsville Sewer Study - $2.7 Million

» Bergoo Wastewater Collection and Treatment System Project - $2.7 Million
«  Cow Creek Waterline Extension Project - $815,000

«  WYVDEP OSR Viking Preston Mining Project - $2.3 Million

«  Over 100 West Virginia Department of Environmental Protection Abandoned Mine Lands reclamation
projects
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EpwaARrD L. RoBINsON, P.E., B.S.

PRESIDENT

Education

M.S. Civil Engineering, University of West Virginia College of Graduate Studies, 1981

B.S. Civil Engineering, West Virginia Institute of Technology, 1969

Registrations

Registered Professional Engineer in West Virginia, Kentucky, Ohio, Florida, Virginia, and North Carolina
Registered Professional Surveyor in West Virginia

Professional Experience

Mr. Robinson founded E. L. Robinson Engineering in 1978 with four employees. Initially the firm provided
land surveying and land development services. Over the course of the next 20 years, the firm added water and
wastewater engineering as well as structural inspection services simultaneously growing to 14 employees.

Under his leadership, E. L. Robinson enters the new millennium as a multi-disciplined professional services
firm that utilizes the latest technology in the design of added infrastructure, highways, bridges, structures,
environmental, civil, and geotechnical projects as well as global position satellite surveying, right-of-way,
construction inspection and architectural services.

The firm now employs more than 135 engineers, architects, surveyors and support personnel and has been
converted to an employee owned company through an Employee Stock Ownership Plan (ESOP).

Professional Memberships

National Society of Professional Engincers
American Society of Civil Engineers

Water Environmental Federation
Offices Held

Chairman of WVUIT Advisory Board

President of West Virginia Council of Consulting Engineers

Chairman Transportation Committee - WV Association of Consulting Engineers
State Director of West Virginia Society of Professional Engineers

President of West Virginia Society of Professional Engineers

13
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EpwaARrD L. RoBinson, PE., P.S.

(CONTINUED)

Assistant Treasurer of the American Society of Civil Engineers
National Director of the ASCE representing WV, NC, SC and VA

President of West Virginia Section of ASCE
Honors Awarded

Alumnus of the Year - West Virginia University Institute of Technology, 1992
Engineer of the Year — West Virginia Society of Professional Engineers, 1997
Engineer of the Year - American Society of Civil Engineers, 1998

National Entrepreneur of the Year Finalist - Ernst & Young, 2001

Engineering Entrepreneur of the Year - Ernst & Young, 2001

Honorary PhD, Doctor of Science - West Virginia Institute of Technology 2002
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RANDALL LEWIS

ASSISTANT PROJECT M ANAGER

Education
B.S. Business Administration, Marshall University, 1985
University of Kentucky Basic Economic Development Institute

University of Oklahoma — Graduate Economic Development Institute

Professionals Memberships
American Planning Association

Board of Directors for State Planning Association (past)

Professional Experience

E. L. Robinson Engineering: Vice-President-Responsible for marketing of services to clients. Services include the
development of infrastructure, transportation design, community planning and development.

West Virginia Rural Water Association: Executive Director of the West Virginia Rural Water Association. Under
his leadership at WVRWA, membership and budget growth skyrocketed to an all-time high. In the capacity of
director of this association, legislative actions were influenced which positively affected the utility industry in
West Virginia.

Region II Planning and Development Council: Deputy Director-While serving in this capacity, a diversity

of experience was gained in dealing with the management of loan and grant programs. He gained a broad
knowledge base through the development and management of infrastructure and economic development projects
within cities, counties, and economic development authorities.

His expertise is planning and assisting governmental agencies to facilitate the development of infrastructure,
while linking it to economic development.

He has a vast knowledge of regulations concerning the Economic Grant Committee; Small Cities Block

Grant Program; West Virginia Infrastructure and Jobs Development Council Program; Rural Economic and
Community Development Program; U.S. Department of Commerce-Economic Development Administration;
West Virginia Division of Environmental Protection Programs; Appalachian Regional Commission Programs
and Army Corps of Engineers Programs.

Mr. Lewis has devoted his career to serve the citizens of West Virginia in the development of infrastructure and
promotion of economic development. With over 30 years of experience, Mr, Lewis has immeasurable knowledge
of state and federal funding programs and interacts with funding agencies, water and wastewater system
personnel, and elected officials on a regular basis. He has extensive experience communicating and networking
with funding agencies, elected officials, and a myriad of private citizens.
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RANDALL LEWIS

(CONTINUED)

His broad experience helps take projects that may otherwise be financially infeasible and develop practical and
cost-effective solutions that allow them to be funded and constructed in a reasonable amount of time - satisfying
the needs of our clients quickly. By partnering with different funding agencies, E.L. Robinson can develop
projects in a manner that is consistent with available funding as opposed to developing a project that may never
meet the requirements for state and/or federal funding assistance.

Mr. Lewis served as the first chairman of Wayne County Infrastructure and Planning Team for new highway
construction. He has served on the Abandoned Mine Lands Water Resource Committee; WV Infrastructure and
Jobs Development Council Consolidation Committee (Advisory Member); Miss Utility Board of Directors; West
Virginia Rural Development Council Board of Directors.

Recent Funding Experience
Lavalette PSD Nestlow Phase I & II Mingo County PSD Lick Creek Waterline Extension

Lavalette PSD Route 37 Mingo County PSD Dingess Phase 1
Lavalette PSD Right Fork of Wilson/Newcomb Creek  Mingo County PSD Dingess Phase II

Crum PSD Mill Creek Mingo County PSD Jennies Creek

Crum PSD Phase I Mingo County PSD Upper Marrowbone

Crum PSD Route 52 North Water Project Mingo County PSD Ben Creek Phase I

Town of Gilbert Horsepen Water Mingo County PSD Ben Creek Phase II

Town of Gilbert Browning Fork Mingo County Redevelopment Authority King Coal
Highway Phase I

Town of Gilbert Horsepen Gilbert Creek

) ) _ Mingo County Redevelopment Authority King Coal
Post Mine Land Use Planning: Ten Counties Highway Phase II
West Hamlin Waterline

West Hamlin Sewer Improvements
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TiMm CART, PE.

STRUCTURAL ENGINEER

Education

B.S. Civil Engineering, West Virginia University, 1981, Magna Cum Laude
Registrations

Registered Professional Engineer West Virginia (1986) and Ohio (2000)
Registered Professional Surveyor in West Virginia (1995)

Professional Memberships

American Society of Civil Engineers (ASCE)
Professional Experience

Mr. Cart has over 32 years of experience in providing consulting engineering services. Clients served have includ-
ed Industrial, Public and Private Institutions and State and Federal Agencies.

Mr. Cart has served as Project Engineer on numerous geotechnical investigations over the years. These projects
have included highways, bridges, industrial sites and private development.

He has designed numerous waterline extensions and sewer collection systems. These extensions have included
providing service to many residential as well as industrial customers. The sewer collection systems have included
design of systems to collect sewage from residential and industrial sites. Mr. Cart served as a project engineer on
several major waste water treatment plant upgrades for industrial clients in the Kanawha Valley.

Mr. Cart has performed over 100 Abandoned Mine Land Reclamations projects throughout Appalachia. These
projects have been mainly in Ohio, West Virginia and Eastern Kentucky. These projects have involved draining
flooded mine workings, support of ground experiencing or subject to Mine subsidence and the stabilization of
landslides. He has also designed numerous reclamtion plans for refuse sites and stream restoration project.

Mr. Cart has designed numerous retention and retaining ponds for sites. These designs have involved the determi-
nation of storm runoff and design of structures to safely retain and pass the required storm peak flows.

His experience includes permitting activities for projects which have included:
Railroad Occupancy Permits for Utilities

NPDES Permits for Industrial and Public Wastewater Facilities

Highway Permits for Utility Occupancy and Access Road Tie Ins

Health Department Permits for Water and Sewer Projects
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Tim CART, PE.

(CONTINUED)

Representative Projects

Mr. Cart has served as senior project engineer for several large industrial parks (20-100 acres) in southern West
Virginia. These include several sites for Mingo County Redevelopment Authority and Putnam County Develop-
ment Authority. He has also designed numerous sites for commercial retail including drug store sites, hotels, res-
taurants, 911 centers, regional bus garages, public service district maintenance facilities, gas station commercial

sites, banks, etc. Such projects include the following:

Buckwheat Express Bus Garage

Mason County 911 Center and Garage

Putnam County 911 Center and Maintenance Garage
Mingo County 911 Center

Wetzel County 911 Center

Mingo County Wood Park Industrial Park

Upshur County Industrial Park

Earl Ray Tomblin Industrial Park

Putnam County Industrial Park

Walgreens - Cross Lanes, WV

TGI Fridays - Cross Lanes, WV

Saturn - Hurricane, WV

Hurricane Chevrolet - Hurricane, WV

7-11 Shell Gas Station - South Charleston, WV
Hatfield McCoy Trail Head Office - Lincoln County, WV

Bank of Mingo - Belo, WV
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Jack RaMsEY, PE.

PrOJECT ENGINEER

Education

B.S. Civil Engineering Technology, West Virginia Institute of Technology, 1994

Registrations

Registered Professional Engineer in West Virginia, Ohio, Pennsylvania, and Virginia

Professional Experience

Mr. Ramsey has more than 20 years of experience in the planning, design and construction management of water
and wastewater systems, including preliminary engineering reports, feasibility studies, line layout, hydraulic
design, lift and booster station design, water storage tank design, water and wastewater treatment plant design
and rehabilitations, preparation of construction documents and specifications, preparation of permit applications
and coordination with regulatory and funding agencies.

Mr. Ramsey has worked on projects ranging in size from $10,000 to over $40 million. They include everything
from single water line extensions to large-scale advanced technology wastewater treatment plants.

Mr. Ramsey has been recognized by the American Registry of Outstanding Professionals as well as Cambridge
Who's Who in the field of water and wastewater engineering. He has also written several articles that have been
published in the WV Rural Water Association’s Quarterly. Mr. Ramsey also served as the Planning Director for
the Town of Winfield Planning Commission from 2003 to 2007.

Representative Projects

‘Wastewater:

Town of New Haven: Provided the design and construction administration of the wastewater treatment plant
upgrade and collection system improvements project that included installation and automatic bar screen, a UV
unit, replacement and/or rehabilitation of the motor control center, the sludge holding tank, the chlorine contact
chamber and the existing WWTP pump station. Project also included replacing over 6,300 LF of existing 10-inch
and 8-inch sewer line, 24 manholes and 1 pump station.

City of Glenville: Wrote the facilities planning report for a wastewater treatment plant upgrade, which included
a sequencing batch reactor (SBR), belt filter press, additional clarification, and headworks as well as the collection
system extension to various areas of the City and to the proposed $100 million Federal Prison. Total estimated

project cost $7,500,000.

City of Paden City: Performed a Sanitary Sewer Evaluation Study (SSES) on the entire wastewater treatment
and collection system. Study included system mapping, Closed Circuit Television (CCTV) of over 15 miles of
collection line, evaluation of problem areas and corrective measures, cost estimates, and report preparation.

Moorefield / Hardy County Wastewater Authority: Performed the design and permitting of the regional
wastewater collection system project that includes installation of approximately 4,000 LF of 24-inch gravity
sewer pipe and over 20,000 LF of 14-inch and 18-inch force main. This system will convey wastewater from all of
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Jack RAMSEY, P.E.

(CONTINUED)

Moorefield, the Pilgrim’s Pride industrial facility and portions of Hardy County to the new Regional WWTP.
Performed value engineering and partial redesign of the 4.1 MGD advanced wastewater treatment facility.

Performed construction administration on all three (3) contracts worth over $40 million and was under
construction for approximately 18 months.

Nitro Regional Wastewater Utility: Design and construction management of a wastewater treatment plant
upgrade. The project consisted of a 0.65 MGD packaged treatment unit, a 1.2 meter belt filter press with building,
a 150,000 gallon aerobic digester and headworks upgrade. Total project cost $2,700,000.

Syracuse-Racine Regional Sewer District: Design of the Wastewater Treatment Plant Upgrade and Pump Station
Rehabilitation project that consisted of rehabilitating the existing oxidation ditches and secondary clarifiers,
replacing the existing sewage grinder, splitter box, return and waste sludge pump and controls, and sludge meter.
Installing a new belt filter press building and SCADA system as well as rehabilitating three (3) existing collection
system pump stations and replacing two (2) others.

Design of the Tackerville sewer system extension project. Project included over 10,000 LF of gravity sewer line
and one (1) pump station. The project served 55 previously unsewered customers.

Town of Belle Sanitary Board: Performed a Sanitary Sewer Evaluation Study (SSES) on the entire wastewater
treatment and collection system. Study included system mapping, Closed Circuit Television (CCTV) of over 15
miles of collection line, smoke testing, manhole inspections, evaluation of problem areas and corrective measures,

cost estimates, and report preparation.

Performed the design of a wastewater collection system improvements project that included relining over 13,000
LF of existing sewer line, replacement and/or rehabilitation of approximately 80 manholes, and rehabilitation of

the 13th Street pump station.

Performed the Design and Construction Administration for a 1.0-meter Belt Filter Press and new Building,
including all ancillary equipment.

Planning and design for a 0.35 MGD wastewater packaged plant to replace the existing treatment process. Project
includes combination bar screen / grit removal system, 0.35 MGD package treatment unit with aeration basin,
clarifier, sludge digester and chlorine contact tank. Project also includes an external clarifier, conversion of the
existing aeration basin to an EQ basin, construction of a new garage / blower building, onsite generator, upgrade
to the main lift station and other miscellaneous improvements.

Town of Hartford: Design and construction of the wastewater collection system improvements which included
rehabilitation of the majority of the manholes and rehabilitation of all five (5) existing lift stations.

Town of New Haven: Performed the design of a wastewater treatment plant upgrade and collection system
improvements project that included installation an automatic bar screen, a UV unit, replacing and/or
rehabilitating the motor control center, the sludge holding tank, the chlorine contact chamber, and the existing
WWTP pump station. Project also includes replacing over 6,300 LF of existing 10-inch and 8-inch sewer line, 24

manholes, and one (1) pump station.
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MARK McGETTIGAN, PE.

PRrOJECT ENGINEER

Education
M.S.E. Engineering Management/Environmental Engineering, Marshall University December 2007

B.S. Civil Engineering Technology, Fairmont State College, 1999

Registrations

Registered Professional Engineer in West Virginia

Professional Experience

Mr. McGettigan has more than 17 years of experience as an infrastructure engineer. He has extensive experience
in project planning, funding coordination and water and wastewater design. Mr. McGettigan has taken many
large water and wastewater projects from the initial development phase through the construction phase. His
experience includes writing preliminary engineering reports, developing funding scenarios, designing systems,
developing plans and specifications, overseeing the bidding process and managing the construction inspection.
Additionally, he has developed specifications and managed construction inspection for land development and

utility construction projects.

Professional Memberships

American Society of Civil Engineers

Representative Projects

Mr. McGettigan has served as Engineer and/or Project Manager on the following projects:
« Crum PSD Route 152 Phase I Water Project

»  Crum PSD Route 152 Phase IT Water Project

+  Mingo County PSD Ben Creek Phase I

«  Mingo County PSD Dingess Phase I & II Water Distribution System Extension
« Mingo County PSD Upper Marrowbone

+ Mingo County PSD Jennies Creek

« Lavalette PSD US Route 52 Waterline Extension Project

o+ Lavalette PSD Crockett and Millers Fork Waterline Extension

o Lavalette PSD Route 37 Waterline Extension Project

» Lavalette PSD Nestlow Phases I & II Waterline Extension Project

+  Crum PSD Mill Creek Waterline Extension Project
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MARK McGETTIGAN, P.E.

(CONTINUED)

»  Crum PSD Route 152 Phase I Waterline Extension Project

» Delbarton Sewer Line Replacement Project

« Town of Pax Waterline Relocation Project

« Glen Rogers Waterline Extension Project for WVDEP-AML
» Charles Pointe North Landbay Phase I Infrastructure Project

«  Charles Pointe South Landbay Phases I & II Infrastructure Project
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BranpoN CoNLEY, PE.

PrOJECT ENGINEER

Education
M.S.E. Engineering Management, Marshall University, 2016

B.S. Civil Engineering, West Virginia Institute of Technology, 2009

Registrations

Registered Professional Engineer in West Virginia

Professional Experience

MTr. Conley has more than 5 years of experience as an infrastructure engineer. He is proficient in a multitude of
areas such as project planning, design, modeling, bidding and construction monitoring.

Representative Projects

Eastern Wyoming PSD Barkers Ridge/Basin Phase I & II Waterline Extension Project: Construction and design
with a $10,644,000 cost.

Eastern Wyoming PSD Beartown-Herndon Heights AML Waterline Extension Project: Design with a $9,388,000
cost.

Eastern Wyoming PSD Bud/Alpoca Water System Upgrade Project: Design with a $2,270,000 cost.
Eastern Wyoming PSD Covel Waterline Extension Project: Construction with a $5,860,000 cost.
Eastern Wyoming PSD Otsego Waterline Extension Project: Design with a $9,828,000 cost.
Lincoln PSD Lower Mud River Waterline Extension Project: Design with a $6,452,000 cost.

Logan County PSD Big Harts Phase I through V Waterline Extension Project: Planning, design and construction
with a $22,810,000 cost.

Logan County PSD Big Ugly Creek Road Phase I through III Waterline Extension Project: Planning with a
$10,035,000 cost.

Logan County PSD Frances Creek Waterline Extension Project: Design with a $2,830,000 cost.

Logan County PSD Hidden Valley/Airport Road Water System Upgrade Project: Construction and design with a
$1,307,000 cost.

Mingo County Redevelopment Authority Mingo County Air Transportation Park Water and Sewer Extension
Project: Design with a $7,000,000 cost.

Town of Chapmanville Water System Upgrade Project Phase I & II: Construction and design with a $5,050,000
cost.

- Town of Williamson Water System Upgrade Project: Design with a $11,764,000 cost.
L
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Topp GARNES

PrROJECT DESIGNER

Education
A.AS. Architectural Drafting Technology, West Virginia State College, 1999
A A S. Computer Aided Drafting and Design, West Virginia State College, 1999

Computer Skills
ArcView 10.1, AutoCAD, AutoCAD Map, MicroStation, Microsoft Office, Civil 3-D, ESRI, GIS

Professional Experience

Mr. Garnes has more than 15 years of experience as a civil draftsman and designer. He is proficient in
numerous drafting and mapping software platforms. His proficiency spans multiple areas such as Civil 3D, GIS,
construction inspection, waterline planning and design, sanitary sewer planning and design, site development,
cathodic protection planning, county-wide planning, infrastructure cataloging, and document preparation.

Representative Projects
Kermit Bypass — Core Drilling Inspector
Robinson Creek Bridge — Core Drilling Inspector

Rahall Transportation Institute Land Use Master Plans - Boone, Clay, Fayette, Lincoln, Logan, McDowell,
Mercer, Wayne, Wyoming, Raleigh, Upshur, Webster, and Marshall Counties

GIS - Marshall County 10 Year Comprehensive Water and Sewer Study
GIS - Brooke County Land Use Inventory

B&H Towing Project

Town of Gilbert

Slabtown, Tamcliff and Paynter Bottom Waterline Extension Project
Horsepen, Gilbert Creek and Browning Fork Waterline Extension
River Bend Road Waterline Extension

Upper Gilbert Creek Waterline Extension

Logan County PSD

Upper Littie Harts Creek Waterline Extension
Big Harts Creek Waterline Extension

Marsh Fork Waterline Extension

Hidden Valley/Airport Road Waterline Extension
Ridgeview Sewer — Railroad Permits
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TobpD (GARNES

(CONTINUED)

Lincoln PSD

McCorkle Railroad Crossing
Lincoln EDA

Lower Mud River Waterline Extension
Queen Shoals PSD Waterline Extension
Town of Chapmanville Water Upgrade Project
West Virginia American Water

Sanderson/Dutch Ridge Waterline Extension
Miller Mountain Waterline Extension
Upper Winifrede Waterline Extension

Mingo County Redevelopment Authority

King Coal Highway Water and Sewer Project
Mingo Central High School Water and Sewer Project
Mingo County Airport Water and Sewer Project

Putnam County Development Authority

Putnam County Business Park Utilities Extension Project
Norton Harding Jimtown PSD

Scott Run/Findley Road Waterline Extension Project
Town of Matewan

Red Jacket Sanitary Sewer Upgrade Project
South Charleston Sanitary Board

Corridor G Sanitary Sewer Study
Enervest

Ravencliff Operations System Inventory and Monitoring
Chester Engineers

Bluescape Pipeline Cathodic Protection System
Crestwood Midstream Partners, LLC

2 Doddridge and Harrison County Pipeline Close Interval Survey GIS Mapping
)
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SHAWN FORE

PROJECT DESIGNER

Education

Drafting CADD Certificate (Microstation), Ben Franklin Career and Technical Center, 2000
CADD Certificate (Autocad), Carver Career and Technical Center, 1999

Professional Experience

Mr. Fore has over 15 years of experience as a CAD Designer in numerous areas of civil engineering. His repre-
sentative experience includes civil site development, water and wastewater line treatment plants, abandoned mine
lands reclamation, highway design, bridge inspection, utility location and mapping, hydrographic surveying, land
surveying, environmental, wind energy and water sampling.

He is adept in AutoCad Civil 3D (Version 2006 thru 2015). Further proficiency includes Autocad Land Desktop,
Microstation, Inroads, Autodesk Vault Explorer, Eagle Point, TGO, Pathfinder Office, Hydro-Pro, Microsoft Ac-
cess, Excel and Word. He provides training/support and workstation configuration, as well as data management
of CAD and GIS related material,

Representative Projects

The Village at Coolfront, Morgan County, WV

Green Valley Glenwood PSD Raw Water System Upgrade, Mercer County, WV
Mason Wastewater Treatment System Improvements, Mason County, WV
Buffalo Wild Wings, Nitro, WV

Village of Cadiz North Trunk Line Wastewater Improvements, Harrison County, OH
East Bank Water System Improvements, Kanawha County, WV

The Summit at Cheat Lake, Monongalia County, WV

William Fitzpatrick Subdivision, Lawrence County, OH

East Bank Water System Improvements, Kanawha County, WV

HSB 13th and 19th Street Sanitary Sewer Line Replacement, Huntington, WV
Cabell Huntington Hospital Slide, Huntington, WV

Merritt’s Creek Landslide Abatement Project, Cabell County, WV

Lick Creek Waterline Extension Phase 2, Boone County, WV

Six Mile Creek Waterline Extension, Boone County, WV

WVDEP AML Rachel Refuse, Marion County, WV
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RoNALD WILLIAMS

CONSTRUCTION INSPECTOR

Education

High School Diploma, Sissonville High School, 1978

Professional Experience

Mr. Williams has been employed at ELR since 1978. Mr. Williams has had primary responsibility for the
inspection of water, wastewater, and gas line construction and drilling projects.

Waterline projects he has inspected include: Cooper’s Creek, Oak Hill, Uneeda/Quinland, Town of Danville,
Southern PSC, South Putnam PSD, Kanawha Orchard PSD, Webster County Commission, Kanawha County’s

1997 Water Extension
projects and most recently RDA 1999 water extension projects.

He has also inspected the construction of sanitary sewer installation for the City of Charleston, Greater St. Albans
PSD and South Putnam PSD.

Mr. Williams has inspected the construction of storm sewers for the City of Charleston and the City of
Parkersburg. He has also inspected the relocation of gas lines for the Southern PSC and Consumer’s Gas.

Mr. Williams has been involved both as a surveyor and inspector on all major projects performed by ELR. Mr.
Williams has performed extensive courthouse research on numerous survey projects and is responsible for the

field work associated with the AML projects.

Representative Projects

Sewer Installation for the Town of Delbarton

Sewer Installation for the City of Gilbert

Sewer Installation for the City of Weston

Highway Construction Inspection on Corridor D in Parkersburg, WV

Construction of water and sewer lines for South Putnam PSD on Teays Valley RD+1 and 34 Widening in Scott
Depot

Inspected replacement of sewage treatment plant at Holly River State Park
Inspected construction of a storm sewers in Charleston and Parkersburg
Inspected relocations of gas and waterlines for Southern PSD for the construction of U.S. 119 in Holden

Inspected relocation of gas lines for Consumers Gas on Docks Creek, Whites Creek and Harrisville
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JEFE CASTO

CONSTRUCTION INSPECTOR

Education

Carver Career Center, 1975

Professional Experience

Mr. Casto spent 14 years of his 30 year career with the WVDOT District I office before joining ELR in 2000. He
has vast experience in many areas of inspection with an emphasis in both infrastructure and roadway projects.
He has inspected numerous water, wastewater, roadway, and site development projects throughout the State of

West Virginia.
Representative Projects
Mr. Casto has worked as Lead Field Inspector for the following projects:

Corridor D- 5 separate projects which included 9 bridges with construction of all phases.

Earl Ray Tomblin Industrial Park — Installation of storm and sanitary sewer, water line and construction of
roadway, curbs, gutters and lighting.

Charleston Area Medical Center Memorial Division, Charleston, WV — Two construction projects that required
roadway construction, storm sewer, sanitary sewer and water line relocation work of 33rd Street replacement.

Chief Logan State Park, Logan, WV - Inspected excavation and compaction of materials in preparation of
building pad for recreational center.

Charles Pointe - North Land Bay Phase I & II - Installation of storm and sanitary sewer, water line construction,
curbs, lighting and roadway construction.

Charles Pointe - South Land Bay - Installation of storm and sanitary sewer, water line construction, curbs,
lighting and roadway construction.

Jolo Phases 3 and 4 Water Project - Inspected construction of extension of water system to serve various areas
around the community of Jolo.

West Hamlin Sewer Line Replacement and Sludge Removal Project - Cleaning and removal at the waste pond
replacement of sewer lines and manholes.

Hammond PSD - Project consisted of inspection of all phases of extending waterline to WV Route 2 in Brooke
County.

Mingo County PSD Dingess Phase I & II - Project consisted of inspection of all phases waterline extension
Eastern Wyoming PSD Otsego Water Project- Project consisted of inspection of all phases waterline extension

Eastern Wyoming PSD Bud/Alpaca Water Project - Project consisted of inspection of all phases waterline
extension
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PROJECTS
WATER

Greenbrier State Forest Water System Repairs

Project Location: Greenbrier County, West Virginia

Client: WVDNR

Project Description: The existing water system consists of multiple wells and block reservoirs that supply water to the
park facilities via old service lines. ELR was contracted to evaluate the existing system and develop a more traditional
pump-pressure system to serve the forest more efficiently. In addition, ELR evaluated the option of extending existing
public water to the facility. That solution would eliminate the on-site treatment currently being performed by staff
employees.

Cost: Planning Phase

North Bend State Park Campground Upgrades

Project Location: Ritchie County, West Virginia

Client: WVDNR

Project Description: ELR prepared construction documents for mitigating the standing water present in many of

the 26 sites due to years of added road pavement and lack of adequate cross slope and drainage swales throughout the
campground. Also, provided an upgrade of the existing electrical service to the campsites by increasing the sites from 30
amp to 50 amp service which requires extending 3 phase service 1600’ to the campground.

Additionally the park staff wanted to establish individual water hook ups at all 26 campsites. Only five (5) centralized
faucets existed throughout the campground. To facilitate this, an aging 2” waterline to the campground required
replacement with 1600 feet of new 4” waterline. Lastly staff expressed an interest in evaluating the cost of a prefabricated
concrete restroom facility for the additional 22 campsites that have no facilities lessening the burden on the existing
restroom /bathhouse in the original 26 site campsites.

Cost: $250,000

Forks of Coal State Natural Area/Claudia L. Workman Wildlife Education Center

Project Location: Kanawha County, West Virginia

Client: WVDNR
Project Description: This project involves the preparation of a master plan for a 100 plus acre site donated to the State of

West Virginia for the development of the state’s first natural area. The site is located at the forks of the Big Coal and Little
Coal River, approximately twenty miles from downtown Charleston.

ELR’s portion of the design include an access road off US 119 and car and bus parking area for the Claudia L. Workman
wildlife Education Center, site development for the Education Center including entry courtyard and outdoor classroom/
amphitheater, an entry sign, trailhead parking, waterline extension from the Lincoln County PSD, an on-site sewage
treatment facility for the education center and landscape plans for the center.

Cost: $7,000,000
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PrROJECTS
WATER

Beech Fork State Park Campground Utilities Upgrade

Project Location: Wayne/Cabell County, West Virginia

Client: WVDNR

Project Description: ELR completed the preliminary design for electrical, water and sewer service for campsites 100-
136. Our role included an extension of the electrical service by providing all of the sites with at least 50 amp service,
individual water and sewer hook ups at all the referenced campsites by extending new pipes within each campground
and/or utilizing existing infrastructure already in place, determining capacity of the existing sewage collection and
treatment system to handle the increased flows, reviewing of the water distribution and pressures of the existing systems
to determine capacity of the existing water infrastructure and assisted with successful LWCF grant application for
construction.

Cost: $595,000

Pipestem State Park Campground Utilities Upgrade

Project Location: Summers County, West Virginia

Client: WVDNR
Project Description: ELR completed the preliminary design for electrical, water and sewer service for campsites 50-

81. Our role included an extension of the electrical service by providing all of the sites with at least 50 amp service,
individual water and sewer hook ups at all the referenced campsites by extending new pipes within each campground
and/or utilizing existing infrastructure already in place, determining capacity of the existing sewage collection and
treatment system to handle the increased flows, reviewing of the water distribution and pressures of the existing systems
to determine capacity of the existing water infrastructure and assisted with successful LWCF grant application for
construction.

Cost: $692,000

Scott Road-Findley Road Waterline Extension

Project Location: Randolph County, West Virginia

Client: Norton Harding Jimtown PSD

Project Description: This project consisted of the design and construction monitoring on a five mile waterline extension
project in Randolph County. 'The six inch waterline extension provided service to areas determined to be affected by past
coal mining activities.

Cost: $1,300,000
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PROJECTS
WATER

Town of Rupert Backwash Water Disposal Facility

Project Location: Greenbrier County, West Virginia

Client: Town of Rupert

Project Description: The Town of Rupert’s backwash disposal facility was in very poor condition and in need of
replacement. This project will provide the Town with a new backwash water disposal facility including dual decant basins
and dual sludge drying beds.

Cost: $825,000

WYV 82 Anthony Creek Water Project

Project Location: Nicholas County, West Virginia

Client: Birch River PSD
Project Description: This project involved the extension of the existing Birch River PSD Water System to the east along

WYV 82 and then south along Anthony Creek. The project included constructing approximately 32,000 lineal feet of eight-
inch and smaller diameter water lines and the construction of a small constant pressure booster station to serve the last
few homes on Anthony Creek.

Cost: $1,800,000

Drews Creek Water Project

Project Location: Raleigh County, West Virginia

Client: Raleigh County PSD

Project Description: This project consisted of the extension of its Arnett Water System to serve 140 new customers. The
project involved constructing approximately 57,000 lineal feet of eight-inch and smaller diameter water lines, a booster
station and a 105,000 gallon storage tank.

Cost: $2,300,000
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PROJECTS
WASTEWATER

Watoga State Park Wastewater Treatment Plant Replacement Project

Project Location: Pocahontas County, West Virginia

Client: WVDNR

Project Description: 'The project replaced an existing 10,000 gpd package treatment plant with a 3,750 gpd wastewater
treatment plant provided by Orenco Systems, Inc. The new plant serves two cabins and River Run Campground which
contains fifty RV sites, an office and restroom facility.

Cost: $313,450

Bergoo Wastewater Collection and Treatment System

Project Location: Webster County, West Virginia
Client: Webster Springs PSD

Project Description: This project includes providing sewage collection and treatment system for 51 residences in the
community of Bergoo. The system will include 4,600 feet of gravity line, 4,300 linear feet of force main, five pump stations

and a small treatment plant.
Cost: $2,692,500

Frank Bartow Sewer Line Extension Project

Project Location: Pocahontas County, West Virginia
Client: Pocahontas County PSD
Project Description: This project includes providing sewer line extension to approximately 104 residences in the

communities of Frank and Bartow. The system will include ap}aroximately 15,150 linear feet of gravity sewer pipe, 16,400
linear feet of 2-inch force main, 58 manholes, 20 gravity line cleanouts, two (2) lift stations, thirteen (13) grinder stations,

and all necessary appurtenances.
Cost: $3,640,000
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PROJECTS
STRUCTURES

Chief Logan State Park Recreational Facility

Project Location: Logan County, West Virginia

Client: Logan County PSD
Project Description: ELR served as the prime consultant on this project and worked with our sub consultants, the

project architect and the project mechanical engineer. The facility consists of a 37,050 SF first level that has a tennis
facility surrounded by an elevated walking track, and a 25 meter indoor swimming facility. A second level consisting of
8563 square foot includes a weight lifting facility as well as several other exercise areas. The site was a former mine fill
area with 70 -80 feet of rock over burden placed on site during mining operations. E. L. Robinson worked with the owner
after performing a geotechnical investigation to develop a plan to remove soil at the site to a depth of 12 feet removing
oversized materials and replacing the material with an engineered fill. Upon completion of the earthwork, plans and
specifications for the structure and the foundation system were developed. In addition sewage and water infrastructure
was designed to serve the facility.

Cost: $5,200,000

Aldersgate United Methodist Church Recreation Facility

Project Location: Kanawha County, West Virginia

Client: Aldersgate United Methodist Church

Project Description: E.L. Robinson was contracted by the Aldersgate United Methodist Church to prepare structural
drawings for a 9,600 SF addition to the existing church building. The building consisted of a masonry and structural
steel 5,640 SF gymnasium/fellowship hall and a two story 3,960 SF music/kitchen structure connected to the gymnasium/
fellowship hall and existing church. The project architect for this structure was Associated Architects. The facility was
used by the church during the summertime widespread power outage to house people who were without power and were
suspectable to the high (100 degree +) heat.

Cost: $1,000,000

Mingo County Memorial Building Handicap Accessibility

Project Location: Mingo County, West Virginia
Client: Mingo County Commission
Project Description: The Mingo County Courthouse Annex (Memorial Building) was inaccessible to handicap persons.

E.L. Robinson Engineering worked with the Mingo County Commission to develop plans and specifications to install a
wheel chair lift elevator in an existing stairwell. The sidewalk and entrance at street level were modified to accommodate
a ramp system in the existing sidewalk.  The doorways leading to and from the elevator were provided with openers to
assist handicap persons with opening of the door ways. The plans and specifications were put out to bid in the fall of 2011
and by early 2012 the elevator system was installed.

Cost: $150,000

B

ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE.



PROJECTS

STRUCTURES

Williamson Coal House

Project Location: Mingo County, West Virginia

Client: Mingo County Commission

Project Description: A fire gutted the historic coal house on October 11, 2010 and destroyed the wood framing
supporting the roof system. E.L. Robinson Engineering worked with the Mingo County Commission to prepare plans
and specifications so the building could be reconstructed. E.L. Robinson also worked with Associated Architects on this
project to recreate the interior of the Coal House to its historical interior with the high ceilings and ornate interior. The
building framing was designed restoring the building to its original configuration with plans and specifications submitted
to the State Historical Preservation Office for their approval. The project was bid in the spring of 2011 with the project
completed in the Fall of 2011. Plans and specifications were prepared in a short period of time to meet the county’s
aggressive schedule to have this historical structure restored since it has become such a focal point of the community.
Cost: $200,000

Logan County Courthouse ADA Upgrades

Project Location: Logan County, West Virginia

Client: Logan County Commission

Project Description: The Logan County Courthouse did not provide ADA compliant accessibility to handicap persons.
ELR worked with the Logan County Commission to develop plans and specifications for a wheel chair ramp on the
Stratton Street side of the courthouse. ELR assisted the Logan County Commission in obtaining bids from contractors
and provided inspection oversight during construction.

The Logan County Commission purchased an existing two story building in downtown Logan. In order to make the
second floor handicap accessible, the LCC needed an elevator installed in the building. ELR preformed laser survey of
the existing building and designed an elevator and elevator shaft to provide access to the second level. The plans and
specifications were used to solicit bids from elevator companies. Logan County maintenance personnel constructed the
elevator shaft as designed by E.L. Robinson. The elevator system was completed in 2013.

The Logan County Courthouse did not have any handicap accessible restrooms. The county commission worked
with ELR concerning the ADA compliance issues. ELR made site visits and prepared plans of the existing facilities
and developed a plan to convert one ground floor restroom to an ADA compliant restroom. ELR prepared plans and
specifications for the modifications. The restroom currently serves the handicap visitors to the courthouse.

Cost: #?
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REFERENCES

Mr. Jimmy Nichols

Town of Rupert

Drawer B

Rupert, WV 25984

(304) 392-5682
townofrupert@suddenlinkmail.com

Mr. J.B. Heflin

Mingo County Public Service District
1 Riverside Drive

Naugatuck, WV 25685

(304) 235-2244
jbheflin@suddenlinkmail.com

Mr. Mike McNulty

Putnam Public Service District
107 South Poplar Fork Road
Scott Depot, WV 25560

(304) 757-6551
mikemcnulty@putnampsd.com

Mr. William Baisden

Logan County Public Service District
P.O. Box 506

Logan, WV 25601

(304) 946-2641

wb@lcpsd.com

Mr. Rodney Pritt
Flatwoods Canoe Run PSD
406 Main Street

Sutton, WV 26601

(304) 765-2300
ferpsd@yahoo.com

Mr. Lloyd Coleman
Pocahontas County PSD
14066 Back Mountain Road
Bartow, WV 24920

(304) 572-2566
lcoleman@pcpsd.org

Ms. Mavis Brewster

McDowell County Public Service District
21901 Rocket Boys Drive

Welch, WV 24801

(304) 297-2622

mcdpsd@frontiernet.net

Mr. Jim Boggs

Wayne County Commission

700 Hendricks Street

Wayne, WV 25570

(304) 272-6350
jimmyboggs@waynecountywv.org
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E.T. BOGGESS ARCHITECT,
INC.
SuB CONSULTANT



Firm Profile

HISTORY

E. T. Boggess Architect, Inc. was established in Princeton, West Virginia, by Ted Boggess in
1966. ETB has been a successful architectural firm primarily because of a team approach and
partnership-type attitude with all involved in the design and construction process. Having grown
up in the practice and with a life-long love of architecture, Todd became a full time presence with
the firm in 1988 after receiving a Masters in Architecture from Clemson University. Their unique
relationship as father/son/mentorfapprentice and. now, partners is both exciting and rewarding as
the practice continues to flourish and evolve.

REPUTATION

Qur firm lives or dies by its reputation. We have cuftivated a team that strives to deliver the
highest level of project management, service, and design. Our approach is client and site
specific, and questions conventional assumptions. The greatest testament to the success of
ETR's work goes beyond the organizational, operation and business stewardship we provide; it is
in our enduring client relationships.

The architects at ETB are well-respected for their high ethical standards, as well as professional
and civic activities. They have been asked to serve as expert witnesses and arbitrators in legal
disputes. They have also been selected to serve on various local, state and national committees.
These committees cover areas from determining local zoning erdinances to reviewing and
developing educational requirements for future architects, to preserving West Virginia’s historic
architecture. In 2014, Todd was appointed to the WV Board of Architects by Governor Tomblin.
The Board of Architects protects the life, health, and property of the pecople of the State of West
Virginia by ensuring that proper architecture practices are used in the state.

Bigger is not always better. ETB has purposely controlled size in order to maintain personal
involvement and quality control. We feel that it is important to maintain close client contact so we
can respond to your needs and questions, as well as address any situations that may arise in a
timely manner. Qur talented staff is ready to accommodate the needs of your project and ensure
the successful completion of our current workload. The depth of our personnel is such that we
can assign individuals to the appropriate task during each phase to ensure all your project's
needs are satisfied.

TEAMWORK

Qur projects and design services are dependent on both our abilities as architecis and our
commitment to perform and implement a set of standards in order to create a design that
responds to the needs of our client. In house, ETB actually functions as a team of consultants
with individual strengths and abilities emphasized by each employee’s role within the team. In
addition to being a strong design oriented firm, we offer expertise in communication, construction
documentation, construction administration, and quality control.

Throughout our state, we have developed relationships with government agencies, contractors
and material suppliers which will be valuable as we address the challenges associated with this
project. ETB has worked with many of the code officials, including the state fire marshal, and
consider them an extension of our team, another member who is concerned about the final
design. We review our designs with the Office of the State Fire Marshal in Charleston at regular
intervals during the design process, as well as on-site inspections during construction.
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Resumes

Todd Boggess, AIA. NCARB, Architect
President

EDUCATION

»  Master of Architecture,
Clemson University School of Architecture

» |nternational Studies, Clemson University Daniel Center for
Urban Design & Building Studies, Genoa, Italy

»  Bachelor of Arts Degree in Design. Clemson University School of Architecture

Todd joined ETB as a project architect and office manager in 1988 after graduating from Clemson
University. In January, 2001, he assumed the office of President.

Todd is responsible for . . .

= architectural design and development

« project management and coordination

= compuler aided design and visualization
= interior design

= site planning

Your project will receive his complete attention, from the interview and project meetings, through
the construgtion process. As the president of the firm, you are putting your trust in him and he
takes that commitment very seriously. He wants to make sure you are satisfied with our service,
performance, and design.

West Virginia Board of Architects (2014) — Governor Tomblin recently appeinted Todd to this
board which is responsible for protecting the life, health and property of the people of the State of
WV by ensuring that proper architecture practices are used in the state.

Princeton Zoning Board of Appeals {since 2000) - Todd has been asked to serve on this local
committee for the past 15 years. He currently serves as vice-chair, The board is responsible for
reviewing and ruling on appeals to the existing Princeton Zoning Laws.

B |



Resumes

WVDNR Pipestem Conference Center (Addifion), Pipestem State Park, WV

The Summit Bechtel Family National Scout Reserve - Bathhouse Design & Construction,
Observation Deck, & Pavilion Design Options. Mt. Hope, WV

Cabins and Bathhouse for the Ashland KOA, Ashland, WV

ATV Resort and Lodge. Mingo County, WV

ATV Resort and Lodge, Logan County, WV

Spearhead Trail Lodging/Parking, Tazewell County. VA

WVARNG Readiness Center, Elkins, WV

WVARNG Coonskin Joint Facilities Exterior Renovation, Charleston. WV
WVDOH District 10 Headquarters Complex, Gardner, WV

WVDOH District 8 Headquarters Complex, Moundsville, WV

WWVDOH District 9 Headquarters Complex - Office Building. Lewisburg, WV
WVDOH District 1 Headquarters Complex - Office Building, Charleston, WV
WVDOH District 8 Equipment Shop. Elkins, Wy

WVDOH District 7 Office Building, Weston, WV

WVDCH District 7 Equipment Shop, Weston. WV

WYV Parkways Authority Tourist Information Center, Princeton, WV

AWARDS

WVAIA “Honor Award” for Renovation Design of the Princeton Public Library — April 2012
Princeton/Mercer County Chamber of Commerce “Excel Award” — January, 2011

West Virginia Executive Magazine's "Young Guns” - Fall, 2003

Princeton/Mercer County Chamber of Commerce "Citizen of the Year - 2000”

Princeton Elks Club “Citizen of the Year - 20007
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Resumes

Stephen E. Mackey — Planning & Design

Steve received his Master of Architecture from Clemson University. Prior to
rejoining ETB in 2009, Steve served as Executive Vice President of Powers
Design {(Powers Mackey Reidenbach & Lanehart) in Ponte Vedra, Florida. In
addition to his design responsibilities. Steve assists with quality control and
constructability reviews for the firm’s projects, along with code research.

Nathan S. Turner. Associate AIA. LEED G A. — Project Manager

Nathan received his Master of Architecture from Boston Architectural
College. He has a great deal of experience with educational facilities and is
leading our efforts to provide “green” approaches to as many projects as
possible. Nathan is wvery involved in construction documentation,

g coardination and administration.

Dale East — Architectural Intern

Dale received his BS in Architectural Engineering from Bluefield State
College and worked at ETB while doing so. Dale spent several years in
Tennessee before returning to ETB in November of 2013. He is proficient in
Auto-CADD and the Skeich-up Modeling /Graphics Program. Dale is
involved in all phases of design documentation and production. While in TN,
Dale worked on several residential projects at Blackberry Farm.

Chris Clark — Architectural Intern

Chris is a graduate of the University of Kentucky with a BA in Architecture and
is primarily involved in construction document production. Since joining ETB
in 2008, he has also contributed to the production of computer graphics and
imagery.

Chris Canterbury. Associate AlA — Conslruction Administration Manager
Chris has been an integral part of ETB since 2000, a few years after
graduating from Fairmont State. Originally hired as 2 CADD technician, his
understanding of the construction process became evident and his focus for
several years has been primarily on administration and coordination. Chris is
instrumental in making sure the design intent is accurately represented
throughout the construction process.
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PIPESTEM STATE PARK CONFERENCE CENTER

8
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Pipestem, WV

PROJECT DETAILS

owner/district:
WV DNR

year:
1898
size:
20,000 st

The Pipestem Gonference Genter Projact
involved a two-story addition to the Mc-
Keever Lodge. The project centered
around the addition of a multi-purpose
conferonce area that can accommodate
a singls, large group or be divided with
panels for multiple, smaller groups.

In order to allow for ADA eompliamt
access, an enclosed, connecting bridge-
way was designed to connect the new
conferencs center to the existing lodge.

The existing kitchen area was also reno-
vated during this project.
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E. T B O GGESZSS

PIPESTEM STATE PARK PICNIC SHELTERS

A R CH

TECT

Pipestem, WV

PROJECT DETAILS

owner/district;
Wv DNR

year:

phasad

ETB provided a picnic shelter design
that appears to have been dupficated
throughout Pipestem State Park.

i N C ARCHITECTS



RENOVATIONS - INDUSTRIAL 7 HISTORIC TAX CREDITS

RECYCLE WV AT THE RAILROAD INDUSTRIAL PARK
Princeton, WV

PROJECT DETAILS

owner/district:
Star Builders

year:
2009

fype:
renovation & addition

credit program.  This was one of the
first industrial sites to have the exist-
ing buildings recieve historical desig-
nation, theraby allowing the project to
be eligible for the historic tax credits.

BEFORE

GRAPHIC IMAGERY

E. T B O GGESS A RCHITETCT (IS O ARCHITECTS




RECREATION and TOURISM

B OGGES S

BATHHOUSE DESIGN & CONSTRUCTION
SUMMIT BECHTEL FAMILY NATIONAL SCOUT RESERVE

opms } B Ll

A RCHI!ITEZC"

Mt. Hope, WV

PROJECT DETAILS

owner/district

Boy Scouts of America
yedr

2013

size;

330 units

ETB provided design, graphic imagery
construction decumentation and admin-
istration for 330 bathhouses which
were located throughout the national
scout reserve. The bathhouses were
spread throughout the six villages.

ETB workad in conjunction with Lake
Flato Archltects on this project.

ARCHITECTS




GOVERNMEMTAL

WV ARMY NATIONAL GUARD READINESS CENTER
Elkins, WV

PROJECT DETAILS

ownat/distict:
WV Army National Guard

year:
2M2
size:
50,000 st

The Readiness Center has two
main entrances; the front into
the lobby and the rear into the
assembly hall. The circular central
core of the entrance leads to the
administrative wing {east) and
classroom wing {west). The facility
contains a learning center library, stor-
age areas, locker rooms, kitchen,
break-reom, and Telcon spaces. Areas
within the lobby will be used for recruit-
ing, family support and distance
leamnng.

The project also included the design and
construction of a separate structure for
secure storage maintenance/ workshop/
office structure,

COMPUTER VISUALIZATION

E. T B OGGESS, ARCHITET CT, | N C. ENESI}eE



GOVERNMENTAL

WV DOH DISTRICT COMPLEXES
Statewide

PROJECT DETAILS

owner/district:
WVDOH

year:
on-going
size:

various

ETB provided the original complex
design for District Ten, which included
an office bullding, 2 maintenance build-
ing {now called the equipment shop), a
bridge/sign shop, and a lab bullding.
The buildings have bean modified over
the years 1o satisfy tha needs of the DOH
and each specific site. The design
brings together a variely of services and
DISTRICT | OFFICE BLIG functions that were pravicusly scattered
throughout the district onto a singls,
campus-like setting. This lay-out has
been very effective and iz being re-
peated  throughout the  state.

District Sin has completed all but the lab
building. District Nine has completed
only the main office building, The office
building for District One was completed
in 2014 and District 8 Equipment Shop
was complated in 2015,

Both District 7 Office Building and
Equipment Shop are cumently under
construeuction

DISTRICT 8 tAQUIPMENT SHOP

DISTRIGT 100 OFF|GE BLDG

E. T B CGGTESS AR CHITECGCT, { N C Eis e




GOVERNMENTAL

WV DOH DISTRICT EIGHT EQUIPMENT SHOP
Elkins, WV

PROJECT DETAILS

owner/district:
WV DOH

year:
2015

size;
21,675 st

Thesa photos were taken shortly before
District Eight Equipment Shop was com-
pleted. This building, originally cafled
the malntenance building, has also been
built for District Ten and Six. Each build-
Ing is modified to better serve the needs
of the district and in arder to accomo-
date the specific site conditions.

The equipment shop includes office
space, maintenance/gatage bays, stor-
age areas, and roll-up doors.

ETE provided the original complex
dasign for District Ten, which included
an office building, mzintenance building,
bridge/sign shop, and a lab building.
The new buildings are being phased-in
throughout the state. At this time, the
following projects have been completed:

Pistrict One

Office Building

District Six

Office, Maintenance, Bridge/Sign

District Nine
Office Building

District Ten
Entire Complex

District Seven
Office Building
Equipment Shop
{under construction)

E. T. B OGGESS ARCHITETCGCT I I R CHITECTS




GOVERNMENTAL - TOURISM

WV TOURIST INFORMATION CENTER

Princeton, WV

PROJECT DETAILS
owner/district:

WV Parkways Authority
year:

1992

size:

7,200 sf

The West Virginla Tourist Information
Center is “composed” of thme
pyramid-shaped skylites (41° x 41°,33" x
33 and 29’ x 29') that enclose a large
main exhibii hall with the information
desk, multi-uss smaill exhibit hall with a
mezzanine level, and restroom facilities,
The seemingly “high-tech” design is
complimanted by incorporating a dry,
stacked stone wall and split-rail fence
into the landscape and by ulilizing an
exposed wood framing  sysiem.

West Virginla products were used
throughuoit the project, including hard-
wood flooring, “Terne” roofing and
native field stone. Local artisans also
have their creations on dieplay. Over
100,000 paople per year visit the facility
which is located ten miles from the
border at the intersection of 1-77/460.

1934 WVAIA Merit Award Winnar
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GOVERNMENTAL

WV ARMY NATIONAL GUARD MAINTENANCE SHOP
Elkins, WV

PROJECT DETAILS

owner/district
WV Army National Guard

year:
2012

size:
Maint & Workshop 3,102 sf
Organized Storage 2,560 sf

Along with the Readiness Center, ETB
designad a separate structurs to serve
as a maintenance building/workshop. A
secure, organized storage arsa was also
designed in conjunction with the new
malintenance building / workshop.

MAINTENANCE BUILDING

&

E. T. B OGGETSS A RCHITEZ®  CT [ VeI ARCHITECTS




Refarences

Hatfield McCoy Offices
Ashland Trailhead

Renovations
New

Mr. Jeffery Lushk, Execulive Discio
Hatfield MeCay Tl Regienal Authority
PO Bax 146
Man, WY 25635
A0L-THER-JAES

Ashland Cabins & Bathhouse

New

s, Tara Elder
The Ashiland Group
12 Maddy s | ans
Elhview WY 25T
304-237-T567

The Summit Bechtel Family National Scout Reserve

- New

Mr. Rob Ridgeway, Pioect Marager
Boy Scoul National Scoul Resanve
2550 Juck Furs! Drive
Gleh Jean W 25844
A04-AR5-2A00



State of West Virginia
Expression of Interest
Architect/Engr

Procurement Folder : 392857

Document Description : A/E Services for Bowden State Fish Hatchery Rehabilitation
Procurement Type : Agency Contract - Fixed Amt

Date Issued | Solicitation Clogses

Solicitatlon No Version

13:30:00

2017-11-10 2017-12-13 AEOI 0310 DNR1800000006 1

BID RESPONSE

DIVISION OF NATURAL RESOURCES
PROPERTY & PROCUREMENT OFFICE

324 4TH AVE

SOUTH CHARLESTON wv

us

Ven-do

25303-1228

FOR INFORMATION CONTACT THE BUYER
Angela W Negley

(304) 558-3397

angela.w.negley@wv.gov

Signature X é (J-92'U\ I —

rEng o0 $94 633

DATE YZ |\

V4

All offers subject to all tefms and conditiﬁ? contained In this solicitation

Date Printed : Nov 08, 201¥ Solicitation Numbey : DNR1800000006

Page 1

FORM ID : WV-PRC-AEQI-001




STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

CONSTRUCTION CONTRACTS: Under W. Va. Code § 5-22-1(), the contracting public entity shall not award a
construction contract to any bidder that is known to be in default on any monetary obligation owed o the state or a
political subdivision of the state. including, but not limited to, obligations related to payroll taxes, property taxes, sales and

use taxes, fire service fees, or other fines or fees,

ALL OTHER CONTRACTS: Under W. Va. Code §5A-3-10a, no contract or renewal of any contract may be awarded by
the state or any of its political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or
a related party to the vendor or prospective vendor is a debtor and: (1) the debt owed is an amount greater than one

thousand dollars in the aggregate; or (2) the debtor is in employer default.

EXCEPTION: The prohibition listed above does not apply where a vendor has contested any tax administered pursuant to chapter
eleven of the W Va. Code, workers' compensation premium, pemmit fee or environmental fee or assessment and the matter has
not become final or where the vendor has entered into a payment plan or agreement and the vendar is not in default of any of the

provisions of such plan or agreement.

DEFINITIONS:

“Debt” means any assessment premium, penaity, fine. tax or other amount of money owed to the state or any of its political
subdivisions because of a judgment, fine, permit violation. license assessment, defaulted workers' compensation premium, penalty
or other assessment presently delinguent or due and required to be paid to the state or any cf its political subdivisions inchuding

any interest or additional penalties accrued thereon.

“Employer default” means having an outstanding balance or liabifity to the old fund or to the uninsured employers’ fund or being
in policy default, as defined in W. Va. Code § 23-2¢-2, failure to maintain mandatary workers' compensation coverage. or failure to
fully meet its obligations as a workers' compensation self-insured employer. An employer is not in employer default if it has entered
into a repayment agreement with the Insurance Commissioner and remains in compliance with the obligations under the

repayment agreement.
“Related party” means a parly, whether an individual, corparation. partnership. association, imited liability company or any other
form or business association or other entity whatsoever, related to any vendor by blood, marriage, ownership or contract through

which the party has a relationship of cwnership ar other interest with the vendor so that the party will actually or by effect receive or
control a portion of the benefit, profit or other consideration from performance of a vendor contract with the party receiving an

amount that meets or exceed five percent of the lotal contract amount.

AFFIRMATION: By signing this form, the vendor's authorized signer affirms and acknowiedges under penalty of
law for false swearing {W. Va. Code §61-5-3} that: (1) for construction contracts, the vendor is not in default on
any monetary obligation owed to the state or a political subdivision of the state, and (2) for all other contracts,
that neither vendor nor any related party owe 2 debt as defined above and that neither vendor nor any related
party are in employer default as defined above, unless the debt or employer default is permitted under the

exception above.

WITNESS THE FOLLOWING SIGNATURE:
Vendor's Name: E.L. RoBidSer 61N EECA NG o

Authorized Signature: 2 CDLV\ Date: ' 2 J 3 'l_\?
State of \Meﬁ'\" V }M\Ok d’/

V)
County of '\AQ‘(\CL\J\)\’\O\ , to-wit:
Taken, subscribed, and sworn to before me this |2 day of DQCGW\\OP v 2017

My Commission expires N ovemler i 202,

OFFICIAL SEAL
NOTARY PUBLIC ?
£ GTATE OF WEST VIRGINIA NOTARY PUBLIC
Kimberly A. Meadows {
j € L Hobinson Enginsaring Co. Purchasing Afiidavit (Revised 07/07/2017)

5088 Washington Streat W,
Charleston, WV 28313
My Commission Expires Nov. 21, 2021




West Virginia Ethics Commission
Disclosure of Interested Parties to Contracts
(Required by W. Va. Code § 6D-1-2)

Contracting Business Entity: _ £\ Re@ulsod Flew eetinG Address: 5020 Llisw JETod ST W
(Patresras, WY 25313

Address: 32444l Mg . (ag, WV 25308
A}fSElJ\LQS

Authorized Agent: __ \o VY DR

Contract Number: 1> ~N@-1® bocoecol Contract Description:
N T

Governmental agency awarding contract:

[0 Check here if this is a Supplemental Disclosure

List the Names of Interested Parties to the contract which are known or reasonably anticipated by the contracting business
entity for each category below (atfach additional pages if necessary).

1. Subcontractors or other entities performing work or service under the Contract
[0 Check here if none, otherwise list entity/individual names below.

E .1 Roeeess

2. Any person or entity who owns 26% or more of contracting entity {not applicable to publicly traded entities)
eck here if none, otherwise list entity/individual names below.

3. Any person or entity that facilitated, or negotiated the terms of, the applicable contract {excluding legal
services related to the negotiation or drafting of the applicable contract)

[J-€heck here if none, otherwise list entity/individual names befow.

Signature: %) CEQ*/X/ Date Signed: \'Z_\ \y \ \W
Notary Veﬂfica/mn U

State of \'\) e'f%r \[ e 0(1 f\\\ O . County of %QY\O&W\\O&.

I, Eeic . CoBEeRLY , the authorized agent of the contracting business
entity listed above, being duly sworn, acknowledge that the Disclosure herein is being made under oath and under the

penalty of perjury.
Taken, sworn to and subscribed before me this \% day of M(’ WLlOP Y~

OFFICIAL SEAL
NOTARY PUBLIC
STATE OF WEST VIRGINIA
el Kimberly R. Meadows
i E L Rabinson Engineering Co.

8088 Washington Street W.  §
. Charlaaton, WV 25313
amm

To be completed by State Agency:
Date Received by State Agency:
Date submitted to Ethics Commission:
Governmental agency submitting Disclosure:

issior Expires Nov. 21. 2021
T N0 (01611t a8,




Expression of Interest
WYV Division of Natural Resources
Bowden State Fish Hatchery
Facility Wide Repair Project
SECTION FIVE: TERMS AND CONDITIONS

Terms and conditions begin on the next page.

Expression of Interest Standard Format Revised 0801715



GENERAL TERMS AND CONDITIONS:
West Virginia Division of Natural Resources
Agency Formal Procurements

1. CONTRACTUAL AGREEMENT: Issuance of an Award Document signed by the Chief

Procurement Officer. or his or her designee, and approved as to form by the Attorney General's
office constitutes acceptance of this Contract made by and between the State of West Virginia and
the Vendor. Vendor's signature on its bid signifies Vendor’s agreement to be bound by and accept

the terms and conditions contained in this Contract.

2. DEFINITIONS: As used in this Solicitation/Contract. the tollowing terms shall have the
meanings attributed to them below. Additional definitions may be found in the specifications

included with this Solicitation/Contract.

2.1. *“Agency” means the West Virginia Division of Natural Resources.
2.2. “Bid” or “Proposal” means the vendors submitled response to this solicitation.

2.3. “Contraet” means the binding agreement that is entered into between the State and the
Vendor to provide the goods or services requested in the Solicitation.

2.4. “Chief Procurement Officer™ means the Chief Procurement Officer of the Division of
Natural Resources or anyone that the Chief Procurement Officer has designated to perform a

specific task or function.

2.5. “Property and Procurement Office” means the section within the Division headed by
the Chicf Procurement Officer and its personnel.

2.6. “Director of the Purchasing Division” means the Director of the West Virginia
Department of Administration, Purchasing Division.

2.7. “Award Document” means the document signed by the Agency and the Property and
Procurement Office and approved as to form by the Attorney General, that identifies the Vendor

as the contract holder.

2.8. “Solicitation” means the official notice of an opportunity to supply the State with goods
or services that is published by the Property and Procurement Office.

2.9. *“State” means the State of West Virginia and/or any of its agencics. commissions, boards.
elc. as context requires.

2.10. “Vendor” or “VYendors™ means any cntity submitting a bid in response to the Solicitation.
the entity that has been sclected as the lowest responsible bidder, or the entity that has been

awarded the Contract as context requires,

2.11. *Will”, “Shall” and “Must” identifies a mandatory item or requirement that is the duty.
obligation, or requirement imposed is mandatory as opposed to being directory or permissive.

20171020y



3. CONTRACT TERM; RENEWAL; EXTENSION: The term of this Contract shall be
determined in accordance with the category that has been identified as applicable to this Contract

below:

Term Contract

Initial Contract Term: This Contract becomes effective on
award and extends for a period of ene (1) vear(s).

Renewal Term: This Contract may be renewed upon the mutual written consent of the Agency.
and the Vendor, with approyal of the Property and Procurement Office and the Attorney General's
office (Attorncy General approval is as to form only). Any request for renewal should be
submitted to the Property and Procurement Office thirty (30) days prior to the expiration date of
the initial contract term or appropriate renewal term. A Contract renewal shall be in accordance
with the terms and conditions of the original contract. Renewal of this Contract is limited to

three (3) successive one (1) year periods or multiple renewal periods of less than one
year. provided that the multiple renewal periods do not exceed  thiry-six (36) months in
total. Automatic renewal of this Contract is prohibited. Notw ithstanding the foregoing. Property
and Procurement Office approval is not required on agency delegated or exempt purchases.
Attorney General approval may be required for vendor terms and conditions.

Delivery Order Limitations: In the event that this contract permits delivery orders. a delivery
order may only be issued during the time this Contract is in effect. Any delivery order issued
within one year of the expiration of this Contract shall be effective for one (1) vear from the date
the delivery order is issucd. No delivery order may be extended beyond one year after this

Contract has expired.

[] Fixed Period Contract: This Contract becomes effective upon Vendor's receipt of the
notice to proceed and must be completed within days.

[(] Fixed Period Contract with Renewals: This Contract becomes effective upon Vendor's
receipt of the notice to proceed and part of the Contract more fully described in the attached

specifications must be completed within days.

Upon completion. the vendor agrees that maintenance. monitoring, or warranty services will be
provided for one year thereafter with an additional successive one (1) year renewal periods or
multiple renewal periods of less than one year provided that the muhiple renewal periods do
not exceed _ months in total. Automatic renewal of this Contract is prohibited.

[]One-Time Purchase: The term of this Contract shall run from the issuance of the Award
Document untif all of the goods contracted for have been delivered. but in no event. will this

Contract extend for more than one fiscal year.

[[]Other: See attached.

20171020v



4. NOTICE TO PROCEED: Vendor shall begin performance of this Contract immediately
upon receiving notice to proceed unless otherwise instructed by the Agency. Unless otherwise
specified. the fully executed Award Document will be considered notice 1o proceed.

5. QUANTITIES: The quantities required under this Contract shall be determined in
accordance with the category that has been identified as applicable to this Contract below.

] Open-End Contract: Quantities lisied in this Solicitation are approximations only, based
on estimates supplied by the Agency. It is understood and agreed that the Contract shall cover
the quantities actually ordered for delivery during the term of the Contract. whether more or less

ihan the quantities shown,

Service: The scope of the service to be provided will be more clearly defined in the
specifications included herewith.

[ ] Combined Service and Goods: The scope of the service and deliverable goods to be provided
will be more clearly defined in the specifications included herewith.

["] One-Time Purchase: This Contract is for the purchase of a set quantity of goods that are
identified in the specifications included herewith. Once those items have been delivered. no
additional goods may be procured under this Contract without an appropriate change order
approved by the Vendor, Agency. and Attorney General's office.

6. EMERGENCY PURCHASES: Chief Procurement Officer may authorize the Agency to
purchase goods or services in the open market that Vendor would otherwise provide under this
Contract if those goods or services are for immediate or expedited defivery in an emergency.
Emergencies shall include. but are not limited to. delays in transportation or an unanticipated
increase in the volume of work. An emergency purchase in the open market, approved by the
Chief Procurement Officer. shall not constitute of breach of this Contract and shall not entitle the
Vendor to any form of compensation or damages. This provision does not excuse the State from
fulfilling its obligations under a One-Time Purchase contract.

7. REQUIRED DOCUMENTS: All of the items checked below must be provided to the
Property and Procurement Office by the Vendor as specified below.

[ BID BOND (Construction Only): Pursuant to the requirements contained in W. Va. Code §
5-22-1(c). All Vendors submitting a bid on a construction project shall furnish a valid bid bond
in the amount of five percent (5%) of the total amount of the bid protecting the State of West

Virginia. The bid bond must be submitted with the bid.

[JPERFORMANCE BOND: The appareni successful Vendor shall provide a performance bond
in the amount of The performance bond must be received by the

Property and Procurement Office prior to Contract award. On construction contracts. the
performance bond must be 100% of the Contract value.

20171020v



[JLABOR/MATERIAL PAYMENT BOND: The apparent successtui Vendor shall provide a
labor/material payment bond in the amount of 100% of the Contract value. The labor/material

pavment bond must be delivered to the Property and Procurement Office prior to Contract award.

[ MAINTENANCE BOND: The apparent successful Vendor shall provide a two (2) year
maintenance bond covering the roofing system. The maintenance bond must be issued and
delivered to the Property and Procurement OfTice prior to Contract award,

[TJLICENSE(S)/ CERTIFICATIONS / PERMITS: In addition to anything required under the
Section entitled L.icensing. of the General Terms and Conditions, the apparent successful Vendor

shall furnish proofof the foliowing licenses. certifications. and/or permits prior to Contract award.
in a form acceptable to the Property and Procurement Office.

[

The apparent successful Vendor shall also fumish proof of any additional licenses or certifications
contained in the specifications prior to Contract award regardless of whether or not that

requirement is listed above.

20171020v



8. INSURANCE: The apparent successful Vendor shall firnish proof of the insurance
identified by a checkmark below prior to Contract award. Subsequent to contract award. and
prior to the insurance expiration date, Vendor shall provide the Agency with proof that the
insurance mandated herein has been continued. Vendor must also provide Agency with
immediate notice of any changes in its insurance policies mandated herein. including but not
limited to. policy cancelation. policy reduction, or change in insurers. The insurance coverages
identified below must be maintained throughout the life of this contract. The apparent successful
Vendor shall also furnish proot of any additional insurance requirements contained in the
specifications prior to Contract award regardless of whether or not that insurance requirement

15 listed in this section.
Vendor must maintain;

Commercial General Liability Insurance in at least an amount of:

$1,000,000

Automobile Liability Insurance in at least an amount of: $500:000

Professional/Malpractice/Errors and Omission Insurance in at least an amount of:
$1,000,000

[] Commercial Crime and Third-Party Fidelity Insurance in an amount of:

[C] Cyber Liability Insurance in an amount of’

[] Builders Risk Insurance in an amount equal to 100% of the amount of the Contract.

Insurance in accordance with State Supplemental Conditions to AIA B101-2007

L]

20171020v



9, WORKERS’ COMPENSATION INSURANCE: The apparent successful Vendor shall
comply with laws relating to workers’ compensation. shall maintain workers® compensation
insurance when required. and shall furnish proof of workers™ compensation insurance upon

request.

10. LITIGATION BOND: The Chief Procurement Officer reserves the right to require any
Vendor that files a protest of an award to submit a litigation bond in the amount equal to one
percent of the lowest hid submitted or $5.000. whichever is greater. The entire amount of the
bond shall be forfeited if the hearing officer determines that the protest was filed for frivolous
or improper purpose. including but not limited to. the purpose of harassing. causing unnecessary
delay. or neediess expense for the Agency. All litigation bonds shall be made payabie to the
Property and Procurement Office. In licu of a bond, the protester may submit a cashier’s check
or certified check payable to the Property and Procurement Office. Cashier's or certified checks
will be deposited with and held by the State Treasurer’s office. If it is determined that the protest
has not been filed for frivolous or improper purpose. the bond or deposit shall be returned in its

entirety.

11. LIQUIDATED DAMAGES: Vendor shall pay liquidated damages in the amount of
_ for . This

clause shall in no way be considered exclusive and shall not limit the State or Agency’s right to

pursue any other available remedy.

12. ACCEPTANCE: Vendor’s signature on its bid. or on the certification and signature page.
constitutes an offer to the State that cannot be unilaterally withdrawn. signifies that the product
or service proposed by vendor meets the mandatory requirements contained in the Solicitation
for that product or service. unless otherwise indicated. and signifies acceptance of the terms and
conditions contained in the Solicitation unless otherwise indicated.

13. PRICING: The pricing set forth herein is firm for the life of the Contract. unless specified
elsewhere within this Solicitation/Contract by the State. A Vendor’s inclusion of price
adjustment provisions in its bid. without an express authorization from the State in the

Solicitation to do so. may result in bid disqualification.

14. PAYMENT: Payment in advance is prohibited under this Contract. Payment may onty be
made after the delivery and acceptance of goods or services. The Vendor shall submit invoices,

1n arrears.

15. PURCHASING CARD ACCEPTANCE: The State of West Virginia currently utilizes a
Purchasing Card program. administered under contract by 2 banking institution. to process
payment for goods and services. The Vendor must accept the State of West Virginia's
Purchasing C'ard for payment of all orders under this Contract unless the box below is checked.

Vendor ts not required to accept the State of West Virginia's Purchasing Card as payment for
all goods and services.
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16. TAXES: The Vendor shall pay any applicable sales. use. personal property or any other
taxes arising out of this Contract and the transactions contemplated thereby. The State of West
Virginia is exempt from federal and state taxes and will not pay or reimburse such taxes.

17. ADDITIONAL FEES: Vendor is not permitted to charge additional fees or assess
additional charges that were not either expressly provided for in the solicitation published by
the State of West Virginia or inciuded in the unit price or [ump sum bid amount that Vendor is
required by the solicitation to provide. Including such fees or charges as notes to the solicitation
may result in rejection of vendor’s bid. Requesting such fees or charges be paid after the contract
has been awarded may result in cancellation of the contract.

18. FUNDING: This Contract shall continue for the term stated herein. contingent upon funds
being appropriated by the Legislature or otherwise being made available. In the event funds are
not appropriated or otherwise made available. this Contract becomes void and of no effect
beginning on July I of the fiscal year for which funding has not been appropriated or otherwise

made available,

19. CANCELLATION: The Chief Procurement Officer reserves the right to cancel this
Contract immediately upon written notice to the vendor if the materials or workmanship
supplied do not conform to the specifications contained in the Contract. The Chief Procurement
Office may also cancel any purchase or Contract upon thirty (30) days written notice to the
Vendor in accordance with West Virginia Division of Natural Resources Series IV Purchasing

Guidelines and Procedures. § 5.2.
20. TIME: Time is of the essence with regard to all matters of time and performance in this

Contract.

21. APPLICABLE LAW: This Contract is governed by and interpreted under West Virginia
law without giving effect 10 its choice of law principies. Any information provided in
specification manuals. or any other source. verbal or written. which contradicts or violates the
West Virginia Constitution, West Virginia Code or West Virginia Code of State Rules is void

and of no effect,

22. COMPLIANCE WITH LAWS: Vendor shall comply with all applicable federal. state.
and local laws. regulations. and ordinances. By submitting a bid. Vendor acknowledges that it
has reviewed, understands. and will comply with all applicable laws. regulations, and

ordinances.
23. ARBITRATION: Any references made to arbitration contained in this Contract. Vendor's

bid. or in any American Institute of Architects documents pertaining to this Contract are hereby
deleted. void, and of no effect.
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24, MODIFICATIONS: This writing is the parties’ final expression of intent.
Notwithstanding anything contained in this Contract to the contrary no modification of this
Contract shall be binding without mutual written consent of the Agency, and the Vendor, with
approval of the Property and Procurement Office and the Attorney General’s office (Attorney
General approval is as to form only). Any change to existing contracts that adds work or changes
contract cost, and were not included in the original contract, must be approved by the Property
and Procurement Office and the Attorney General's Office (as to form) prior to the
implementation of the change or commencement of work affected by the change.

25. WAIVER: The failure of either party to insist upon a strict performance of any of the terms
or provision of this Contract, or to exercise any option, right, or remedy herein contained, shall
not be construed as a waiver or a relinquishment for the future of such term, provision, option,
right, or remedy, but the same shall continue in full force and effect. Any waiver must be

expressly stated in writing and signed by the waiving party.

26. SUBSEQUENT FORMS: The terms and conditions contained in this Contract shall
supersede any and all subsequent terms and conditions which may appear on any form
documents submitted by Vendor to the Agency such as price lists, order forms, invoices, sales
agreements, or maintenance agreements, and includes internet websites or other electronic
documents. Acceptance or use of Vendor’s forms does not constitute acceptance of the terms

and conditions contained thereon.

27. ASSIGNMENT: Neither this Contract nor any monies due, or to become due hereunder,
may be assigned by the Vendor without the express written consent of the Agency, the Attorney
General’s office (as to form only), and any other government agency or office that may be
required to approve such assignments. Notwithstanding the foregoing, Property and
Procurement Office approval may or may not be required on certain agency delegated or exempt

purchases,

28. WARRANTY: The Vendor expressly warrants that the goods and/or services covered by
this Contract will: (a) conform to the specifications, drawings, samples, or other description
furnished or specified by the Agency: (b) be merchantable and fit for the purpose intended; and
(c) be free from defect in material and workmanship.

29. STATE EMPLOYEES: State employees are not permitted to utilize this Contract for
personal use and the Vendor is prohibited from permitting or facilitating the same.

30. BANKRUPTCY: In the event the Vendor files for bankruptcy protection, the State of West
Virginia may deem this Contract null and void, and terminate this Contract without notice.

31. PRIVACY, SECURITY, AND CONFIDENTIALITY: The Vendor agrees that it will
not disclose to anyone, directly or indirectly, any such personalily identifiable information or
other confidential information gained from the Agency, unless the individual who is the subject
of the information consents to the disclosure in writing or the disclosure is made pursuant to the
Agency’s policies, procedures, and rules. Vendor further agrees to comply with the
Confidentiality Policies and Information Security Accountability Requirements, set forth in
hutp://www.state wv.us/admin/purchase/privacy/default html.
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32. YOUR SUBMISSION IS A PUBLIC DOCUMENT: Vendor's entire response to the
Solicitation and the resulting Contract are public documents. As public documents, they wiil
be disclosed to the public following the bid/proposal opening or award of the contract. as
required by the competitive bidding laws of W. Va. Code §§ 5A-3-1 et seq.. 5-22-1 et seq., and
5G-1-1 et seq. and the Freedom of Information Act W. Va. Code §§ 29B-1-1 et seq.

DO NOT SUBMIT MATERIAL YOU CONSIDER TO BE CONFIDENTIAL, A TRADE
SECRET, OR OTHERWISE NOT SUBJECT TO PUBLIC DISCLOSURE.

Submission of any bid. proposal. or other document to the Property and Procurement Office
constitutes your explicit consent to the subsequent public disclosure of the bid. proposal, or
document. The Property and Procurement Office will disclose any document labeled
“confidential.” “proprietary.” “trade secret.” “private.” or labeled with any other claim against
public disclosure of the documents. to include any “trade sccrets™ as defined by W. Va. Code §
47-22-1 et seq. All submissions are subject to public disclosure without notice.

33. LICENSING: In accordance with West Virginia Division of Natural Resources Series [V
Purchasing Guidelines and Policies. §6.1.d.1.. Vendor must be licensed and in good standing in
accordance with any and all state and local laws and requirements by any state or local agency
of West Virginia, including. but not limited to. the West Virginia Sccretary of State’s Office.
the West Virginia Tax Department. West Virginia Insurance Commission, or any other state
agency or political subdivision. Upon request, the Vendor must provide all necessary releases
to obtain information to enable the Property and Procurement Office’s Chief Procurement
Officer or the Agency to verify that the Vendor is licensed and in good standing with the above
entities.

34. ANTITRUST: In submitting a bid to. signing a contract with, or accepling a Award
Document from any agency of the State of West Virginia. the Vendor agrees to convey, sell,
assign, or transfer to the State of West Virginia all rights. title. and interest in and to all causes
of action it may now or hereafter acquire under the antitrust laws of the United States and the
State of West Virginia for price fixing and/or unreasonabie restraints of trade relating to the
particular commodities or services purchased or acquired by the State of West Virginia. Such
assignment shall be made and become effective at the time the purchasing agency tenders the

initial payment to Vendor.

35. VENDOR CERTIFICATIONS: By signing its bid or entering into this Contract, Vendor
certifies (1) that its bid or offer was made without prior understanding. agreement. or connection
with any corporation, firm, limited liability company. partnership. person or entity submitting a
bid or offer for the same material. supplies. equipment or services: (2) that its bid or offer is in
all respects fair and without collusion or fraud; (3) that this Contract is accepled or entered into
without any prior understanding. agreement. or connection to any other entity that could be
considered a violation of law; and (4) that it has reviewed this Solicitation in its entirety:
understands the requirements. terms and conditions. and other information contained herein.

Vendor's signature on its bid or offer also affirms that neither it nor its representatives have any
interest. nor shall acquire any interest. direct or indircct. which would compromise the
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performance of its services hereunder. Any such interests shall be promptly presented in detail
1o the Agency. The individual signing this bid or offer on behaif of Vendor certifies that he or
she is authorized by the Vendor to execute this bid or offer or any documents related thereto on
Vendor's behalf: that he or she is authorized to bind the Vendor in a contractual relationship:
and that. to the best of his or her knowledge, the Vendor has properly registered with any State

agency that may require registration,

36. VENDOR RELATIONSHIP: The relationship of the Vendor to the State shall be that of
an independent contractor and no principal-agent relationship or employer-employee
relationship is contemplated or created by this Contract. The Vendor as an independent
contractor is solely liable for the acts and omissions of its employees and agents. Vendor shall
be responsible for selecting. supervising. and compensating any and all individuals employed
pursuant to the terms of this Solicitation and resulting contract. Neither the Vendor, nor any
employees or subcontractors of the Vendor. shall be deemed to be employees of the State for
any purpose whatsoever. Vendor shall be exclusively responsible for payment of employees and
contractors for all wages and salaries, taxes. withholding payments, penalties, fees. fringe
benefits. professional lability insurance premiums, contributions 1o insurance and pension, or
other deferred compensation plans. including but not limited to, Workers' Compensation and
Social Security abligations, licensing fees. etc. and the filing of all necessary documents. forms,

and returns pertinent to all of the foregoing.

Vendor shall hold harmless the State. and shall provide the State and Agency with a defense
against any and all claims including. but not limited 1o. the foregoing payments. withholdings.

cantributions. taxes. Social Security taxes. and employer income 1ax returns.

37. INDEMNIFICATION: The Vendor agrees to indemnify. defend. and hold harmless the
State and the Agency. their officers. and employees from and against: (1) Any claims or losses
for services rendered by any subcontractor. person. or firm performing or supplying services,
materials. or supplics in connection with the performance of the Contract; (2) Any claims or
losses resuiling to any person or entity injured or damaged by the Vendor. its officers.
employees. or subcontractors by the publication. translation. reproduction. delivery,
performance. use. or disposition of any data used under the Contract in a manner not authorized
by the Contract. or by Federal or State statutes or regulations: and (3) Any failure of the Vendor.
its officers. employees. or subcontractors to observe State and Federal laws including. but not

limited to, labor and wage and hour laws.

38. PURCHASING AFFIDAVIT: In accordance with W.Va, Code § 3-22-1{i). the
contracting public entity shall not award a contract for a construction project to any bidder that
is known to be in default on any monetary obligation owed to the state or a political subdivision
of the state. including. but not limited to. obligations related to payroll taxes. property taxes.
sales and use taxes. fire service fees, or other fines or fees, Accordingly. prior te contract award.
Vendors are required to sign. notarize. and submit the Purchasing Affidavit to the Property and
Procurement Office affirming under oath that it is not in default on any monetary obligation

owed to the state or a political subdivision of the state.
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39. ADDITIONAL AGENCY AND LOCAL GOVERNMENT USE: This Contract may be
utilized by other agencies, spending units. and political subdivisions of the State of West
Virginia: county. municipal. and other local government bodies: and school districts (*Other
Government Entities™). Any extension of this Contract to the aforementioned, Other
Government Entities must be on the same prices, terms. and conditions as those offered and
agreed to in this Contract. provided that such extension is in compliance with the applicable
laws. rules. and ordinances of the Other Government Entity. If the Vendor does not wish to
extend the prices. terms. and conditions of its bid and subsequent contract to the Other
Government Entities. the Vendor must clearly indicate such refusal in its bid. A refusal to extend
this Conltract to the Other Government Entities shall not impact or influence the award of this

Contract in any manner.

40. CONFLICT OF INTEREST: Vendor. its officers or members or employees, shall not
presently have or acquire an interest. direct or indirect. which would conflict with or compromise
the performance of its obligations hereunder. Vendor shall periodically inquire of its officers.
members. and employees to ensure that a conflict of interest docs not arise, Any conflict of

interest discovered shall be promptly presented in detail to the Agency.

41. REPORTS: Vendor shall provide the Agency with the following reports identified by a
checked box below:

Such reports as the Agency may request. Requested reports may include. but are not limited
to. quantities purchased. agencies utilizing the contract. total contract expenditures by agency.

etc.

[ Quarterly reports detailing the total quantity of purchases in units and dollars. along with a
listing of purchases by agency

42. PREFERENCE FOR USE OF DOMESTIC STEEL PRODUCTS: Except when
authorized by the Director of the Purchasing Division pursuant to W. Va. Code § 5A-3-56, no
contractor may usc or supply steel products for a State Contract Project other than those steel
products made in the United States. A contractor who uses steel products in violation of this
section may be subject 1o civil penalties pursuant to W. Va. Code § 5A-3-56. As used in this

section:

a.  “State Contract Project” means any ercction or construction of. or any addition to.
alteration of or other improvement to any building or structure. including. but not limited to,
roads or highways. or the installation of any heating or cooling or ventilating plants or other
equipment. or the supply of and materfals for such projects. pursuant to a contract with the State
of West Virginia for which bids were solicited on or afier June 6. 2001.

b.  “Steel Products™ means products rolled. formed, shaped. drawn. extruded, forged. cast,
fabricated or otherwise similarly processed. or processed by a combination of two or more or
such operations. from steel made by the open heath. basic oxvgen. electric furnace. Bessemer
or other steel making process. The Purchasing Division Director may. in writing. authorize the

use of foreign steel products if:
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c.  The cost for each contract item used does not exceed one tenth of one percent (.1%) of
the total contract cost or two thousand five hundred dollars ($2.500.00). whichever is greater.
For the purposes of this scction, the cost is the value of the steel product as delivered to the

project: or

d.  The Director of the Purchasing Division determines that specified steel materials are not
produced in the United States in sufficient quantity or otherwise are not reasonably available to

meet contract requirements.

43. PREFERENCE FOR USE OF DOMESTIC ALUMINUM, GLASS, AND STEEL: In
Accordance with W. Va, Code § 5-19-1 et seq.. and W, Va. CSR § 148-10-1 et seq.. for every
contract or subcontract. subject to the limitations contained hercin. for the construction.
reconstruction, alteration. repair. improvement or maintenance of public works or for the
purchase of any item of machinery or equipment to be used at sites of public works. only
domestic aluminum. glass or steel products shall be supplied unless the spending officer
determines. in writing, after the receipt of offers or bids. (1) that the cost of domestic aluminum.
glass or steel products is unreasonable or inconsistent with the public interest of the State of
West Virginia. (2) that domestic aluminum. glass or steel products are not produced in sufficient
quantitics to meet the contract requirements. or (3) the available domestic aluminum, glass, or
steel do not meet the contract specifications. This provision only applies to public works
contracts awarded in amount more than fifty thousand dollars ($50.000) or public works
contracts that require more than ten thousand pounds of steel products.

The cost of domestic aluminum. glass. or steel products may be unreasonable if the cost is more
than twenty percent (20%) of the bid or offered price for foreign made aluminum. glass, or steel
products. If the domestic aluminum. glass or steel products to be supplied or produced in a
“substantial labor surplus area”. as defined by the United States Department of Labor. the cost
of domestic aluminum. glass, or steel products may be unreasonabie if the cost is more than
thirty percent (30%) of the bid or offered price for foreign made aluminum. glass. or steel

products,

This preference shall be applied to an item of machinery or equipment. as indicated above.
when the item is a single unit of equipment or machinery manufactured primarily of aluminum,
glass or steel. is part of a public works contract and has the sole purpose or of being a permanent
part of a single public works project. This provision does not apply to equipment or machinery
purchased by a spending unit for use by that spending unit and not as part of a single public

works project.

All bids and offers including domestic aluminum. glass or steel products that exceed bid or offer
prices including foreign aluminum, glass or steel products after application of the preferences
provided in this provision may be reduced to a price equal to or lower than the lowest bid or
offer price for foreign aluminum. glass or steel products plus the applicable preference. If the
reduced bid or offer prices are made in writing and supersede the prior bid or offer prices. all
bids or offers. including the reduced bid. or offer prices. will be reevaluated in accordance with

this rule.
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44. INTERESTED PARTY SUPPLEMENTAL DISCLOSURE: W. Va. Code § 6D-1-2
requires that for contracts with an actual or estimated value of at least $100.000. the vendor must
submit to the Agency a supplemental disclosure of interested parties reflecting any new or
differing interested parties to the contract, which were not included in the original pre- award
interested party disclosure. within 30 days following the completion or termination of the contract.
A copy of that form is included with this solicitation or can be obtained from the WV Ethics
Commission. “Interested parties™ means: (I) A business entity performing work or service
pursuant to, or in furtherance of. the applicable contract. including specifically sub-contractors:
(2) the person(s) who have an ownership interest equal to or greater than 25% in the business
entity performing work or service pursuant to, or in furtherance of. the applicable contract: and
(3) the person or business entity. if any. that served as a compensated broker or intermediary to
actively facilitate the applicable contract or negotiated the terms of the applicable contract with
the state agency: Provided. That subdivision (2) shall be inapplicable if a business entity is a
publicly traded company: Provided. however, That subdivision (3) shall not include persons or
business entities performing legal services related to the negotiation or drafting of the applicable
contract. The Agency shall submit a copy of the disclosure to the Ethics Commission within fifteen
(15) days after receiving the supplemental disclosure of interested parties.
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ADDITIONAL TERMS AND CONDITIONS (Construction Contracts Only)

1. CONTRACTOR’S LICENSE: W. Va. Code § 21-11-2 requires that all persons desiring 1o
perform contracting work in this state be licensed. The West Virginia Contractors Licensing Board
is empowered to issue the contractor’s license. Applications for a contractor’s license may be made
by contacting the West Virginia Division of Labor. W. Va. Code § 2I-11-11 requires any
prospective Vendor to include the contractor’s license number on its bid. If an apparent low bidder
fails to submit a license number in accordance with this section. the Property and Procurement
Office will promptly request by telephone and electronic mail that the Jow bidder and the second
low bidder provide the license number within one business day of the request. Failure of the bidder
to provide the license number within one business day of receiving the request shall result in
disqualification of the bid. Vendors should include a contractor’s license number in the space

provided below,

Contractor’s Name:
Contractor’s License No.: WV-

The apparent successful Vendor must furnish a copy of its contractor’s license prior to the issuance
of a contract award document.

2. DRUG-FREE WORKPLACE AFFIDAVIT: W. Va. Code § 21-1D-5 provides that any
solicitation for a public improvement contract requires each Vendor that submits a bid for the work
1o submit an affidavit that the Vendor has a written plan for a drug-free workplace policy. If the
affidavit is not submitted with the bid submission. the Property and Procurement Office shall
promptly request by telephone and electronic mail that the low bidder and second low bidder
provide the affidavit within one business day of the request. Failure to submit the affidavit within
one business day of receiving the request shall result in disqualification of the bid. To comply with
this faw, Vendor should complete the enclosed drug-free workplace affidavit and submit the same
with its bid. Failure to submit the signed and notarized drugfree workplace affidavit or a similar
affidavit that fully complies with the requirements of the applicable code, within one (1) business
day of being requested to do so shall result in disqualification of Vendor's bid. Pursuant to W. Va.
Code 21-1D-2(b) and (k), this provision does not apply to public improvement contracts the value
of which is $100,000 or less or temporary or emergency repairs.

2.1. DRUG-FREE WORKPLACE POLICY: Pursuant 1o W. Va. Code § 21-1D-4, Vendor and
its subcontractors must implement and maintain a written drug-free workplace policy that complies
with said article. The awarding public authority shall cancel this contract if: (1) Vendor fails to
implement and maintain a written drug-free workplace policy described in the preceding
paragraph. (2) Vendor fails to provide information regarding implementation of its drug-frec
workplace policy at the request of the public authority: or (3) Vendor provides to the public
authority false information regarding the contractor's drug-free workplace policy.

Pursuant to W. Va. Code 21-1D-2(b) and (k). this provision does not apply to public improvement
contracts the valuc of which is $100.000 or less or temporary or emergency repairs.
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3. DRUG FREE WORKPLACE REPORT: Pursuant to W. Va. Code § 21-1D-7b. no less than
once per year, or upon completion of the project. every contractor shall provide a certified report
to the public authority which let the contract. For contracts over $25.000. the public authority shall
be the Property and Procurement Office. For contracts of $25.000 or less. the public authority shall
be the agency section issuing the contract. The report shall include:

(1)  Information to show that the education and training service to the requircments of W. Va.
Code § 21-11)-5 was provided:

(2) The name of the laboratory certified by the United States Department of Health and Human
Services or its successor that performs the drug tests;

(3) The average number of employees in connection with the construction on the public
improvement:

(4) Drug test results for the following categories including the number of positive tests and the
number of negative tests: (A) Pre-employment and new hires; (B) Reasonable suspicion: (C) Post-

accideni: and (D) Random.

Vendor should utilize the attached Certified Drug Free Workplace Report Coversheet when
submitting the report required hereunder. Pursuant to W. Va. Code 21-1D-2(b) and (k). this
provision does not apply to public improvement contracts the value of which is $100.000 or less

or temporary or emergency repairs.

4. AIA DOCUMENTS: All construction contracts that will be completed in conjunction with
architectural services procured under Chapter 5G of the W. Va. Code will be governed by the AIA
AT01-2007 and A201-2007 or the A107-2007 documents. as amended by the Supplementary
Conditions for the State of West Virginia. in addition to the terms and conditions contained herein.

4A. PROHIBITION AGAINST GENERAL CONDITIONS: Notwithstanding anything
contained in the AIA Documents or the Supplementary Conditions, the State of West Virginia will
not pay for general conditions. or winter conditions, or any other condition representing a delay in
the contract. The Vendor is expected to mitigate delay costs to the greatest extent possible and any
costs associated with Delays must be specificallv and concretely identified. The state will not
consider an average daily rate multiplied by the number of days extended to be an acceptable charge.

5. GREEN BUILDINGS MINIMUM ENERGY STANDARDS: In accordance with W, Va.
Code § 22-29-4. all new building construction projects of public agencies that have not entered the
schematic design phase prior to July 1. 2012, or any building construction project receiving state
grant funds and appropriations. including public schools. that have not entered the schematic design
phase prior to July 1. 2012. shall be designed and constructed complying with the ICC International
Energy Conservation Code. adopted by the State Fire Commission, and the ANSVASHRAE/IESNA
Standard 90.1-2007: Provided. That if any construction project has a commitment of federal funds
to pay for a portion of such project. this provision shall only apply 1o the extent such standards are
consistent with the federal standards.
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6. LOCAL LABOR MARKET HIRING REQUIREMENT: Pursuant to West Virginia
Code §21- 1C-1 et seq.. Employers shall hirc at ieast seventy-five percent of employees for
public improvement construction projects from the ocal labor market. to be rounded off, with
at least two employvees from outside the local labor market permissible for each empioyer per

project.

Any employer unable to employ the minimum number of employees from the Tocal labor market
shall inform the nearest office of the bureau of employment programs’ division of employment
services of the number of qualified employees needed and provide a job description of the

positions to be filled.

If. within three business days following the placing of a job order. the division is unable to refer
any qualified job applicants to the employer or refers less qualified job applicants than the number
requested. then the division shall issue a waiver to the employer stating the unavailability of
applicant and shall permit the employer to fill any positions covered by the waiver from outside
the local labor market. The waiver shall be either oral or in writing and shall be issued w ithin the
prescribed three days. A waiver certificate shall be sent to both the employer for its permanent

project records and to the public authority.

Any employer who violates any provision of this article is subject to a civil penalty of one hundred
dollars per day of violation. The West Virginia Division of Labor is responsible for establishing

procedures for the collection of civil penalties.
The following terms used in this section have the meaning shown below..

(f) The term “construction project™ means any construction. reconsiruction. improvement.
enlargement. painting. decorating or repair of any public improvement let 1o contract in an amount
equal (o or greater than $500.000. The term “construction project” does not include temporary or

emergency repairs;

(2)  Theterm "employee™ means any person hired or permitied to perform hourly work for wages
by a person, firm, or corporation in the construction industry: The term “employee™ does not
include:(i) Bona fide employees of a public authority or individuals engaged in making temporary
or emergency repairs;(ii) Bona fide independent contractors; or{iii) Salaried supervisory personnel
necessary to assure efficient execution of the employee’s work:

(3} The term “employer” means any person, firm or corporation empioying one or more
employees on any public improvement and includes all contractors and subcontractors:

(4)  The term “local labor market” means every county in West Virginia and any county outside
of West Virginia if any portion of that county is within fifty miles of the border of West Virginia;

(8)  The term “public improvement™ includes the construction of ali buildings. roads. highways.
bridges. sireets, alleys. sewers, ditches, sewage disposal plants. waterworks. airports and all other
structures that may be let to contract by a public authority. excluding improvements funded. in

whole or in part. by federal funds.
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7. DAVIS-BACON AND RELATED ACT WAGE RATES:

[0 The work performed under this contract is federally funded in whole. or in part. Pursuant to

Vendors are required to pay applicable Davis-Bacon

wage rates.

The work performed under this contract is not subject to Davis-Bacon wage rates.

8. SUBCONTRACTOR LIST SUBMISSION: In accordance with W. Va. Code § 5-22-1, the
apparent low bidder on a contract valued at more than $250.000.00 for the construction.
alieration. decoration. painting or improvement of a new or existing building or structure shall
submit a list of all subcontractors who will perform more than $25.000.00 of work on the project
including labor and materials. (This section does not apply to anv other construction projects.
such as highway. mine reclamation. water or sewer projects.) The subcontractor list shall be
provided to the Property and Procurement Office within one business day of the opening of bids
for review. If the apparent low bidder fails to submit the subcontractor list. the Property and
Procurement Office shall promptly request by telephone and electronic mait that the low bidder
and second low bidder provide the subcontractor list within one business day of the request.
Failure to submit the subcontractor list within one business day of receiving the request shall
result in disqualification of the bid.

If no subcontractors who will perform more than $25.000.00 of work are to be used 10 complete
the project. the apparent low bidder must make this clear on the subcontractor list. in the bid itself.
or in response to the Property and Procurement Office’s request for the subcontractor list,

a. Required Information. The subcontractor list must contain the following information:
i. Bidder's name
ii. Name of each subcontractor performing more than $25.000 of work on the project.

jit. The license number of cach subcontractor. as required by W. Va. Code §21-11-
| et. seq.

iv. If applicable. a notation that no subcontractor will be used to perform more than
$25,000.00 of work. (This item iv. is not required if the vendor makes this clear in
the bid itself or in documentation following the request for the subcontractor list.)

b. Subcontractor List Submission Form: The subcontractor list may be submitted in any
form. including the attached form. as long as the required information noted above is
included. If any information is missing from the bidder's subcontractor list submission.
it may be obtained from other documents such as bids. emails. letters. etc. that
accompany the subcontractor list submission.
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c. Substitution of Subcontracior. Written approval must be obtained from the State
pp

Spending Unit before any subcontractor substitution is permitied. Substitutions are not
permitted unless:

i. The subcontractor listed in the original bid has filed for bankruptcy:

ii. The subcontractor in the original bid has been debarred or suspended; or

iii. The contractor certities in writing that the subcontractor listed in the original bid
fails. is unable. or refuses to perform his subcontract.
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Subcontractor List Submissien ( Construction Contracts Only)

Bidder’s Name:

l Check this box if no subcontractors will perform more than $25,000.00 of work to complete the project.

Subcontractor Name License Number if Required by
W. Va, Code § 21-11-1 et. seq,

Attach additional pages if necessary. 20171620v



ADDITIONAL TERMS AND CONDITIONS
(Architectural and Engineering Contracts Only)

I. PLAN AND DRAWING DISTRIBUTION: Ali plans and drawings must be completed and
available for distribution at least five business days prior to a scheduled pre-bid meeting for the

construction or other work related to the plans and drawings.

2. PROJECT ADDENDA REQUIREMENTS: The Architect/Engineer and/or Agency shall be
required to abide by the following schedule in issuing construction project addenda. The
Architect/Engineer shall prepare any addendum materials for which it is responsible. and a list of
all vendors that have obtained drawings and specifications for the project. The Architect/Engineer
shall then send a copy of the addendum materials and the list of vendors to the State Agency for
which the contract is issued to allow the Agency to makc any necessary modifications. The
addendum and list shall then be forwarded to the Property and Procurement Office buyer by the
Agency section. The Property and Procurement Office buyer shall send the addendum to all
interested vendors and. if necessary. extend the bid opening date. Any addendum should be
received by the Property and Procurement Office at least fourteen (14) davs prior to the bid

opening date.

3. PRE-BID MEETING RESPONSIBILITIES: The Architect/Engineer shall be available to
attend any pre-bid meeting for the construction or other work resulting from the plans. drawings.

or specifications prepared by the Architect/Engincer,

4, AJA DOCUMENTS: All construction contracts that will be completed in conjunction with
architectural services procured under Chapter 3G of the W. Va. Code will be governed by the
AIA A101-2007 and A201-2007 or the A107-2007 documents. as amended by the Supplementary
Conditions for the State of West Virginia, in addition to the terms and conditions contained
herein. The terms and conditions of this document shall prevail over anything contained in the

AIA Documents or the Supplementary Conditions.

4A. PROHIBITION AGAINST GENERAL CONDITIONS: Notwithstanding anything
contained in the AIA Documents or the Supplementary Conditions. the Statc of West Virginia will
not pay for general conditions, or winter conditions. or any other condition representing a delay in
the contract. The Vendor js expected to mitigate delay costs to the greatest extent possible and any
costs associated with Delays must be specifically and concretely identified. The state will not
consider an average daily rate multiplied by the number of days extended to be an acceptable charge.

5. GREEN BUILDINGS MINIMUM ENERGY STANDARDS: In accordance with W. Va.
Code § 22-29-4. all new building construction projects of public agencies that have not entered
the schematic design phase prior to July 1. 2012. or any building construction project receiving
state grant funds and appropriations. including public schools. that have not entered the schematic
design phase prior to Julyl. 2012, shall be designed and constructed complying with the ICC
International Energy Conservation Code. adopted by the State Fire Commission. and the
ANSI/ASHRAE/IESNA Standard 90.1-2007: Provided. That if any construction project has a
comimitment of federal funds to pay for a portion of such project. this provision shall only apply
to the extent such standards are consistent with the federal siandards.
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DESIGNATED CONTACT: Vendor appuints the individual identified in this Section as the
Contract Administrator and the initial point of contact for matters relating to this Contract.

‘%, CVLU\ ??-mezfmmubcﬁ

(Name. THle)
/fr\:z»c Oj Ca%@i\-"( RJE&FM“AG;L

(Printéd Name and Title)
5088 Whtnacrsd 7. wesT Glasusmy, wy 25313

Add
MM 1= 7473 Bod T76s Lérs

(Phone Number) / (Fax Number)

etebaly @ e\robsdiou . Con
(email address) L -

CERTIFICATION AND SIGNATURE: By signing below. or submitting documentation
through wvOASIS. T certity that | have reviewed this Solicitation in its entiretv; that | understand
the requirements. terms and conditions. and other information contained herein: that this bid.
offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn: that the
product or service proposed meets the mandatory requirements contained in the Solicitation for
that product or service, unless otherwise stated herein: that the Vendor accepis the terms and
conditions contained in the Solicitation. unless otherwise stated herein: that | am submitting this
bid. offer or proposal for review and consideration: that | am authorized by the vendor to execute
and submit this bid. offer. or proposal. or any documents related thereto on vendor's behalf: that
I'am authorized to bind the vendor in a contractual relationship: and that 1o the best of my
knowledge. the vendor has properly registered with any State agency that may require

registration.
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