Statement of Qualifications for

Architectural and Engineering Services for

Hawks Nest Lodge
Renovations

West Virginia Division of Natural Resources - Owner
(Solicitation Number : AEOI 0310 DNR1900000008)

WilliamsonShriverArchitects




June 13,2019

Mrs. Angela White Negley

West Virginia Division of Natural Resources,
Property and Procurement Office

324 4™ Avenue

South Charleston, WV 25303

RE: Architectural and Engineering Services for Hawks Nest Lodge Renovations
(Solicitation Number: AEOI 0310 DNR1900000008)

Dear Mrs. Ingraham:

Williamson Shriver Architects, Inc. was excited to learn of the Expression of Interest for Architectural and Engineering
services for the Hawks Nest Lodge Renovations for the West Virginia Division of Natural Resources. We are pleased
to have an opportunity to submit our team’s qualifications, experience, and other credentials for your consideration.

Williamson Shriver Architects’ staff combines for over 100 years of experience on hundreds of architectural design
projects of all types and sizes located throughout West Virginia. Our firm has established practices in place to ensure
that your project is completed on time and within budget. Our design, engineering, and construction administration
talents have been proven over and over throughout our firm'’s thirty-five plus year history.

Please accept this letter as our team's Expression of Interest in serving as your design team for this exciting project. In
addition to Williamson Shriver Architects, Inc., our proposed project team will include Harper Engineering, of St.
Albans, WV (HVAC, electrical, plumbing, and fire protection design) and Watkins Design Works, of Charleston, WV
(Interior Design). Our firms have worked together successfully on many past projects throughout all regions of the
state. We jointly have a strong understanding of design creativity, building systems and materials, constructability, and
the economics of construction in the different regions of West Virginia. We invite you to review the attached Statement
of Qualifications which describes in depth our team'’s capabilities, experience, and personnel and includes all of the
information delineated in your Expression of Interest.

We are excited about this project, and are eager to be selected to work with the West Virginia Division of Natural
Resources for the Hawks Nest Lodge Renovations as the Architect. We look forward to a personal interview with
your selection team during which we can present our credentials in greater detail.

We look forward to hearing from you soon.

WILLIAMSON SHRIVE TECTS, INC.

Ted A. Shriver AIA
President / Architect

717 Bigley Ave
Charleston, WV 25302
304-345-1060 voice 304-345-3693 fax

www.wsgarch.com
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Williamson Shriver Architects
Inc. is an award-winning, multi-
disciplinary design firm with busi-
ness roots back to 1967. While
specializing in educational and
commercial planning and design,
we provide design services to a
diverse client base throughout
West Virginia. With construc-
tion values exceeding one billion
dollars over our ———

history, the size
and scale of our
projects have
ranged from

detailed designs of our Comm

for small interior ___

renovations to large multi-million

dollar new facilities. Large or
small, simple or complex, every
project has our commitment to
diligent, thoughtful design. Our
functional and distinctive build-
ings reflect the vision of our
clients and the spirit of our com-
munities.

Experienced, capable, and re-
sponsive, we have a long tradition
of excellence and client commit-
ment. Simply put ... we listen ...
and combine what we learn from

listening with a clear understand-
ing of technology, sustainability,
and a wealth of experience. Ev-
ery Williamson Shriver Architects
design is a collaboration with the
end user. Our finished projects
work for people because they
start with people. Through focus
groups, individual interviews,
and public meetings, we ask our
clients to stretch their imagina-
tion and anticipate how they will
use each space.
oo The result of
e this process ...
111t flexible de-

- sign solutions

HLIES. that respond

— to people and
make the most of budgets.

Commitment to quality, dedica-
tion to project and client, and a
nearly fifty year tradition of in-
novation and architectural excel-
lence... that's Williamson Shriver
Architects. No matter what the
program, site, or budget, we've
been there and we have the ex-
perience and vision to shape your
project into a success.

At Williamson Shriver Architects,
we're listening.

~Left: Back exterior facade of Chief Logan

Lodge outdoor gathering area and balconies
for the suites. The expansion of the suites
was added to the existing Chief Logan Lodge
in 2006.

Above: The main entrance to Eastwood
Elementary School in Morgantown, West
Virignia. This school was designed and
achieved a LEED Gold rating in 2015.
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Firm History

Harper Engineering, PLLC was founded in 2008 to provide innovative engineering design services to
architects, owners, and contractors through the state. We are a unique combination of eager young talent and
proven experience fused together to serve all of your building systems design needs including HVAC,
Plumbing, Lighting, Electrical, Fire Alarm and Sprinkler Suppression systems. Our Goal is to design optimized
systems that meet all of our client’s performance, energy use, and budgetary needs.

Relationship

Harper Engineering, PLLC has worked with Williamson Shriver Architects, Inc. since 2008. We have amassed
over 80 projects together. (* Indicates more than one project at that location)

Analabs Office Building
Arnoldsburg Elementary School
Beverly Elementary School
Brandywine Elementary School
Braxton County High School
Braxton County Middle School
Braxton County Schools Warehouse
Bridge Elementary School
Bruceton School*

Burch PK-8 School

Burnsville Elementary School
Calhoun Gilmer Career Center
Chapmanville Elementary
Charleston Arbors Apartments
Charleston Fire Station #3
Coalton Elementary School
Davis Elementary School

Fed Ex Expansion

Fellowsville Elementary School
Flatwoods Elementary School
Flinn Elementary School
Frametown Elementary School*
Fred Eberle Technical Center*
Geary Elementary School
George Ward Elementary School
Gilbert Elementary School
Gilbert High School*

Gilmer County High School*
Glenville Elementary School
Hampshire County Career Tech Center
Hampton Inn Buckhannon
Harman School

Hebert Hoover High School
Holden Elementary School
Hodgesville Elementary School

Hurricane High School

Little Birch Elementary School

Little Creek Golf Course Conference Center*
Marsh Fork Elementary School
Matewan Elementary School
Moorefield Primary School

Northeast Natural Energy Office
Oakwood Baptist Church

Oakwood Terrace Apartments
Pendleton County High School
Pleasant Hill Elementary School
Poca High School Elevator

Preston County High School*
Putnam County CTC Paint Booth
Ravenswood High School

Ripley High School

Roane Jackson Technical Center
Robert C. Byrd Health Science Center
South Branch Vo Tech

South Charleston Fire Station #1
Starbucks - Kanawha Boulevard
Steptoe and Johnson Office Building*
Sutton Elementary School

Taylor County Middle School

Terra Alta East Preston School*
Tucker County High School
Tudors/Gino’s Various Locations*
Tunnelton Denver Elementary School
Union Elementary School

Upshur County Schools*

West Chapman Elementary School
West Virginia State Capitol Building
Williamstown Army National Guard
Wirt County Schools

52 B Street, Saint Albans, West Virginia 25177 (P) 304.722.3602 (F) 304.722.3603
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As fully described in Tab E of this
Statement of Qualifications, Wil-
liamson Shriver Architects has a
variety of projects fully construc-
tions with similar size and design
requirements to the project by
the West Virginia Department of
Administration.

The success of those projects are
not by accident. It is said, good
design comes from good listening.
You are not hiring an architect to
“tell you how to design and build
your building” Rather, you are
hiring an architect to compose a
design by synthesizing the spe-
cific needs, activities, skills, and
limitations of your department,
personnel, and site into a holistic,
responsive design. Williamson
Shriver Architects continually
stresses the importance of involv-
ing the building user throughout
the design process and facilitating
their input into a final program
and design solution.

This planning process starts

with the schematic “big picture”
design concepts and continues all
the way to small details includ-
ing interior design and furniture
selection. We utilize a variety of
methods in this process to make
the design intent more under-
stable to lay-person committee
members. These include presen-
tations, design charrettes, interior
and exterior 3D concepts model-
ing, digital walkthroughs and

general discussions and feedback.

We firmly believe that our track
record of these successful proj-
ects is directly attributable to this
inclusive and interactive process
with our clients.

Williamson Shriver Architects has
reviewed the scope of work pro-
vided for the Division of Natural
Resources. We understand the
scope of work is funded by the
State of West Virginia as follows:

*Provide full design services
which include architectural,
structural, mechanical, electri-
cal, plumbing and interior de-
sign and construction admin-
istration for renovations of the
existing Hawks Nest Lodge
located in Anstead, WV.

Design Management
- ] o

Williamson Shriver Architects is a
mid-sized firm but with a small-
firm attitude of service to our
clients. Principal Ted Shriver, is
actively involved in all aspects of
all the firm’s projects from con-
cept to completion. To ensure

consistency of quality design, all
planning and design concepts
originate under the direct super-
vision of the partners.

On this project, Ted Shriver will
be the Architect of Record and
will directly oversee all design
activities as well as be the main
point of contact with the Owner.
Directly under Mr. Shriver’s
leadership, Greg Martin will serve
as Project Architect, and will be
assigned with the responsibility to
produce documents and speci-
fications based upon the design

as well as to coordinate all team
member activities and contribu-
tions to the project.

Above: Front facade of the Chief Logan State Park Lodge. The right conference
center was completed in 2001 and the left guest suite addition was complete in 2006



WilliamsonShriverArchitects

For mechanical/electrical en-
gineering and interior design
services on this project, William-
son Shriver Architects will team
with two consulting firms specifi-
cally selected to provide the most
comprehensive, highest quality
specialty services relating to this
project.

*Harper Engineering, a St.
Albans, WV consulting engineer-
ing firm who will provide HVAC,
electrical, plumbing and fire pro-
tection design services.

*Watkins Design Works, of
Charleston WV, will provide inte-
rior design services for project.

Design Schedule

A master project schedule will
be prepared to reflect all of

the work tasks for the project
organized by design phase and
showing timelines and milestone
dates for all tasks. We will also
show the organization/individual
responsible for the task. It will
be organized as a horizontal

bar chart. The schedule will be
tested at critical intervals and
measures taken to assure the
schedule is maintained. Work
efforts are tested against progress
so that potential conflicts and
delays can be detected quickly
and appropriate action taken im-
mediately to preserve scheduled
milestones.

Design Development Phase
With the project consisting of

Project Approach & Understanding

renovation and repair to exist-
ing structures the early phases

of initial programming and sche-
matic layout will not be required.
The design team will progress to
the design development phase of
the project which will discuss the
areas of repair and renovation.
The Design Development Phase
documents advance the approved
schematic design by illustrating
and describing the architectural,
structural, mechanical, and elec-
trical components and systems,
and other elements through the

~

design process and

facilitating thetr

jj};;j/j

use of plans, sections, eleva-
tions, typical construction details,
and diagrammatic layouts of the
building systems as well as other
documents to fix and describe the
size and character of the project.
Important details of construction
will be shown, any necessary se-
lective demolition and alterations
will be indicated, interior design
elements including furnishings and
equipment will be conceptually
defined, construction materials
will be generally selected, and the
building systems will be outlined
and integrated with the building
structure and architecture. Out-
line specifications will be writ-

Continued
ten and all building performance

specifications will be updated. A
cost estimate will be prepared re-
flecting the work described in the
Design Development documents
along with appropriate strate-
gies to deal with any cost issues
which may arise. The completed
Design Development document
package will be submitted to the
Owner and authorities having
jurisdiction for review and ap-
proval.

Construction Documents
Phase

Upon approval of the Design De-
velopment Phase drawings, the
project team will prepare closely
coordinated construction draw-
ings and final specifications detail-
ing the quality levels for materials
and systems needed for bidding
and construction. The design
team will also incorporate into
the Construction Documents the
design requirements of authori-
ties having jurisdiction over the
project, including but not limited
to the Americans with Disabilities
Act, applicable state and local
building codes, ordinances, and
standards, and any standards pro-
vided by the Owner. To enhance
the coordination effort between
the disciplines, all team members
will utilize AutoDesk Revit Build-
ing Information Modeling soft-
ware in the preparation of these
documents.

The work of this phase will
include furthering the interior




design concepts previously devel-
oped by selecting material colors
and patterns for inclusion into
the project. Additionally, furnish-
ings and equipment appropriate
to the function and quality of the
proposed design will be selected.
The design team will meet as
needed with the Owner to gain
input regarding these interior
design elements.

The design team will confer

with the Owner to develop and
prepare bidding and procurement
information, the contract for
construction, as well as the con-
ditions of the contract for con-
struction. All of these documents
will be contained within the final
Project Manual to be released to
potential contractors.

The project cost estimate will
be updated reflecting the work
described in the Construction
Documents along with appropri-

A

Project Approach

P

ate strategies to deal with any
cost issues which may arise. The
completed Construction Docu-
ments package will be submitted
to the Owner and authorities
having jurisdiction for review and
approval.

Bidding Phase

Williamson Shriver Architects will
assist the Owner as necessary in
the advertising of the project for
bidding. To further competitive
bidding, we will actively market
the project to contractors known
to specialize in work consistent
with the project scope. We will
assist the Owner as needed in
conducting the bid opening. On
behalf of the Owner, we will
evaluate the bids received and
delineate any options for award,
and provide our recommendation
as to the award for a contract for
construction that is in the best
interest of the Owner.

Contract Administration
Phase

The construction phase may be
a small portion of an architect’s
fee, but this phase plays a large
role in our success. After the
commencement of construc-
tion, Steve Gibson will take the
lead during the construction
process. Mr. Gibson has 30+
years experience as a contract
administrator with Williamson
Shriver Architects on all project
types. As such, he is well known
and respected by many com-
mercial contractors around West
Virginia. During this phase, he
will be assisted by numerous

WilliamsonShriverArchite
0 [ Y R, | (g
& Understanding
Continued

members of the design team who
will continue their roles from the
design phases.

Member(s) of the project team
will be present on the project
site at two-week intervals, will
attend all construction progress
meetings, will become generally
familiar with the progress and
quality of the work completed,
and will determine in general that
the work is being completed in
accordance with the Contract
Documents. On behalf of the
Owner, we will reject any work
not conforming with the Contract
Documents.

In between site visits, Mr. Gibson,
with assistance of project team
members will review and take
action on contractor submittals,
process change orders and pay-
ment requests, issue field memos
and clarifications as needed,
prepare punch lists, and certify
completion of the project.

Post-Construction

Williamson Shriver Architects
team will not walk away from a
project at final completion. Rath-
er, we continue to assist our cli-
ents with warrantee issues which
may arise after completion. We
will also conduct an eleven month
walkthrough to observe any
other warrantee issues, and also
will conduct an interview with a
committee of the Owner’s staff
and building users. This feed-
back will allow the project team
to evaluate the performance of




WilliamsonShriverArchitects

the final design, to determine
whether the design adequately
meets the Owner’s needs, and
gives our team members valuable
input helping us to improve our
knowledge for services on future
projects.

Even after the expiration of the
twelve month warrantee period,
Williamson Shriver Architects
continues to service clients on
our completed projects. Time
and again throughout our firm’s
history, we have assisted Own-
ers of our completed projects
years after occupancy on issues
relating to the function of building
components and systems. Never
once have we invoiced for these
services.

Quality Control

Cost Control

It is vitally important that the
project budget, program and out-
come expectations are compat-
ible from the outset. Once the
initial project budget and project
scope is established and agreed
upon, all future cost estimates
and design decisions will be
measured against that budget and
program. As indicated herein,
further cost evaluation will be
performed at the completion

of schematic and design devel-
opment drawings, and at 75%
completion of contract drawings.
Between formal estimates, the
design team is constantly evaluat-
ing design and materials/specifica-
tion alternatives in an on-going
effort to achieve the project goals
in a cost effective manner and to

Project Approach & Understanding

maximize the value of the funds
available for the project.

Design Technology

All of our major consultants use
Autodesk Revit, a Building Infor-
mation Modeling (BIM) software
product. As a result, BIM will be
utilized throughout the design
process. Well beyond tradi-
tional drafting software, BIM is a
more holistic approach to build-
ing design and culminates in an
electronic 3-dimensional model
of the building and contains ‘intel-
ligent’ components. This product
is not only a valuable production
tool for the design team, but

also offers several benefits to the
Owner. For example, it’s ‘clash
detection’ capabilities offer better
technical control of the coordina-
tion between work of multiple
disciplines, reducing the number
of potential change orders dur-
ing construction. The software
also allows for enhanced clarity of
contract documents, and pro-
vides a potential facilities manage-
ment benefit for clients through
the manipulation of the intelligent
components contained within the
model. Williamson Shriver Archi-
tects was among the first archi-
tectural firms in West Virginia to
routinely utilize BIM software on
our projects.

Quality Management
Williamson Shriver Architects

is proud of our success rate for
meeting tight project budgets
with a low incidence of construc-
tion change orders. We believe

Continued

that this success stems largely
from the retention rate of our
long-term staff and selection of
consultants that are highly spe-
cialized in the type of project
being designed.

We have several peer review
steps in place to review Con-
struction Documents prior to
letting them out for bidding.
These include a design partner
coordination review, review by
the Construction Administrator
who has jobsite experience, and
involvement of nearly all of our
production staff in the prepara-
tion of technical specifications ...
whether or not they are other-
wise working on the project ...
to assure that the documents
are reviewed by a “fresh set of
eyes”. All of these steps taken
together, eliminate most design
errors before they make it out of
our office.

As products and product applica-
tions are constantly changing, our
staff and consultants are continu-
ally updated on new materials
and methods of construction
through both internal and outside
seminars and programs.

Lastly, utilization of Building Infor-
mation Modeling (BIM) software
greatly reduces the potential for
design errors. This is due in part
to the integrated approach in
which the software cross refer-
ences information, as well as its
potential for clash detection.
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Mechanical, Electrical, and Plumbing Engineering

Harper Engineering, PLLC has the talent and resources to provide quality mechanical, electrical, and plumbing
design. Our staff utilizes the latest building information modeling (BIM) software to provide the accurate system
designs with minimal change orders during construction.

Our goal is to design optimized systems that meet all of our client's performance, energy use, and budgetary
needs.

The staff at Harper Engineering, PLLC has over 100 years of experience working with clients in a variety of
fields including but not limited to K-12 schools, hospitals, offices, airports, manufacturing, multi-family housing,
and Design/Build.

The following is a partial listing of projects that demonstrate Harper Engineering’s mechanical, electrical, and
plumbing design experience:

South Charleston Fire Station No. 1
Chapmanville Intermediate School
Franklin Elementary School - Design/Build Criteria Developer
Additions to Holden Elementary School
Williamson Coal House
River Ridge Church- Hurricane
Seneca Village Housing
Beckley VA Parking Garage
West Virginia Department of Highways
SRC Office Building Renovation
Weigh Stations
Highway Lighting
Mason County Sheriff’'s Office Renovation
Stonerise Nursing Homes (Multiple Projects)
Boone County Courthouse Annex
City of Charleston Fire Station No. 3
A New Ronald McDonald House for Southern West Virginia
North Central West Virginia Airport (Multiple Projects)
Yeager Airport Security
CAMC Hospitals (Multiple Projects)

Level 350 BIM* Coordination for School Building Authority Projects
Shady Spring High School, Raleigh County Schools
New Raleigh Elementary School, Raleigh County Schools

* BIM - Building Information Modeling

52 B Street, Saint Albans, West Virginia 25177 (P) 304.722.3602 (F) 304.722.3603



Jill M. Watkins
Owner

Watkins Design Works provides all aspects of commercial interior design services, including:
=  Programming
= Schematic design, space planning, and design development
®  Contract and bid documents
= Interior construction administration

Jill Watkins, Owner, has over 25 years of commercial interior design experience, which includes
working alongside architects and engineers during all parts of the design process for many different
project types. Government clients are unique in that the expenditure of taxpayer dollars is often
scrutinized, and value for service must be evident. Our commercial interior design services offer
many benefits and value to government clients, including:

= Maximizing tight budgets for maximum impact, both aesthetically and functionally.

= Knowledge of furniture and office design trends to improve worker productivity and

provide meaningful amenities for staff.

= Knowledge of various purchasing contracts available to government agencies.
From programming and space planning through construction administration, from developing
conceptual color palettes to custom millwork detailing, Watkins Design Works will be involved with
you throughout the entire process to design functional and beautiful interiors that support your staff,
your needs, and your vision.

Watkins Design Works is a commercial interior design, green building, and sustainability consulting
firm established in 2014. Our work is primarily focused in West Virginia and surrounding states.

DUNS INUMDET wi:-civusssiasssssssississsssasassssinsessssssssmsssnsronssssansssssesessses cemessmssoessmmssssesesossssmesisossisesssssasaess 079258297
NAICS COTES ...t 541410, 541620
BN e 46-4275408
WV Qasis Vendor Code OO S DI 190493
Small Business Administration:
Woman-Owned Small Business
Economically Disadvantaged Woman-Owned Small Business
State of West Virginia:
Small Business and Woman-Owned Business
Watkins Design Works, LLC .......ooooooooooooooe. www.watkinsdesignworks.com
Jill M. Watkins, LEED AP BD+C, NCIDQ, OWNer ... Jjil@watkinsdesignworks.com
815 Quarrier Street, Suite 202, Charleston, WV 25307 ..., 304.553.7002 office



CURRENT AND RECENT PROJECTS
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kins Design Works, LLC

315 Quarrner Street, Suite 202

Jefferson County Circuit Courtroom

Client: ZMM Architects and Engineers

Project. Renovations to St. Margaret's Judicial Annex, Third Floor Size: 7,000 SF
Location: 119 North George Street, Charles Town, WV 25414 Cost. $450,000

ith West Virginia's 23 Judicial Circuit adding one Circuit Judge, the Jefferson County

rnmission undertook a project to renovate one of their Magistrate Courtrooms into a Circuit

Courtroom, as well as add Judge's Chambers, a jury room, offices, and other spaces associated with

a Circuit Court. The project consisted of both new and existing millwork, and new and existing

furniture. New furniture was purchased by the county from a preferred vendor

West Virginia Department of Commerce

Client. ZMM Architects and Engineers
F"o\ect Furniture Design and Coordination Size: 4,000 SF
Location: Capitol Complex, Building 6, Room 525, Charleston, WV 25305 Cost

During this project, offices for the former (,ab net Secretary and his staff were located on one-quarter
of the 5 floor in State Office Building 6 A primary goal of the renovation was to create a modern
professional first impression for visitors who are interested In starting or expanding a business in
West Virginia  Private offices were created using systems furniture, lots of glass to let in natural light,

and wood-grain walls and desks e conference room and

stc

enty of meeting space and

age space within each office we features.  Furniture was procured from the Statewide

>FURN Contract

N3

Client: N3
Project: Tenant :’ﬂut Sizew 27,033
Location 2001 on Carbide Drive, Suite 1500, South Charleston, WV 25303 Budget: $2,361

N3 is an Atlanta-based private company which opened up an office at the West Virginia Regional

Technology Park in South Charleston. Their new tenant space includes primarily systerns furniture in

an open plan environment, with some private offices and smaller meeting rooms throughout the
space.  There is also a large staff lunch room and executive suite.  Branding is an important
component of N3's culture, so their logo and corporate colors are prominent in the design

Furniture was orocured through a private bidding process

West Virginia Army National Guard

Client- Williamson Shriver Architects

Project. Clarksburg Armory / Weston Armory Interior Renovations Size: 37,200SF

Locations: 5 Armory Road, Clarksburg, WV / 40 Armory Road, \ VWV Cost: $700,000
The armories in Clarksburg and W n received finish and ADA upgrades to the shower/locker
rooms. Watkins Design \ vas responsible for documentation of existing conditions, overall

drawing production and finish 5
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Organizational chart showing numbers and types of key personnel that
will be providing design and construction phase services for this project.

Division of Natural Resources
Director and Park Superintendent

Harper Engineering
(See firm info on following pages)

Jason Harper PE

Partner-in-Charge / HVAC

Mark King
Electrical Design

More detailed information for these key personnel may be found in Tab A & Tab C

Resumes for individuals in this chart may be found in Tab D



NilliamsonShriverArchitects

rersonnel cxperience
|

A list of all key personnel that will be assigned to this project and de-
scribe the roll each will play

A list key persons that will be assigned to this project that are Licensed
Architects, Construction Administrators, LEED AP’s per the U.S.
Green Building Council, and who are experienced in the use of Building
Information Modelling software.

A list any proposed consultants, including key staff names and the expe-
rience and qualifications of these individuals or firms.

iTed Shriver Partner-in-Charge 34 Arch-WV F/O APBDC

2
iDon Beyer Structural Design 28 PE. -WV F/O 3
| Greg Martin Project Architect 10 ArchWV  F/O 4
?Dana Scarberry Project Manager 28 N/A O 4
ESteve Gibson Contract Administrator 32 N/A F/O I

,.j.Amanda Hayslett ~ Administrative Assistant | N/A O |

jjason Harper Partner / Mechanical Eng. 10 PE.-WV F/O 4
Mark King Electrical Engineer 8 PEWV  F/O 4
J}Jill Watkins Interior Designer 5 NCIDQ F/IO APBDC 2

See Organization Chart in Tab C for more information regarding division of per-
sonnel among team member firms. Resumes for these key persons can be found

in Tab D.
Legend (CA Experience) Legend (LEED Status) Legend (BIM Experience)
F  Field CA Experience AP Accredited Professional | Not Applicable to Position
O Office CA Experience AP BDC Accredited Professional with Some Usage

2
Building Design and Construc- 3 Moderate Usage (Proficient)
4 Significant Usage (Expert)

tion Certification

Left: Dining room of the Chief Logan
Lodge that was completed in 2001.
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WilliamsonShriverArchitects

¥V ed Shriver is a registered

architect and President

of Williamson Shriver
Architects. In addition to his
role as firm business manager,
he is additionally responsible
for the office-wide coordination
and production of contract
documents. He brings to the
firm 35 plus years of architectural
experience, and his primary
responsibilities include assurance
that appropriate production and
support resources are applied to
each project.

Office management, marketing
and construction administration
on smaller scope projects add

to his daily responsibilities. He
also oversees the firm's computer
system, including evaluation and
installation of new technology.

The West Virginia Board of Architects

cenifies that

TED A SHRIVER
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He has extended this computer
expertise to an understanding of
the utilization and implementation
of technology in school facilities
and attends the Council of
Educational Facility Planners'
Technology Conferences. Since
2005, Mr. Shriver has focused

on establishing guidelines for our
designs on implementing safe
schools and monitoring systems.

Mr. Shriver is active in the
Association for Learning
Environments (A4LE) especially
in the Southeast Region. In

2003, he was one of the founding
members of the West Virginia
Chapter and served as their
President from 2004-2007. He
has also served as the Southeast
Director since 2002.
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Recognized Educational
Facility Planner
Ted A. Shriver, REFP
2015
Y Cdw
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A Clivivie
Ted A. Shriver
AlA / LEED AP BD+C / REFP

Architect / Principal

Education:
Fairmont State College, 1979
A.S. Architectural T(:Chl 10logy

South Charleston High School 1977

Registration:
Architect, WV (281 |)
Architect OH (11173)
Architect MD (10948)
Green Building Certification Institute
LEED Accr cdmed Professional
(AP BD+CQC)

Affiliations:

West Virginia State Fire Commission

2009-Present
Code / Regulatory Committee, Chair
2009-Present
American Institute of Architects

WV Cmpter

Executive Committee 2008-2013
Treasurer 2008-2013

Associati

on for Learning Environments

Southeast |

r 2002-2003
-Present
Recognized Educational Facility
Professional Certification (REFP)
Contractors Association of WV

Builders Association

Region Director 2 U(

Kanawha Valley
-

International Code Council

National Fire Protection Association

rd of Health

South Charlestor
United States Green Building Council
Building Codes Plan Examiner

2015 - Present




WilliamsonShriverArchitects

ith over twenty eight
years of tenure at Wil-
liamson Shriver Archi-
tects, Mr. Beyer is responsible for
the coordination of structural de-
sign for all of the firm’s projects,
and personally designs the struc-
tural systems for most projects.
He coordinates and integrates his
design work with our in-house
architectural designs as well as
with mechanical and electrical
engineering design performed

by our consultants. He is also
responsible for the production

of details and specifications for a
project’s structural systems and
materials.

Mr. Beyer's close involvement
with the project architect pro-
vides for the smooth integration
of the structural system into

West Virginia State Board of Registration
for Professional Engineers

DONALD W. BEYER
WYV PE 2015054

Mlbﬂﬁﬂﬁh“mmh“‘t

in the State of West Virginia. i
EXPIRES December 31, 2020

the project while maintaining

the aesthetics of the architect’s
design. His availability for imme-
diate consultation is an asset to
the design team. Mr. Beyer draws
from his years of experience as a
structural steel detailer, a struc-
tural draftsman, and engineering
technician within the Charleston
area.

In addition to his structural
responsibilities, Mr. Beyer also
serves as production coordinator
for all project disciplines, ensuring
that appropriate staff is in place
to assure on-time completion of
design work.

Mr. Beyer is an avid whitewater
paddler, and currently sits on the
WV Whitewater Commission,
appointed by Governor Wise in
2005
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Donald W. Beyer

PE. / AlA Professional Affiliate
Professional Engineer

Education:
WV Institute of Technology 997
B. S. Civil Engineering
WV Institute of Technology 978
A. S. Drafting & Design Eng. Tech.

Registration:

Professional Engineer, WV (15054)
Professional Engineer, PA (084033)
Professional Engineer, OH (80854)

Previous Employment:

Kelley, Gidley, Blair and Wolfe Engineers
1986 - 1990

W. C. Haworth, Structural Engineers
1984 - 1986

Union Carbide Corporation
1979 - 1983

West Virginia Steel
1978 - 1979

Corporation

Affiliations:
American Institute of Architects
American Institute of Architects WV
Chapter

Professional Affiliate Member

Certifications:
American Canoe Association
Swiftwater Rescue Instructor




I reg Martin received his
r Masters of Architecture
Degree from Virginia

Polytechnic Institute and State
University in 2008 after graduat-
ing from Fairmont State Univer-
sity in 2005. In the fall of 2008,
he joined Williamson Shriver
Architects as a project manager
overseeing small renovation and
additions projects. As his experi-
ence grew, his responsibilities
with the firm increased. In 2013,
he officially began the pursuit of
architectural licensure and in ear-
ly 2016 he successfully concluded
his Architectural Registration
Examination and became licensed
to practice architecture in WV.
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As Project Architect, he specializ-
es in building design and produc-
tion / coordination of construc-
tion documents for projects of all
types and sizes.

Mr Martin’s project portfolio with
Williamson Shriver Architects
includes Poca Elementary/Middle
School, Leading Creek Elementa-
ry School, the Ronald McDonald
House in Charleston, Little Creek
Golf Course Clubhouse, the
LEED candidate Gilmer County
Elementary School in Glenville
and Charleston Fire Station No.

3 which reopened to active duty
August of 2018.

In addition to his professional
career, Mr. Martin is an accom-
plished craftsman in wood, con-
crete and other media.

AIA/NCARB
Project Architect
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 longtime employee of Wil-
\\\ liamson Shriver Architects,
Mr. Scarberry has spent
his adult lifetime in working in the
architecture and building de-
sign industry, joining Williamson
Shriver Architects in 1990. In this
time, he has amassed consider-
able and invaluable knowledge
and experience regarding building
design, systems, and detailing.
He serves as our senior Project
Manager, advancing the design
prepared by the partners into a
complete and coordinated set
of constructable documents. As
part of this process, he brings his
extensive knowledge of building

\

codes and standards, coordina-
tion of consultants providng site,
electrical and mechanical systems
design, and preparation of build-
ing system specifications.

Mr. Scarberry also has consider-
able experience in roofing design.
Over the course of his career he
has designed millions of square
feet of roofing and roofing re-
placement. He also serves as
Williamson Shriver’s in-house
coordinator of door hardware
and kitchen equipment design.

>

AlA Associate

Project Manager
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% teve Gibson is responsible

N for contract document ad-
“— ministration and field obser-
vation during the construction
phase of a project. His duties
include shop drawing review, at-
tending construction conferences,
compiling construction observa-
tion reports, and serving as liaison
between owner and contractor.

Prior to joining the staff in 1985,
Mr. Gibson's experience was
primarily in the engineering fields.

He has participated in the design,
project management and con-
struction of numerous industrial,
commercial, public housing and
public works facilities since 1970.

Mr. Gibson has also worked for
a large local construction firm as
an estimator. This employment
allows him to bring a unique
knowledge and understanding
of the contractors’ perspective
toward construction projects to
the firm.

QJ",“"'J':

AlA Associate

Construction Contract Administrator




M manda will serve as an
’i administrative assistant
A for Williamson Shriver
Architects. Having worked as
a administractive assistant for
accountants, engineers and
construction companies over the
past twenty-five years, she will
apply that experience and know-
legde to the team. Her project
based reponsibilities include, but
are not limited to, development
of contracts / agreements, proj-
ect manual assembly, specifica-
tions, assistance with the bidding
process, processing of bonds
and insurance, construction cost
monitoring, construction phase
submittals, applications for pay-
ment processing and project
closeout documentation.

WilliamsonShriverArchitects

As construction phase submit-
tals manager, she maintains the
electronic submittals log, assuring
that action by staff and consul-
tants is taken as expeditiously as
possible.

In addition to these project based
responsibilities, she also plays an
essential primary role in prepara-
tion of educational planning docu-
ments such as annual updates

and ten-year plans for numerous
county school systems.

Amanda Hayslett

Administrative Assistant

Education:
West Virginia State University, 1986
A.S. Computer Programming

Previous Employment:

Kanawha Stone Company
2018 -2019

Green Meadow of WV, Inc.
1999- 2018

Ghosh Engineering, Inc.
1996 - 1999

Herman & Cormany, CPA's
1986 - 1993




— Harper

=== Engineering

Experience

Mr. Harper brings 16 years of design experience to
the firm. He has expertise with HVAC, electrical,
plumbing, sprinkler and fire alarm system designs.
His project include educational facilities (including
colleges and universities), health care facilities,
office buildings, banks, emergency services
facilities, postal facilities, and government buildings.

Mr. Harper’s role with the firm includes, but not
limited to, office manager, project manager,
draftsman, and Building Information Modeling
coordinator. He oversees projects from the early
design phase through construction administration to
post construction. He assist the project architect
and design team with valuable mechanical,
electrical, and plumbing information early in the
project to ensure the it is adequately designed to
handle the client’s needs.

Projects
HVAC Additions to Taylor County Middle School
Poca High School Elevator Addition
Chapmanville Intermediate School
Burch PK-8 School
Lewis County Transportation Facility
HVAC Renovations to Tucker County High School
South Preston PK8 School
Arnoldsburg Elementary School
Additions and Renovation to Geary School
Tunnelton Denver Elementary School
HVAC Systems Renovations to

Upshur County Elementary Schools
Additions and Renovations to Flinn Elementary

Registration/Professional Affiliations

Professional Engineer WV - 017278

American Society of Heating, Refrigeration and Air-
Conditioning Engineers - 8179177

National Fire Protection Association - 2748712

Education

West Virginia University Institute of Technology
Bachelor of Science - Mechanical Engineering

52 B Street, Saint Albans, West Virginia 25177 (P) 304.722.3602 (F) 304.722.3603



= Harper Kevin M. King
i Professional Engineer

=== Engineering

Mr. King brings 14 years of electrical design
experience and over 11 years of electrical
construction/maintenance experience to the firm.
His project include educational facilities (including
colleges and universities), health care facilities,
office buildings, banks, emergency services
facilities, government buildings, and industrial
projects.

Mr. King'’s role with the firm includes, but not limited
to, project manager, draftsman, specification writer
and construction administration. He oversees
rojects from the early design phase to post - . . e
Sor:struction. He assi);ts thg p:)oject architect and nﬂmStl’a“ﬂnl Prﬂiessmnal Aﬁlllatlﬂns
design team with valuable electrical information
early in the project to ensure the it is
adequately designed to handle the client’'s needs.

Professional Engineer WV - 017278
Professional Engineer KY - 27522
Professional Engineer PA - 078377
Professional Engineer OH - 75122
Professional Engineer VA - 0402049801

Projects Professional Engineer Ml - 6201065598
FedEXx Freight - 32 Bay Expansion Professional Engineer SC - 33253
Arnoldsburg Elementary School Professional Engineer IN - 11600675
Chapmanville Intermediate School West Virginia Master Electrician -
South Charleston Fire Station M27616420670800
Geary Elementary School American Society of Heating, Refrigeration and
Holden Elementary School Air-Conditioning Engineers - 8259192
Hurricane High School Batting Facility National Fire Protection Association - 2915791

Marshfork Elementary School

Tudor’s/Gino’s Restaurants (Various Location)
Additions and Renovations to Flinn Elementary Education

West Virginia University Institute of Technology
Bachelor of Science - Electrical Engineering

Bluefield State College
Bachelors of Science - Computer Science

52 B Street, Saint Albans, West Virginia 25177 (P) 304.722.3602 (F) 304.722.3603
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Wolf Maison Limited

rior Designer

As interior designer for this architectural start-(

design and high-end residential projects, along with additional cor he also
provided LEED assistance to Cleveland State Unive n the drawing and
>commendations for the new Recreation Center, the build ng is

03 - Feb 2004
Interior Designer Cleveland, OH

For one of C

Y _ Feb 20

nteror

esign for a

variety or p

Janizations

OM (formerly URS (¢

Senior Interior Designer

Jill participated among teams of

secondary schools, higher education, and public prc

d

design team for the Nathaniel R Jones Fe | Building and U.S. Courthous

n Youngstown

Ohio. This was the first courth in the | and the first building in Ohio to become LEEL
Certified
KA, Inc. Architecture Apr 78 - Nov 1999

nterior Designer

Jill went to KA after their purchase of Triad Des gnin 1998 As part of the ( orporate

gaine

experience in the design of corporate

arcnitects

malls and big-box r store
rac Aug 1996 - Apr 1998
] f
nterior Desianer land, OH
As a designer with this small interior d yn firm Was INve ent project

ypes, including corporate o and prive veland Browns

Aug 1996
Cleveland, OH

s specialized in library design thro ut the Midy Jill was responsible
furniture design and custorr ork yn and d
May 1993 - Feb 1995
nterior Designer Charleston, WV
After working at CBI in the surmmer months while in college, Jill work a full-time designer
supporting the s beople in the firm's many public and private projects, includin 3 Union
Carbide’s Building 6000 and the initial renovation of O atior




Watkins Desiq

15 Quarrier

REPRESENTATIVE PROJECTS

West Virginia Army National Guard

int \r“’e’ri\'gfﬁf. Training and Education Center

)01 Army
Architect

As a joint venture betweer

1 and AE g and Education Center

at Camp Dawson was

to provide a 24/7 ope

center and expanded billeting facility

Silleting

5 responsible fo in of the addition, including the main lobby

shes with the AE

wayfinding, millwork, and billet rooms; coordination ¢
LEE

main author

'W

team; and was C ED Administrator She played an integral r«

in achieving 55c& Light Pollution

Reduction as ths an appeal 1o the U old Certified

Jackson County Armed Forces Reserve Center

int Pleasant Roac / 252

he Jackson County Armed f

units, witn an
with the

vanded drill hall that is used for various community

architect to

nterior color palette that works seamlessly with the exterior
and LEED coordination for
or the dnll hall that expand its functionality as a large
D¢

evelop a comprehens

vell as in

materials

erior detalls, lighting
f

Jesigned emh: acoustical treatments

jroup space  The AFRC is designed to meet LEED Silver certification

WV 26505

her units, the

9 Army Band and ot

atures an

roorns, offices, classrooms and drill hall. Jill was responsible for interior a

ign

of all area yustic consultant, and LEED coordination. The project

designed to E D Silver certification

Logan-Mingo Readiness Center

James A "Buck" Harless Industrial Park

Architect: ZMM Architec

Housing the military police and other units in the heart of ¢ , the Logan-Mingo Readiness

_enter is the most recent re center completed by the

.
s responsible for all

of the interiors for public areas, offices, classr

ooms, and drill hall The interior design

s a darkly painted that 15

1out the public spaces and combined with

ponsible for LEED coordination, the project 15 designed to

orignt accent « J

meet



Wood County Commission

od County Justice Center

401 Second Street, Parkersburg
Architect: ZMM Architects &

n w‘

The Wood County Jt arkersburg is a culmination of the Sheriff's Department

Magistrate Court and 12-hour mHmu center moving from three separate buildings into one

existing building  Jill \

design, lighting design, furniture design and LEED Coordination. The prc )Jefi 15 LEED Certified

West Virginia Housing Development Fund

5710 MacCorkle Avenue, Charleston, WV 25304

Architect: ZMM Architects & Engineers

For the WVHC
and furniture design to matcn. She was also responsible for lighting and millwork design, and many
sustainable features of the building

s new office building in Kanawha City, Jill developed a clean, modern color palette

Kanawha County Public Library

Elk Valley Branch Library

W
vV £

313 The Cro‘:,i\ﬂ(;; Mall Road, Elkview

Architect: ZMM Architects & Engineers

Valley Branch Library in Elkview is providing a much-needed modernized and accessible

s small branch. The library moved into an existing building and Jill was responsible for
of

aspects the interior, including space planning, finish selections, furniture design, and

construction administration

Christ Church United Methodist

1221 Quarner Street, Charleston, WV 25301
Architect: ZMN

Architects & Engineers

This historic church near Charleston’s East End underwent an extensive renovation of its educational

,‘,/\"wg choir area, teen area, and gymnasium Jill was responsible for finish furniture

design, coordination with each committee 3 with construction administration

Procter & Gamble

Gillette World Shaving Headguarters
Gillette Park, Boston, MA 02

Architect: Cubellis

Procter & Gamble purchased Gillette in 20

Not long after
razor factory into Class A office space with expand

plans to convert the orginal Boston

>d amenities and strict P&G branding
commenced. Jill was a key team member consisting of architects and other interior designers

ns Design Works, LL( involved in master planning, programming, space planning, design, and contract documents. The

-

tanAaras, similar to

202 project was desic ;v:w\f to meet Boston Greer B H“juw,_;
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This project was an addition to
the existing Convention Center
constructed in 2001. This project
provided over 50 lodging rooms,
fitness and pool area, additional
meeting rooms and building ser-
vices to utilize the existing con-
vention center and Chief Logan
State Park grounds.

The design followed the conven-
tion center exposed stone and
heavy timber design.

Second Floor Plan (Third floor similar)
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First Floor Plan
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This project was provided a new
convention center to Chief Logan
State Park which consisted of
four large conference rooms, a
state park dining room with full
service kitchen, and administra-
tive offices and building support
areas.

The design incorporated exposed
stone, exposed heavy timber
framing, and ample windows to
provide natural lighting and view
of the surrounding state park
grounds.

First Floor Plan




The design concept for this
multi-building development was
to draw design features from the
farmhouse vernacular and tradi-
tions of the historically agrarian
Teays Valley, West Virginia com-
munity in which it resides.

Exterior features include a par-
tial stone veneer and a striking
complementary green wood
veneer. These are set off by the
traditional grey-silver metal roof-
ing often found on farm buildings.

This initial building is a two

MERIT
AWARD

FOR ACHIEVEMENT
INARCHITTCTURE

story office structure housing

the development owner's law
firm on the second floor with a
tenant cardiac medical office on
the ground level. Building two of
this development is currently in
design, and will feature a similarly
detailed but larger office build-
ing placed perpendicularly on the
site.

Williamson Shriver Architects was
assisted by team members Triad
Engineering (site / civil), Harper
Engineering (MEP) and Laura
Davis Interiors on this project.



Description of Project:

This project is a replacement
fire station facility for the City of
South Charleston. For this sta-
tion, the city requested a design
in keeping with the high-tech
chemical manufacturing facilities
located nearby.

The design of this building in-
cludes three drive-thru apparatus
bays, plus storage and mainte-
nance spaces for fire fighting op-
erations. This area also includes
a multi-story training space for
learning vertical movement and

rescue.

The living quarters includes six
sleeping berths, toilet / showers
for male and female firefight-
ers, shift commander’s quarters
and office, captain’s quarters and
office, and spaces for kitchen,
dining, living, meeting/computer
room, and laundry.

The building exterior features a
sweeping curved metal roof, tri-
color brick, and both smooth and
corrugated metal wall panels.




Description of Project:

This project is a new fire station
facility for the City of Charleston
to replace a 1928 structure that
the city demolished in 2016.

The existing site is located in a
mixed residential and commercial
area located near Route [ 19. Us-
ing the existing limited site , the
design required the building to
be multiple levels to facilitate the
needs of the station. The main
floor includes a general office

. L
Nce
R
N il gk
B el

with an ADA toilet and shower
along with a two stall apparatus
bay to house the new fire truck
and an EMS vehicle. The sec-
ond floor provides five separate
sleeping quarters for the crew,
two individual toilet / showers,
laundry, and a full size kitchen
and living room to accommodate
three shifts. The steeply sloping
site allowed the city to build a
lower level to be used a general
storage and workout space for
the fire fighters.

i
J
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Description of Project:

This project was a pair of twin
buildings sharing the same site lo-
cated across the street from City
Hall in downtown South Charles-
ton, WV. Each building has its
own unique identity expressed
through separate front entrances

on different city streets.

Each building contains offices,
conference rooms, and other
administrative support spaces. A
private outdoor courtyard mean-
ders between the two buildings.




Description of Project:

This project included ADA reno-
vations and additions, exterior
masonry renovations, and other
minor interior renovations to the

existing historic city hall in South
Charleston, WV.

The existing building prior to this
project was not ADA compliant,
with no elevator and no direct
accessible path to enter the
building. This design resolved
these issues through the con-
struction of a new ADA compli-
ant entrance on the left hand side
of the building which included a
new ramp entrance and an eleva-
tor.

A new main entrance vestibule
was constructed along the D
Street facade for energy conser-
vations purposes. Also, masonry
re-pointing and other brick fa-
cade repairs were undertaken to
ensure this building’s viability for
many years to come.



Ronald McDonald Ho

Williamson Shriver Architects was
retained in 2010 to provide plan-
ning services for a new Ronald
McDonald House to be located
near CAMC Women's and Child-
rens Hospital in Charleston, WV.
After several years of planning
and fund raising, the new facility
was completed in 2016.

As Ronald McDonald Houses
offer free housing to families of
hospitalized children, a primary
goal is to offer guests a feeling of
emotional comfort and security
in a home-like atmosphere. This
was accomplished in part through
breaking the building into three
distinct zones: public space

guest suites, and administrative
offices. There are 4 guest suites
divided amongst two floors and
many public areas including a
communal kitchen, dining room,
food pantry, laundry room, kids
play room, a den, great room,
and an outdoor patio. These
spaces are intended to give each
resident the comfort of home
while providing opportunities for

interaction between gue

staff. A welcome station is locat-
ed in the entry lobby and will be
staffed 24 hours a day. The main
entrance includes a secure vesti-
bule, which allows staff to main-
tain visual control of the building
entry point during all hours.

The design intent of the exterior
was to create an inviting and in-
triguing facade with the use of vi-
brant colors, tall vertical masses,
and large areas of fenestration.

By accomplishing these consider-
ations in the design, the site now
has an eye catching building that
is unique to the area.
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This project was undertaken as a
conversion of an existing Coun-
try Inn and Suites property. The
owner sought Williamson Shriver
Architect’s assistance in designing
substantial renovations to meet
current LaQuinta brand design
standards.

Exterior renovations included
revisions to the roof form, new
EIFS finish system, and renova-
tions to the main entrance cano-
py. On the interior, renovations
centered on a complete updating
of the first floor public spaces in-
cluding the lobby, meeting rooms,
and fitness center.
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West Virginia State Parks, Houses at Cass Scenic Railroad State Park
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Gat Creek, Cabins at Cacapon Resort State Park













DO\

m |







a A A b 40 20 A B R A B A A 2 A A K A A A B R A A N E A AN A A N A N NN N N N B N

Robinson Grand Performing Arts Center
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Jefferson County Commission, 23rd Judicial Circuit Courtroom










WOrkS.

WYV Department of Commerce, Office of the Former Cabinet Secretary
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WilliamsonShriverArchitects

References

The following are a list of current clients serving as references for
Williamson Shriver Architects. Please feel free to contact them at

your convenience.

The Honorable Mayor
Frank Mullens

City of South Charleston
South Charleston, WV
(304) 744-5301

Mr. Virgil White

Fire Chief

City of South Charleston
South Charleston, WV

(304) 744-0079

Mr. Dewayne Dickens
Executive Director
Ronald McDonald House
Charities of Southern WV
Charleston, WV

(304) 346-0279

Dr. Ronald Duerring

Superintendent
Kanawha County Schools
Charleston, WV
(304) 348-7732

Dr. Eddie Campbell
Superintendent
Monongalia County Schools

Morgantown, WV
(304) 291-9210

Mr.Robert Sutler
Fire Chief

City of Charleston
Charleston, WV
(304) 348-8098

Chairman Michael Albert
Chairman

Public Service Commission of WV
Charleston, WV

(304) 340-0356

Mr. Charles Wendell
Charleston Development Limited
Fayetteville, WV

(843) 991-0396

Dr. Frank Devono

Retired Superintendent (June 2018)
Monongalia County Schools
Morgantown, WV

(304) 291-9210

Mr. Scott Cochran
Superintendent

Webster County Schools
Webster Springs, WV
(304) 847-5638




WOrKS.

PROFESSIONAL AND PERSONAL REFERENCES

Ken Boggs

Rich Donovan

Chief Prc

for Community & Technical College Education

Chuck Moore

Vice President, BBL C:

S

0 Kana vd. East, Suite 200, Charleston, WV 25

M

MG Melvin Burch

~

Retirec

Marci Zimmerman

Retired Interior Designer, AECOM Cleve 3
216.3 mobile

mlzimm53@gmail.com

Pam Murchison
Executive Director Symphoria

Syracuse NY 13202
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ADDITIONAL TERMS AND CONDITIONS
(Architectural and Engineering Contracts Only)

1. PLAN AND DRAWING DISTRIBUTION: All plans and drawings must be completed and
available for distribution at least five business days prior to a scheduled pre-bid meeting for the
construction or other work related to the plans and drawings.

2. PROJECT ADDENDA REQUIREMENTS: The Architect/Engineer and/or Agency shall be
required to abide by the following schedule in issuing construction project addenda. The
Architect/Engineer shall prepare any addendum materials for which it is responsible, and a list of
all vendors that have obtained drawings and specifications for the project. The Architect/Engineer
shall then send a copy of the addendum materials and the list of vendors to the State Agency for
which the contract is issued to allow the Agency to make any necessary modifications. The
addendum and list shall then be forwarded to the Property and Procurement Office buyer by the
Agency section. The Property and Procurement Office buyer shall send the addendum to all
interested vendors and, if necessary, extend the bid opening date. Any addendum should be
received by the Property and Procurement Office at least fourteen (14) days prior to the bid
opening date.

3. PRE-BID MEETING RESPONSIBILITIES: The Architect/Engineer shall be available to
attend any pre-bid meeting for the construction or other work resulting from the plans, drawings,
or specifications prepared by the Architect/Engineer.

4. ATA DOCUMENTS: All construction contracts that will be completed in conjunction with
architectural services procured under Chapter 5G of the W. Va. Code will be governed by the
AIA A101-2007 and A201-2007 or the A107-2007 documents, as amended by the Supplementary
Conditions for the State of West Virginia, in addition to the terms and conditions contained
herein. The terms and conditions of this document shall prevail over anything contained in the
AIA Documents or the Supplementary Conditions.

4A. PROHIBITION AGAINST GENERAL CONDITIONS: Notwithstanding anything contained
in the AIA Documents or the Supplementary Conditions, the State of West Virginia will not pay for
general conditions, or winter conditions, or any other condition representing a delay in the contract.
The Vendor is expected to mitigate delay costs to the greatest extent possible and any costs associated
with Delays must be specifically and concretely identified. The state will not consider an average
daily rate multiplied by the number of days extended to be an acceptable charge.

5. GREEN BUILDINGS MINIMUM ENERGY STANDARDS: In accordance with W. Va.
Code § 22-29-4, all new building construction projects of public agencies that have not entered
the schematic design phase prior to July I, 2012, or any building construction project receiving
state grant funds and appropriations, including public schools, that have not entered the schematic
design phase prior to Julyl, 2012, shall be designed and constructed complying with the ICC
International Energy Conservation Code, adopted by the State Fire Commission, and the
ANSI/ASHRAE/IESNA Standard 90.1-2007: Provided, That if any construction project has a
commitment of federal funds to pay for a portion of such project, this provision shall only apply
to the extent such standards are consistent with the federal standards.



DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the
Contract Administrator and the initial point of contact for matters relating to this Contract.

Ted A. Shriver, President
(Name, Title)

DA oHEWNER | FEE<IO=NT
(Printed Name and Title)
717 Bigley Avenue, Charleston, WV 25302

(Address)
304-345-1060  304-345-3693

(Phone Number) / (Fax Number)

tshriver@wsgarch.com
(email address)

CERTIFICATION AND SIGNATURE: By signing below. or submitting documentation
through wvOASIS, [ certify that [ have reviewed this Solicitation in its entirety; that | understand
the requirements, terms and conditions, and other information contained herein; that this bid,
offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn; that the
product or service proposed meets the mandatory requirements contained in the Solicitation for
that product or service, unless otherwise stated herein; that the Vendor accepts the terms and
conditions contained in the Solicitation, unless otherwise stated herein; that [ am submitting this
bid, offer or proposal for review and consideration; that I am authorized by the vendor to execute
and submit this bid, offer, or proposal, or any documents related thereto on vendor’s behalf; that
I am authorized to bind the vendor in a contractual relationship; and that to the best of my
knowledge, the vendor has properly registered with any State agency that may require
registration.

Williamson Shriver Architects, Inc.

(Company) - A

MKDQ TFee<ioanNt™

Authorized Signature) (Representative Name, Title)

Ted A. Shriver, President
(Printed Name and Title of Authorized Representative)

121

(Date

304-345-1060  304-345-3693
(Phone Number) (Fax Number)
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STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

CONSTRUCTION CONTRACTS: Under W. Va. Code § 5-22-1(i), the contracting public entity shall not award a
construction contract to any bidder that is known to be in default on any monetary obligation owed to the state or a
political subdivision of the state, including, but not limited to, obligations related to payroll taxes, property taxes, sales and
use taxes, fire service fees, or other fines or fees.

ALL CONTRACTS: Under W. Va. Code §5A-3-10a, no contract or renewal of any contract may be awarded by the state
or any of its political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related
party to the vendor or prospective vendor is a debtor and: (1) the debt owed is an amount greater than one thousand
dollars in the aggregate; or (2) the debtor is in employer default.

EXCEPTION: The prohibition listed above does not apply where a vendor has contested any tax administered pursuant to chapter
eleven of the W. Va. Code, workers' compensation premium, permit fee or environmental fee or assessment and the matter has
not become final or where the vendor has entered into a payment plan or agreement and the vendor is not in default of any of the
provisions of such plan or agreement.

DEFINITIONS:

“Debt” means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its political
subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers’ compensation premium, penalty
or other assessment presently delinquent or due and required to be paid to the state or any of its political subdivisions, including
any interest or additional penalties accrued thereon.

“Employer default” means having an outstanding balance or liability to the old fund or to the uninsured employers' fund or being
in policy default, as defined in W. Va. Code § 23-2¢-2, failure to maintain mandatory workers' compensation coverage, or failure to
fully meet its obligations as a workers' compensation self-insured employer. An employer is not in employer default if it has entered
into a repayment agreement with the Insurance Commissioner and remains in compliance with the obligations under the
repayment agreement.

“Related party” means a party, whether an individual, corporation, partnership, association, limited liability company or any other
form or business association or other entity whatsoever, related to any vendor by blood, marriage, ownership or contract through
which the party has a relationship of ownership or other interest with the vendor so that the party will actually or by effect receive or
control a portion of the benefit, profit or other consideration from performance of a vendor contract with the party receiving an
amount that meets or exceed five percent of the total contract amount.

AFFIRMATION: By signing this form, the vendor’s authorized signer affirms and acknowledges under penalty of
law for false swearing (W. Va. Code §61-5-3) that: (1) for construction contracts, the vendor is not in default on
any monetary obligation owed to the state or a political subdivision of the state, and (2) for all other contracts,
that neither vendor nor any related party owe a debt as defined above and that neither vendor nor any related
party are in employer default as defined above, unless the debt or employer default is permitted under the
exception above.

WITNESS THE FOLLOWING SIGNATURE:

Vendor's Name: WILL‘A“@N % AELH’\W “\}L/
Date: Lﬂ/l b/( c]

N

State of
County of }%ﬂl/ﬂ/])ﬁﬂ , to-wit:
Taken, sub cribed, and swi before me this ﬁ day of /(/UUU , 20 /Q

My Corﬁm|SS|on exp|res Iﬁ'/lf ()? O??fif]

JUNE A SPRADLING
Notary Public Official Seal

Purchasing Affidavit (Revised 01/19/2018)

State of Wesl Virginia ( ==
My Comm. Expires Ocl 2, 2022 =
4815 Church Drive Charleston WV 25306
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ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.: AEOI DNR19*08

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by
completing this addendum acknowledgment form. Check the box next to each addendum
received and sign below. Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:

(Check the box next to each addendum received)
;Addendum No.
| |Addendum No.
EAddendum No.
Addendum No.
]Addendum No.

Addendum No.
Addendum No.
Addendum No.
Addendum No.
Addendum No.

B LN —
— O R J O

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid.
I further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor’s representatives and any state personnel is not binding. Only

the information issued in writing and added to the specifications by an official addendum is
binding.

Williamson Shriver Architects, Inc.

Company ey

—
=

st

uthofized Signature

cp{/ b(I 1

Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite document
processing.






AN

WILLIAMSON

SHRIVER

ARCHITEECTS

TRANSMITTAL

TO: Mrs. Angela White Negley
West Virginia Division of Natural Resources
Property and Procurement Office
324 4" Avenue
South Charleston, WV 25303

FROM: Ted A. Shriver
RE: Statement of Qualifications for Architectural / Engineering Services for
Hawks Nest Lodge Renovations

(Solicitation No. AEOI 0310 DNR 1900000008)

DATE: June 14, 2019

Please find attached three (2) copies of Williamson Shriver Architects’ Statement of Qualifications for the
above referenced project.

If you have any questions, please call.

TAS/

Enclosure

Williamson Shriver Architects, Inc.
717 Bigley Avenue, Charleston, West Virginia 25302, 304.345.1060 Fax 304.345.3693 www.wsgarch.com



Mrs. Angela White Negley

West Virginia Division of Natural Resources
Property of Procurement Office

324 4™ Avenue

South Charleston, WV 25303

Solicitation No.: AEOI 0310 DNR1900000008

West Virginia Division of Natural Resources
Statement of Qualification for

Architectural/Engineering Services for

Hawks Nest Lodge Renovations
(Bid Opening Time/Date: June 14, 2019 at 13:30:00)





