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June 17, 2019

Ms. Angela White Negley, Buyer ‘
West Virginia Division of Natural Resources Z M M
Property and Procurement Office

Perty ARCHITECTS

324 4th Avenue ENG,NEERS
South Charleston, WV 25303

Subject:  A/E Services — District 2 & 3 Office Building Improvements
Romney and French Creek, WV (AEOI DNR19%14)

Dear Ms. White Negley:

ZMM Architects and Engineers is pleased to submit the attached information to demonstrate our
experience and qualifications to provide architectural, engineering, and construction phase services for
the District 2 & 3 Office Building Improvements. Both buildings were constructed in 1959-1960, and
require new doors and windows, installation of an elevator, and accessibility (ADA) improvements.
ZMM recently completed a similar project for the District V Headquarters adjacent to the Forks of Coal
Wildlife Management Area. As a full-service design firm, ZMM Architects and Engineers is qualified to
provide services on complex renovation and improvement projects.

Established in 1959, ZMM is a local architecture and engineering firm, and is noted for design excellence
and client focus. Our integrated design approach makes ZMM unique among design firms in West
Virginia, and will help to ensure the quality of the services that we will provide. Due to the depth of our
design experience and the qualifications of our key team members, ZMM has become trusted resource
for renovation projects in West Virginia. Additional qualifications of our team include:

= Experience. ZMM has recent experience successfully collaborating with the West Virginia Division
of Natural Resources (WVDNR) on the Forks of Coal project, the District V Headquarters
Improvements {as noted above), as well as on the proposed Beech Fork Lodge. Our team also has
significant renovation design experience. This experience has led us to be entrusted with designing
improvements to some of West Virginia’s most prominent buildings, including the Charleston
Coliseum and Convention Center, the Culture Center, the Clay Center, and the State Capitol.

* Quality. ZMM has a history of providing high quality design services throughout West Virginia. The
quality of the services we provide is demonstrated by the number of our repeat clients, and the
recognition of our work with both statewide and national planning and design awards. in fact, ZMM
has been recognized with eighteen statewide design awards in the past decade by the West Virginia
Chapter of the American Institute of Architects — recognition of a commitment to design quality that
is unrivaled in West Virginia.

® Talent. With over thirty-five local (WV) employees ZMM provides an integrated design approach by
delivering all building-related design services including architecture, interior design, engineering
(structural, mechanical, and electrical), and construction administration in-house. Our architects,

222 Lee Street, West = Charleston, West Virginia 25302
304.342,0150 office = 304.345.8144 fax Zmm.com



interior designers, and engineers are industry leaders, and have worked together to deliver projects
with similar scope and complexity.

Thank you for taking the time to review the attached expression of interest that has been formatted to
meet your requirements. Additionally, please visit our website at www.zmm.com to see the full range
of projects that we have designed, and to learn about working with ZMM from a client’s perspective.
We appreciate your consideration for this endeavor, and look forward to the opportunity to continue
our work with the West Virginia Division of Natural Resources.

Respectfully submitted,
ZMM Architects and Engineers

Adam R. Krason, AlA, NCARB, LEED-AP
Principal
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District 2 & 3 Office Building Improvements — Romney and
French Creek, WV

Approach and Methodology for Meeting Goals and Objectives

Project Understanding

The Request for Expression of Interest indicates that the State of West Virginia Division of Natural
Resources intends to make a variety of improvements to the District #2 and District #3 offices, which
were constructed in 1959/60. The improvements will include door and window replacements,
planning and installation of an elevator, and accessibility (ADA) improvements to restrooms and
other portions of the facilities.

West Virginia Division of Natural Resources

FR

As a full-service design firm, ZMM Architects and Engineers is qualified to provide services on
complex renovation and interior improvement projects. Our in-house team includes architects and
interior designers, as well as structural, mechanical, electrical, and plumbing engineers. For the
District 2 & 3 Office Improvement projects ZMM Architects and Engineers has assembled a project
team that is capable of meeting the varied project requirements. Please note that aside from the
independent cost estimating that ZMM is proposing to provide all design services in-house without
the use of any consultants. We are confident that this is the most efficient manner to provide design
services for the projects, and that this team provides the WVDNR with the best opportunity for a

successful project. The full design team will include:
;‘ ARCHITECTS
ENGINEERS



Team Member Role Proposed Staffing

ZMM Architects & Engineers Principal/PM Adam Krason, AlA, LEED-AP
QA/QC David Ferguson, AlA
Architect Nathan Spencer, AlA
Interior Designer Carly Chapman
Specification Mark Epling, AlA
Engineering Principal/PM Bob Doeffinger, PE
Structural Engineer Mike White, PE
Electrical Engineer Scot Casdorph, PE
Mechanical Engineer Sam Butzer, PE
Construction Admin. Falena Perry
CA Assistant Amy Rhodes

Win Strock Estimating Win Strock

Many members of our proposed team recently collaborated on the design of the District V
Headquarters that sits adjacent o the proposed Forks of Coal Claudia Workman Fish and Wildlife
Education Center. The team has also worked on the Tomblin WMA and the proposed Beech Fork
Lodge. This experience working with the DNR helped to establish a reiationship where our team
functioned as an extension of the DNR, with a singular focus of implementing your vision for the
project. We propose a similar relationship for the District 2 & 3 projects. Below, piease find
additional information regarding our proposed rencvation project approach (and how it addresses
your goals/objectives), qualifications, project communication protocol, budget control, construction
timeframe control, and our experience in professional disciplines required to successfully deliver the
project.

Renovation Project Approach

Renovation projects require a unique approach, and ZMM has provided design services on
renovation projects throughout West Virginia. Our experience has led us to develop a two phased
approach that starts with a detailed architectural and engineering assessment, which runs
concurrently with the visioning and programming process.

Goal/Objective #1: Review and Evaluate, Minimize Disruption

As noted above, the first phase in a successful renovation project involves conducting a thorough
examination of the existing facilities to identify deficiencies and opportunities. The purpose of the
investigation is to determine the condition of the major building systems. ZMM will commence the
investigation by reviewing (and if needed developing) as-built plans of the existing facility. These
plans will be created by manually verifying the existing construction and utilizing any existing plans

7: ZMM
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that are available. All major mechanical and electrical equipment will be identified on the plans.
Once these plans are complete, ZMM will conduct a facility evaluation with a team of architects and
engineers. The team will focus the investigation on the following systems:

« Life Safety and Egress (Coordinated with the State Fire Marshal)
= Accessibility

= Interior Conditions and Finishes — Critical Focus

= Plumbing Systems

* Electrical Service and Distribution, Emergency Power

= Lighting

* Mechanical Systems

= DatallT Infrastructure

= Security Improvements

ZMM will simultaneously work with WVDNR on further refining the scope and budget for the project,
as well as developing a strategy to undertake the project that will minimize disruption to the
operational headquarters.

Goal/Objective #2: Design

Once the first phase is completed, ZMM will develop plans, specifications, and bidding documents
for the proposed improvements. Drawings, specifications, and estimates will be submitted for review
at the completion of the schematic design, design development, and construction documents phases
of the project. The focus of the design phase will be on implementing the proposed improvements in
a manner that responds to all relevant codes and standards, while minimizing disruption, and
meeting the project budget constraints.

Goal/Objective #3: Construction Phase Services

Once the documents have been approved, ZMM will assist with the bidding and construction phases
of the project, including participation in a pre-bid meeting, developing any required addenda,
responding to RFI’s, reviewing submittals, and attending construction progress meetings. Our
efforts will continue through substantial and final completion inspections, and include an eleven
month warranty walk through. Our goal throughout this process will be to act as part of the WVDNR
team, with the objective of ensuring the seamless delivery of your project.

Qualifications

Our team has significant renovation design experience. This experience has led us to be entrusted
with designing improvements to some of West Virginia's most prominent buildings, including the

22



Charfeston Coliseum and Convention Center, the Culture Center, the Clay Center, and the State
Capitol. Below, piease find a list of relevant projects (projects designated with a * remained
operational throughout the renovation process):

= Charleston Coliseum and Convention Center Improvements*

= Clay Center for the Arts & Sciences - Various Improvements*

= State Capitoi Building Roof Repiacement*

* West Virginia Lottery Building (Renovaticn of Floors 7, 8, 9)*

= Christ Church United Methodist Education Wing Renovation, Charleston, WV*

= Girl Scouts of Black Diamond Council Headquarters (Renovation), Charleston, WV

= Davis Hall Improvements, Montgomery, WV*

= Wood County Justice Center/Judge Black Annex. Parkersburg, WV

= WVARNG CFMO Expansion, Charleston, WV

= Prosperity Center (Renovation of Charleston Transit Company)} for Goodwill of Kanawha Valley*
= West Virginia Culture Center Grand Hall Re-Lighting*

=  West Virginia Capitol Complex Buildings 5, 6, & 7 — Various Improvements*

= Southside Elementary/Huntington Middle School (Cammack Rengvation), Huntington, WV
= Houston Coal Company Store Restoration, Kimball {McDowell County}, WV

Project Communication

During the design phase, architects Adam Krason, AlA, LEED-AP and Nathan Spencer, AlA, will
serve as the primary contacts for the design team. These key team members as well as all primary
WVDNR contacts would be included on all communication to facilitate an open discussion
throughout the project — in a manner that allows the DNR {o remain actively involved in all design
decisions. Ali correspondence will be copied to this core group. As the project progresses regular
bi-weekly meetings will be held to review the design progress, outstanding issues, as well as any
regutatory or budget concerns. Meeting minutes will be produces to document discussion items,
decisions, and responsibility for follow-up. Our team’s recent experience working with the WVDNR
help facilitate this open communication.

During the construction phase additional resources will be added to ensure prompt and efficient
responses to any issue that may arise. The project architect, Mathan Spencer, AlA will coordinate
the effort of the design team, and will be assisted by Falena Perry. Additienaily, all submittals, pay
applications, and RFI's will be logged and tracked by Amy Rhodes. Ms. Rhodes will update the
entire project team (WVDNR, ZMM, and Contractor) weekly regarding outstanding items.

7: ZMM
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Budget Control

Our team has been providing professional design services in West Virginia for over sixty years.

Over this time we have developed a thorough understanding of the various construction markets and
associated bidding regions that exist throughout West Virginia. Our team for this project will include
Win Strock, a former contractor that regularly provides independent estimates to ZMM. Mr. Strock
and ZMM have successfully collaborated on the following projects:

=  Beech Fork Lodge (Unbuiilf)

» Forks of Coal Claudia Workman Fish and Wildlife Education Center
= Coonskin Park Maintenance Building

*  Williamstown Elementary School

* Edgewood Elementary School

= Jackson County Armed Forces Reserve Center

* Logan-Mingo Readiness Center

* Morgantown Readiness Center

= State Police Information Services Center

= State Office Building 5 & 6 Renovations — Various Projects

The design team, with the assistance of Mr. Strock will evaluate the projected cost at the end of
each phase, confirming the estimate with recent experience and historical bidding data. Recent
experience demonstrating our ability to control the project budget includes:

* Smith Hall Renovation, Marshall University
Bid 05/17 - $400K under $1.2M Budget

*  Williamstown Elementary School, Wood County BOE
Bid 01/18 - $1.3M under $14.1M Budget

= QOak Hill Pre-K-2, Fayette County BOE
Bid 01/18 - $1M under $11.2M Budget

* Shawnee Park, Kanawha County Commission
Bid 12/17 - $2M under $15M Budget
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Construction Duration

Nearly every project that our team is engaged to perform design services for has a ‘hard’ deadline
for completion, many times tied to the availability or expiration of project funding. ZMM consistently
delivers on projects with challenging schedule constraints. ZMM will ensure that this project will be
completed in the agreed construction period utilizing the following methods:

= ZMM has developed Division 1 documents that tie the receipt of all deliverables required to
administer the construction phase of the project to payment applications. ZMM will reject any

ZZm



payment application that is not accompanied by all required information including submittal
schedules and logs, RFI logs, updated project schedules, etc.

= ZMM monitors all construction phase submittals and correspondence to verify that we are
returning information at a pace that will help expedite project completion. ZMM management
reviews the status of ali RFI's and submittals weekly. ZMM will aiso staff the construction phase
with staff that will be able to provide immediate answers at the project site to expedite the work.

= ZMM will work with the WVDNR to develop a realistic construction schedule that inciudes
anticipated weather days. This schedule will be inciuded in the specifications, and reviewed at
the pre-bid meeting to reinforce the critical nature of meeting the schedule, and the intent of
enforcing liquidated damages.

Experience with Each Required Discipline
ZMM Architects and Engineers has assembled a team to meet all of the unique requirements of the
project. Our team is comprised of some of the leading professionals in West Virginia, and is
experienced in each discipline noted below. With over thirty-five local employees ZMM provides an
integrated design approach by delivering all building-related design services including architecture,
engineering (structural, mechanical, and electrical), interior design, and construction administration
in-house. ZMM's team includes seven registered architects, nine professional engineers (civil,
structural, mechanical, and electrical), interior and lighting designers, and construction
administrators. Our architects and engineers are highly qualified, and have worked together to
deliver projects with similar scope and complexity. Additionally, the quality of ZMM’s design
effort has been recognized by the American Institute of Architects West Virginia Chapter with
eighteen design awards in the last decade — an achievement that is unrivaled in West
Virginia.

Pre-Design

Planning

Programming

Space Planning

Feasibility Studies

Existing Building Evaluation
Site Evaluation and Analysis
Master Planning
Construction Cost Estimating

Design
Architecturai Design
Sustainable Design : '
interior Design

Landscape Architecture
Structural Engineering
Engineering (MEP)

Energy Consumption Analysis
Net Zero Design

Fost Design
Construction Administration

7: ZMM
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Value Engineering
Life Cycle Cost Analysis
Post-Occupancy Evaluation

Summary

ZMM possesses the relevant design experience, recent WVDNR experience, and project approach
to ensure the successful delivery of the District #2 and #3 Building Improvement projects for the
West Virginia Division of Natural Resources. Our team’s previous experience working on similar
projects, our commitment o design quality, and our approach to control the project budget and
schedule makes us the right partner for the WVDNR for this engagement.
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LOCATION:
222 Lee Street, West
Charleston, WV

CONTACT:

Phone 304.342.0159
Fax 304.345.8144
WWW.Zimm.com

Firm Profile

ZMM was founded in 1959 in Charleston, West Virginia by Ray Zando, Ken Martin, and
Monty Milstead. Since the inception of the firm, ZMM has been dedicated to providing an
integrated approach to building design for our clients. ZMM delivers this integrated
approach by providing all building related design services, including architecture,
engineering (civil, structural, mechanical, and electrical), interior design, and construction
administration from our office in Charleston. Our integrated design approach makes ZMM
unique among architectural firms in West Virginia, and helps to ensure the quality of our
design solutions by providing more thoroughly coordinated construction documents.

Over the last decade, ZMM has become a leader in sustainable or ‘green’ design in West
Virginia. In addition to participating in sustainable design and construction seminars
throughout the State (Beckley, Fayette County, Morgantown, Charleston, and
Parkersburg), ZMM designed one of the first sustainable educational facilities in West
Virginia (Lincoln County High School). ZMM's unique design approach has proven
invaluable on projects that employ sustainable design principles, which often require a
more integrated approach to building design.

As ZMM enters our second half-century providing professional design services in West
Virginia, we remain committed to the ideal of providing high quality, client focused, design
solutions that meet budget and schedule requirements. This commitment to quality has
been recognized through both State and National design awards, as well as through the
long-term client relationships that we have developed.
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ZMM has been dedicated to the integrated approach to building design which is unigue to architectura! firms of
our size. Our past successful experience demonstrates that providing muiti-discipiined services within one
organization results in a fully coordinated project. ZMM has the qualified professionals available to provide
services throughout the duration of a project from the initial planning phases through post-occupancy evaluations
and beyond.

Advantages of an integrated Design Approach:

The Owner has a Single Point of Design Responsibility
Improved Design Schedule

Improved Coordination of Documents

improved Construction Phase Services

Well Coordinated Documents Lead to Better Bids for the Owner

Additicnally, ZMM is constantly working to imprcve the services we offer by addressing emerging and evolving
trends that impact the design and construction market. ZMM has seven LEED accredited Professionals on staff
tc address the needs of our clients who are interested in designing buildings that meet the US Green Building
Couinci's standards. This continues ZMM's active implementation of sustainable design principles on our
projects.

Services

Pre-Design Post Design

Educationai Facility Planning Construction Administration
Programming Value Engineering

Space Planning Life Cycle Cost Analysis
Feasibility Studies Post-Occupancy Evaluation

Existing Building Evaluation
Site Evaluation and Analysis

Master Planning — —
Construction Cost Estimating F |
Design

Architectural Design &
Sustainable Design .

Interior Design

Landscape Architecture

Civil Engineering

Structura! Engineering
Engineering (MEP)

Energy Consumption Analysis
Net Zero Design
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Award Winning Design
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AIA West Virginia Chapter: Merit Award
Achievement in Architecture

Kenna Pk-5 School

Kenna, West Virginia

2014

AlA West Virginia Chapter: Merit Award
Achievemnent in Architecture in Sustainable Design
Huntington East Middle School

Huntington, West Virginia

AlA West Virginia Chapter: Merit Award
Achievement in Architecture

Southern West Virginia Community & Technical College
Williamson, West Virginia

AlA West Virginia Chapter: Merit Award
Achievement in Architecture in Interiors/Graphics
Girl Scouts of Black Diamond Council

Charleston, West Virginia

2012

AlA West Virginia Chapter: Honor Award
Excellence in Architecture

West Virginia Housing Development Fund Building
Charleston, West Virginia

2011

AlA West Virginia Chapter: Honor Award

Excellence in Architecture in Historical Preservation
Southside Elementary/Huntington Middle School
Huntington, West Virginia

| il 11
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AlA West Virginia Chapter: Honor Award
Excellence in Architecture

Joint Interagency Training & Education Center
Kingwood, West Virginia

AlA West Virginia Chapter: Merit Award
Excellence in Architecture in Interiors

WV State Office Building #5, 10th Floor Renovation
Charleston, West Virginia
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2019

AlA West Virginia Chapter: Honor Award

AlA West Virginia Chapter: Citation Award

AlA West Virginia Chapter: People’s Choice Award
Charleston Coliseum & Convention Center
Charleston, West Virginia

N

18

AlA West Virginia Chapter: Citation Award
Unbuilt Project

Charleston EDGE

Charleston, West Virginia

N

0
AlA West Virginia Chapter: Merit Award
Achievement in Architecture

Explorer Academy

Huntington, West Virginia

—
L]

AlA West Virginia Chapter: Merit Award
Achievement in Sustainability

Logan - Mingo Readiness Center

Holden, West Virginia

2016

AlA West Virginia Chapter: Merit Award
Achievement in Architecture in Interior Design
Christ Church United Methodist

Charleston, West Virginia

AlA West Virginia Chapter: Merit Award
Achievement in Architecture

Gauley River Elementary School
Craigsville, West Virginia

20
AlA West Virginia Chapter: Honor Award
Achievement in Architecture in Sustainable Design
Edgewood Elementary School

Charleston, West Virginia

-
14}

Award Winning Design







Adam R. Krason, AlA, LEED AP, ALEP
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Role
Principal

Professional Registrations

Registered Architect (WV, OH, KY, VA, MD, NJ)
LEED Accredited Professional

Accredited Learning Environment Professional
NCARB (55,984)

Construction Specifications Institute (CSI)
Construction Documents Technician (CDT)

Mr. Krason has served in the capacity of Architect and Project
Manager for a variety of projects at ZMM. This experience
includes Military, Educational (K-12 and Higher Education),
Office, Justice (Courthouses, Correctional, Justice Centers),
and Multi-Unit Residential projects. Mr. Krason's
responsibilities include programming, design, documentation,
coordination of the architectural and engineering team, as weli
as construction administration. Mr. Krason began his career in
1998, working on a variety of educational, commercial office,
and correctional projects throughout Ohio, West Virginia, and
North Carolina.

Mr. Krason has been an advocate of sustainable design in
West Virginia, participating in a variety of sustainable design
seminars throughout the State, and serving on the West
Virginia School Building Authority Green Schools Sub-
Committee. Recently, Mr. Krason helped coordinate the
“Making the Business Case for Sustainability” conference at the
University of Charleston that included speakers from Armstrong
industries, American Electric Power, CB Richard Ellis, and
Interface Raise. Mr. Krason also assisted Habitat for Humanity
Kanawha and Putnam County develop a commercial recycling
program to fill a void in the sustainable design infrastructure in
West Virginia. Mr. Krason has noted that, “| became a LEED
Accredited Professicnal because | believe that good design has
value, and the ability to impact our daily lives. Sustainable
design showcases the value of design through demonstrated
improvements in the performance of the students and
employees who occupy our buildings.” in addition to his design
and project management responsibilities, Mr. Krason serves on
the Board of Directors and is responsible for business
development at ZMM.

Project Experience
Charleston Civic Center, Charleston, WV

Mr. Krason served as principal-in-charge of the expansion and
renovation to the Charleston Civic Center. The $75M, 283,000
SF design-build project is being completed as a collaboration

- Resumes -

Education
Bachelor of Architecture, The Catholic
University of America, 1998

Bachelor of Civil Engineering, The
Catholic University of Amenica, 1997

Employment History

2007 - Present, Pnncipal, ZMM

2007 - Present. Board of Directors, ZMM
2003 - Present, Architect, Project
Manager, ZMM

1998 - 2003, Architect, Project Manager,
Charleston Area Architectural Firm

Civic Affiliations

« WV American Institute of Architects,
President

s Habitat for Humanity Kanawha &
Putnam County, Board of Directors
2011 -2014

« WV Qualification Based Selections
Council, President, 2012/2013

e Leadership WV 2010 - 2012

» Charleston Rotary

¢ West Side Man Sireet, Board of
Directors 2008 - 2014

s City of Charleston Land Trust 2008 -
2014



with tvsdesign and BBL Carlion. Mr. Krason was responsible for the overall management of the design
team, coordination with the clieni, and also has input critical project management decisions. The design
commenced in the spring of 2015, and construction was complete in 2018.

State Office Building #5, 10" Floor Renovation (Office of Technology), Charleston, WV

Mr. Krason led an architectural and engineering team that completed a detailed assessment of State
Office Buildings 5, 6, & 7. Once the assessment was complete, ZMM had the opportunity to implement
the proposed improvements on the 10t Floor of State Office Building #5 for the Office of Technology.

The renovations. aiming for LEED-CI Certification, re-oriented the layout by drawing all private offices into
the building core, providing access to daylight and views for ali empioyees. The design also utilized
acoustical ceiling clouds and bulkheads to maximize the acoustical performance, while also increasing
the volume of the space.

Joint Interagency Training & Education Center (WVARNG), Kingwood, WV Mr, Krason was
responsible for the preliminary programming. and participated in the schematic design of the 180,000 SF
addition to the Regional Training Institute at Camp Dawson. Mr. Krason was also responsible for
managing the production effort for the billeting (hote!) expansion, which increased the total billeting
capacity at the JITEC to 600 rooms. This project received LEED Gold Certification.

Morgantown Readiness Center (WVARNG), Morgantown, WV

Mr. Krason was the project architect on the new Morgantown Readiness Center. This facility is a unigque
due to its location on an abandoned airport runway at the Morgantown Municipal Airport. The 54,000 SF
Readiness Center occupies a 35-acre tract at the airport. This center supports traditionai military
functions including the 1-201%t Field Artillery. A significant porticn of the Morganfown Readiness Center
supports the 249" Army Band. The Readiness Center contains a performance hall, pre-function spaces,
as well as a variety of training and rehearsai areas.

Construction and Facilities Management Office Expansion (WVARNG), Charleston, WV

Mr. Krason was responsible for the programming, architectural design, and project management of the
office expansion. The project included the renovation and addition to an existing pre-engineered metal
building. The design, which was honored with a 2009 AIA Merit Award, focused the client’s resources on
a new entry and corridor that separated the existing office space from the addition.

Bridgemont Community and Technicail College - Davis Hall Renovation and Master Plan,
Montgomery, WV Mr. Krason ied an architectural and engineering investigation into the condition of
Davis Hall to help Bridgemont Community and Technical Coliege to develop a scope for the current
renovation project, as well as a plan to undertake deferred maintenance at the facility. The project scope
included remedying several life safety deficiencies, as well as improvements to the building envelope.

Edgewood Elementary School, Charieston, WV

Mr. Krason was the proiect manager on the new Kanawha County Elementary School on Charleston’s
West Side. The school is being designed as a 21* Century Learning Environment, with a focus on
integrating technology into the deiivery of the curriculum. instructional areas will be located off of an open
‘exploratorium’ that is being designed to function like a children’s museum, providing a variety of learning
opportunities, and flexible educaticnal spaces. The schoo! wili also visibly integrate sustainable design
principies to serve as a teaching tool for the students. Mr. Krason worked with students from Waitts and
Robbins Elementary Schools in Kanawha County, assisting them in an effort to actively participate in the
design process

Participated on the team that won the following awards and acknowledgements:

2017 WV AIA Merit Award Logan-Mingo Readiness Center, Holden, WV

20186 WV AIA Merit Award Christ Church United Methodist. Charleston. WV

2015 WV AIA Merit Award Edgewood Elementary School, Charleston, WV

2014 WV AlA Merit Award Girl Scouts of Biack Diamond Council, Charieston, WV

2011 WV AIA Honor Award Joint Interagency Training and Education Center (JITEC). Kingwood, WV
2011 AlA Honor Award State Office Building #8, 10* Floor Renovation, Charleston, WV

2008 AlA Merit Award WVARNG Construction and Facilities Management Office, Charleston, WV

- Resumes -



Rodney Pauley, AIA
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Role
Project Manager

Professional Registrations
Registered Architect (WV)

Mr. Pauley is responsible for overseeing the daily design and
production of the building, working in conjunction with in-house
architectural, interiors and engineering staff to ensure the
building not only meets the program requirements and budget,
but meet the long-term needs of the owner. He also works
directly with project principals to manage contracts, staffing and
project deliverables. Mr. Pauley has a broad knowledge of
building materials and services, building codes, and
construction techniques, along with extensive experience in
architectural detailing.

Mr. Pauley began his career in 1992 with an architectural firm
in Atlanta, Georgia, and for the next 12 years rose to the
Associate level by designing and managing a wide variety of
project types including educational, retail, historic renovation,
medical, and entertainment, specializing in office and
speculative office design.

From 2005 through 2010, he worked at a number of Atlanta
firms designing and managing office, high-rise condominium,
and hotel projects. .In 2010, Mr. Pauley moved back to
Charleston, WV, to take a project management position with
ZMM where he supervises the design and production of
military, correctional and higher education projects.

Project Experience

Beech Fork State Park, Lavalette, WV (unbuilt)

Mr. Pauley was the project manager for new lodge and
conference center at Beech Fork State Park. The facility will
include guestrooms and other guest-only facilities in one area
and public functions such as the restaurant, lounge, gift shop,
and conference rooms in another area. All guestrooms offer a
lake view, a 2-story atrium opens up each end of the lobby with
curtain-wall glazing, and an indoor pool provides a transparent
connection to the outdoors. A high-performance envelope was
designed to eliminate thermal bridging and the potential for
condensation.

Charleston Civic Center, Charleston, WV

Mr. Pauley served as project manager on the expansion and
renovation to the Charleston Civic Center. The $75M, 283,000
SF design-build project was completed as a collaboration with

- Resumes -

Education
Bachelor of Architecture, University of
Tennessee, 1992

Associate of Science, West Virginia
Institute of Technology, 1986

Employment History

2010 - Present, Project Manager, ZMM
2008 - 2010, Project Manager, GA Firm
2006 - 2008, Project Manager, GA Firm
2005 - 2006, Sr. Project Architect, GA
Firm

Jan 2005 - Aug 2005, Project Architect,
VA Firm

Civic Affiliations
+« American Institute of Architects,
Member



tvsdesign and BBL Carlton. The desigh commenced in the spring of 2015, and construction is scheduled
and completed in the fall 2018.

Bridgemont Community and Technical College (Davis Hall, Building 704), Montgomery, WV Mr.
Pauley is the project manager for a design team that is currently preparing construction documents for the
renovation to an existing 7-story, 77,000 SF educational bullding. The project scope includes remedying
several engineering and iife safety deficiencies, as well as architectural improvements to the building
envelope.

Bridgemont Community and Technical College - Master Plan, Montgomery, WV

As part of an effort to provide overall Master Plan services to Bridgemont CTC, ZMM worked with various
stakeholders to develop a Master Plan for Bridgemont’s current and future facilities at the Tech Park. The
Master Plan incorporated the need to develop a consistency between Bridgemont's Montgomery and
South Charleston campuses, while also integrating the Bridgemont brand into the Park. The final design
included planning for a new classroom and faboratory huilding adjacent to Building 704, across from the
Advanced Technology Center. Signage, site circuiation, parking. and campus amenities were also
included in this planning process.

WVU Institute of Technology, Montgomery, WV

Mr. Pauley was the project manager responsible for owner coordination and construction document
production for renovations to the Engineering Classroom Building at the WVU Institute of Technology
campus in Montgomery, WV. The main project scope included various minor interior renovations to the
existing 44,000 SF building in support of the Owner's replacement of the building's two elevators.
Cocrdination was critical between ZMM, WVU, the owner's elevator supplier & installer and the WV
Division of Labor.

WV Lottery Headquarters, Charleston, WV

Mr. Pauley is the project manager for a desigh team that is currently preparing construction documents
for renovations fo the existing WW Lottery Headquarters complex in Charleston, WV. Renovations to the
existing 12-story office building include the demolition and reconstruction of three floors of tenant space
and demolition and replacement of the existing roof along with various minor renovations throtighout the
office tower. The existing 5-story parking deck will undergo an extensive structural renovation, inciudes:
replacing bearing pads, patch & repair of concrete members and the addition of waterproofing protection.
The existing warehouse under the parking deck is being enlarged to provide additional storage space.

Sherman Junior High and High School, Seth, WV Mr. Pauley was the project manager responsible for
owner coordination. design and construction document production for major renovations to the Sherman
Junior High and High School in Seth, WV. The entire frontt of the building was renovated to improve both
vehicular and pedestrian circulation while enhancing the entrances to both schools. Of the main road, a
new, two lane bus loop was constructed along with a large parking area for 12C cars, separated from
each other by a retaining wall with cable guardrail. Steps from the upper parking lot lead to two, new
curved steel and brick canopies consiructed to highlight the entrances to each school. On the interior of
each scheol a new safe-schocl entrance was created along with renovations to each school's
administrative area. At the rear of the building adjacent to the river, a new sanitary sewage treatment
plant was installed replacing the larger existing unit.

Morgantown Readiness Center, Morgantown, WV Mr. Pauley was the project manager for the 58,000
square foot multi-use facility which includes assembly rooms, kitchen and dining facilities, miiitary supply
storage as well as locker rcoms. The building is also designed to house the 249% Army Band and their
associated practice and support spaces. This area is highlighted by a 150-seat auditerium and state-of-
the-art main rehearsal stage. This project is aiming for LEED Silver Certification.
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Carly Chapman

Zam

Role
Interior Designer

Mrs. Chapman serves as the Interior Designer at ZMM. Mrs.
Chapman takes pride in her work’s criginality and always
strives to help the client’s vision and intent come alive in the
design process. Her experience at ZMM includes Education,
Municipal, Residential, Healthcare, and Hospitality projects. In
her past position she focused on both Corporate and
Healthcare design. Mrs. Chapman's responsibilities include
conducting design proposals and presentations, as well as
producing design documents and specifications relating to all
aspects of interior design.

Project Experience
Mrs. Chapman has served as the interior designer for a variety

of projects. Projects range from renovations to new
construction and is comprised of every industry. Her
responsibilities include design concept, presentation,
documentation, specification writing, and architectural drafting.

Bluefield Primary School, Bluefield, WV

The new school is the result of a consolidation of two local
schools in the Bluefield area. The county wanted to bring in
architectural elements from both of the former schools. This
was accomplished by oval vaulted ceilings and circular
windows throughout the building. The school will house Pre-k-
2" grade students. Keeping the Bluefield Beavers in mind, the
school colors are found throughout the design with the addition
of complimentary colors to creates a colorful leaming
environment for the students. No school can be designed
without a little fun in mind... A large dry erase mural spans the
length of the media center allowing students to express their
imaginations.

Ravenswood Middle School, Ravenswood, WV
Ravenswood Middle School is an addition to Ravenswood
Highschool. The project allows for both schools to share one
cafeteria and improve the exterior of the existing high school
with the new entrance of the middle school. The interiors were
clean and pattern filled using the school colors, insuring an
easy transition from one school to the other.

Williamstown Elementary School, Williamstown, WV
When designing a new school built on tradition, the initial
thought of school colors and clean lines comes to mind. This
was not the case with the new Williamstown Elementary
Schocl. Using the school colors as our basis of design, the
county was open to adding complimentary colors to entice the
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Education
Bachelor of Internior Design, University
of Charleston, 2012

Employment History

2016 - Present, Interior Designer, ZMM
2012 - 2018, Project Manager/intenor
Designer, Contemporary Galleries, Inc
2003 - Present, Architect, Project
Manager, ZMM

2010 - 2012, Intenor Design Intern, ZMM



students for a bright and exciting learning environment. Colorful floor pattern aderns the corridors, using
the tile for wayfinding and structure for students. In the media center you will find a custom designed tree,
dripping in lights mimicking fireflies and a perfect campfire setting for storytelling. The tradition is kept
alive with the pops of Marcon and Gold throughout the cafeteria and gym.

Mountain Valley Elementary School, Green Valley, WV

Mountain Valley is a new facility currently under construction and set t¢ open fall of 2019. The concept for
the school was simple — fundamentals. Primary colors and geometric shapes create a fun and easy way
to keep the students engaged and ready 1o leamn, while sticking to the basics. A large wall in the media
center allows for quiet areas to study or piay with built in casework depicting the word “READ” aliowing for
shelving and seating within the oversized letters. The scheme continues throughout the school seen in
the polished concrete floor pattern and 3D shapes protruding above the main entrance for a guaranteed
jaw dropping design.

PK-2 & New Collins Middie, Oak Hiil, WV

These schools were designed as separate schools sharing the same site and are connected by a
mechanical wing. This building called for a challenging design concept. The schools each had their own
unique design theme, but were delicately connected in small aspects of cclor or architectural techniques,
allowing the interiors to flow seamlessly. The PK-2 is community driven in the design. House facades and
cusiom glass adorn the halls drawing the eye to the exposed structure above. The ceilings refiect the sky
and are divided by clouds. Collins Middle also was design with the environment in mind. Using biophilic
design, wood planked feature walls are found in the entrance corridor and expand to the open structure
above.

Charleston Civic Center, Charleston, WV

Mrs. Chapman assisted in the construction administration and interiors of the expansion and renovation
to the Charleston Civic Center. The $75M, 283,000 SF design-build project is being compieted as a
collaboration with tvsdesign and BBL Carlton. Construction was complete in October 2018.

ARH Chemotherapy, Beckley, WV

This project was a renovation of a hospital wing to be redesigned for optimal health and weliness for
patients undergoing chemotherapy treatment. Both aesthetics and genera: sanitary design requirements
were crucial to making this project successful.

Valley Paric Community Center, Hurricane, WV

The new community center replaced an existing structure that was recently demolished earlier this year.
The new building houses a commercial kitchen, administration wing, ballroom, and a locker room complex
with administration quarters for the attached Wave Pool.

Charleston EDGE, Charleston, WV

The Charleston Edge renovation focused on bringing life to an old existing structure in the heart of
downtown Charleston. The concept of the design was to create contemporary living quarters for the
young urbanites of the city. while also providing a communitive atmosphere by including a rooftop
gathering space for locais to enjoy.

CAMC Post Op, Teays Valley, WV

This project was a renovation of a hospital wing to be redesigned for recovery of Post Operation patients.
This project included patient rooms, nurse’s stations, and designing the space for optimal heaith and
wellbeing.

Clarksburg, Richmond, Huntington, Salem VA Hospitals

During previous employment, Mrs. Chapman was heavily involved with rencvations to various VA
hospitals. Renovations included redesign implementing DIRTT wall systems, renovations to nurse.
admirative and patient areas, as well as common’s areas.
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Robert Doeffinger, PE
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Role
Engineering Principal

Professional Registrations
Professional Engineer (WV, VA, PA, OH, TN, KY, NY, NH, ME,
NC, 8C, FL, NJ, GA)

As ZMM's Principal Engineer, Mr. Doeffinger is in charge of the
engineering disciplines, it is his responsibility to ensure that the
mechanical and electrical engineering components of ZMM's
design are coordinated and integrated into the final product.

After graduate schoo! in Architectural Engineering, Mr.
Deeffinger joined ZMM. He has over 35 years design
experience in mechanical and electrical systems for buildings.
He has a broad range of engineering experience in education,
industrial and manufacturing facilities, large retail, correctional
and jails, office buildings, and military facilities.

Mr. Doeffinger is responsible for new design and retrofit of
chilled water systems for all building types including large
regional shopping malls. He is involved daily with the firm’s
selection of appropriate systems for all building types and
perfarms life-cycle cost analysis and energy studies.

Mr. Doeffinger is 2 member of the American Society of Heating,
Ventilation and Air-Conditioning Engineers. He is the current
national Chairman of the Technical Commitiee on Heating and
Air-Conditioning Load Calculation. He is involved in writing the
National Standard on the Method of Calculation, which will
shape the nature of the future building energy use for the
nation.

Project Experience
Charleston Civi¢c Center, Charleston, WV

Mr. Doeffinger was the mechanical project engineer on the
expansion and renovation to the Charleston Civic Center
project. The $75M, 283,000 SF design-build project was a
collaboration with tvsdesign and BBL Carlton. The design
commenced in the spring of 2015, and construction was
completed in October 2018. The mechanical design is
expected to reduce the energy requirements defined by
ASHRAE 90.1-2013 by an estimated 25% and extensive water
savings will be shown. The project includes a new chilled and
hot water central plant with extensive replacement and
upgrades to the facilities existing mechanical systems. Multiple
phases of construction will allow the Civic Center to remain
operational throughout the construction progress.
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Education

Master of Science Architectural
Engineering, Pennsylvania State
University, 1976

Bachelor of Science Mechanical
Engineering, West Virginia University,
1973

Employment History

2005 - Present, President, ZMM
1976 - 2005, Vice President and
Engineering Principal, ZMM

Civic Affiliations

+ ASHRAE — Member of the Techmcal
Committee Load Calculations Data
and Procedures for 15 years, serving
as chairman. Presently Chairman of
the Research Subcommittee

= Adwvisory Board for the Department of
Electrical Engineering Technology,
Bridgemont Community and
Technical College

+ City of Pt Pleasant, WV — 2" Ward
Councilman for 20 years



State Office Buildings #5, 10* Floor Charleston, WV  Mr. Doeffinger was the Project Engineer for
this renovation project The renovation of the tenth floor of State Office Building #5 on the State of West
Virginia Capitol Campus was recently completed for the Office of Technolegy. The renovation was
designed to meet the United States Green Building Council's LEED for Commercia! Interiors standard.
The renovations also include a low profile cable management system which maximizes the flexibility of
the space. To commence the project. ZMM conducted a detailed investigation of State Office Buildings 5.
8, & 7. which included recommendations for improvement of the facilities. The renovation of the 10t floor
of Buiiding #5 was the first major interior renovation project that responded to the recommendations.

West Virginia Capitol Complex - Buildings #5, 6, & 7, Charleston, WV Mr. Doeffinger was the Proiect
Engineer for the in-depth analysis of Buildings #5.6,& 7 at the State Capitol Campus. The study included
the preparation of as-built plans, as well as an anaiysis of ali building systems, including: Life Safety:
Vertical Transportation; Mechanical; Electrical; Data; Fagade; Structure; and Roocfing. The analysis also
included a study related to potential hazardous materials in the facility.

West Virginia Regional Jails, Mr. Doeffinger was the Project Engineer on ten West Virginia Regional
Jails. In 2009 he was responsible for the HVAC rencvation on four regional jaiis, including the
replacement of rocftop HVAC units and Building Automation Systems.

West Virginia Army National Guard, Joint Interagency Training & Education Center, Camp
Dawson, WV Mr. Doeffinger was responsible for the mechanical engineering design of the 600 room
billeting expansion to the Regional Training Institute at Camp Dawson. The project is served by a 4 - pipe
hot and chilled water system with an energy recovery ventilation system. This project received LEED
Gold Certfication.

West Virginia Research, Education, and Technology — Building 704, South Charleston WV Mr.
Doeffinger is the engineering principal-in-charge of preparing a life safety analysis of the building as well
as design services to improve the extericr fagade of Building 704 at the WV Research, Educaticn, and
Technology Park. Building 704 had previously been utifized as a campus maintenance facility by Union
Carbide and DOW Chemical. Bridgemont began utilizing the facilities for instruction in the Spring of
2011.

West Virginia Regional Technology Park (WVRTP) - Building 740, South Charleston WV M.
Doeffinger is the engineering principal-in-charge of the new Steam Plant for Building 740. This project
involves designing and constructing the Interim Steam Heating System throughout Building 740.

Bridgemont (BridgeValley) Community and Technical College Davis Hall Renovation,
Montgomery, WV Mr. Doeffinger ied an architectural and engineering investigatior into the condition of
Davis Hall to help Bridgemont Community and Technical College to develop a scope for the current
renovation project. as well as a plan to undertake deferred maintenance at the facility. The proiect scope
included remedying several life safety deficiencies, as well as improvements to the building envelope.

NGK Oxygen Sensor and Spark Plug Plant, Sissonville, WV Mr. Doeffinger was in charge of
engineering design of the 250,000 SF NGK facility. The most recent 130,000 SF expansion moved NGK's
spark plug production for the west coast to West Virginia. For both the oxygen sensor plant and spark
piug plant Mr. Doeffinger designed a cycle water system for the manufacturing equipment.

The Plaza at King of Prussia, Pittsburgh, PA One of the largest retail centers in the east. Mr.
Doeffinger has perfermed engineering services for the past 20 years. The project consists of a 5,000 -ton
chilled water plant and 1,500,000 cfm variable volume system for tenants and constant volume air system
for common areas and an engineered smoke control system. The most recent project is a 2011, 100,000
square foot expansion of tenant spaces, a renovation of the food court, and a 1,250-ton chiller addition fo
the central chilled water plant.
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Samuel Butzer, PE, LEED AP BD+C
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Role
Mechanical Project Engineer

Professional Registrations
Professional Engineer (WV, W, IL)
LEED Accredited Professional

Mr. Butzer is a registered Professional Engineer with design
experience in HVAGC, Piping (Mechanical, Industrial,
Laboratory, Medical Gas), Fire Protection and Plumbing
systems. He has been responsible for an extensive range of
projects that include Hospitals, Civic Complexes, Laboratories,
Medical and Dental Office Buildings, Retail, Military
Installations, Churches, Restaurants, K-12 Schools, Higher
Education Facilities, Pharmaceutical Manufacturing,
Natatoriums and Historical Renovations.

Mr. Butzer began his career in engineering with a mechanical
contractor located in Wisconsin. His collective engineering
experience includes projects that were design-build, design-
assist and plan & spec. His background in engineering and 3D
BIM design and coordination has provided him with extensive
experience in the “real world" of HYAC and piping
constructability. That experience has forged him into a leader
at the integration of all construction disciplines into a multitude
of building types and space constraints.

Mr. Butzer's dedication to the community and his civic
affiliations demonstrates a strong connection to the engineering
principles of energy efficiency, sustainability, occupant comfort
and health.

Project Experience
Charleston Civic Center, Charleston, WV

Mr. Butzer was the Mechanical Project Engineer on the
expansion and renovation to the Charleston Civic Center
project. The $75M, 283,000 SF design-build project was
completed as a collaboration with tvsdesign and BBL Carlton.
The design commenced in the spring of 2015, and construction
is was complete in October 2018. The mechanical design is
expected to reduce the energy requirements defined by
ASHRAE 90.1-2013 by an estimated 25% and extensive water
savings will be shown. The project included a new chilled and
hot water central plant with extensive replacement and
upgrades to the facilities existing mechanical systems. Multiple
phases of construction allowed the Civic Center to remain
operational throughout the construction progress.

- Resumes -

Education

Bachelor of Science, Mechanical
Engineering, University of Wisconsin at
Madison, 2007

Associate of Science, Madison Area
Technical College, Madison, WI, 2004

Employment History

2018 - Present, Board of Directors, ZMM
2013 - Present, Project Engineer, ZMM
2007 - 2013, Mechanical Engineer, WI
2005 - 2007, Mechanical Engineer
Intern, UW-Madison FP&M

Civic Affiliations

= American Society of Heating,
Refrigerating and Air-Conditioning
Engineers (ASHRAE), President of
West Virginia State Chapter

* United States Green Building
Counci! (USGBC), Board Member
of West Virginia State Chapter

s Marshall University Engineering
Adwvisory Board Member

* Kanawha City Community
Association Board Member



Harrisviile Elementary School, Harrisville, wv

Mr. Butzer was responsible for designing the HVAC systems for the renovation and additions to the
elementary school. Initial design development consisted of variable refrigerant flow (VRF) systems
coupled with dedicated outdoor air (DOAS) systems for the Classrooms and Administration areas. Roof
mounted air conditioning and exhaust equipment were provided for the new Cafeteria. Kitchen and
existing Gymnasium. Budget and space constraints forced the design to evolve into individual, self-
contained, interior air handling units for each Classroom. The units were able to meet ASHRAE 62.1
requirements for ventilation, the Acoustical Society of America’s (ASA) requirement for sound, and every
other standard such as individual classroom temperature and dehumidification control as set forth by the
School Building Authority {SBA).

Appalachian Regionat Hospital, Beckley, WV

Mr. Butzer is the Mechanical Project Engineer currently working with the hospital on multiple renovations.
The ICU and OR departments will undergo Mechanical and Architectural upgrades in a multiphase project
while the hospital remains operational. The existing kitchen will receive a new make-up air unit, and fan
coil units to improve pressure and air balance relationships within the hospital. A dedicated HVAC unit
was provided for the endoscopy suite to improve thermal comfort and provide code-required ventiiation,
air-changes and humidity.

Gienwood Elementary School, Princeton, WV

Mr. Butzer was the Mechanical Project Engineer for this successful project that came in under budget. on-
time and with zero change orders. The first phase was duct cleaning and sealing that improved indoor air
quality and reduced system demand by 8 tons. The second phase was the HVAC improvements which
replaced all existing constant volume, single compressor, multizone, air handling units (AHUs) with new
variable speed, multi-compressor AHUs. VAV terminal units were installed to create separate zones for
each classroom. A new building automation system was provided for system controls and to incorporate
the facility into the existing county-wide controls network. All electric heating was abandoned to maximize
use of the hot water heating system. Mechanical upgrades saved the school an estimated 18.5% in the
electric usage and provided them with over $13.000 in rebates from the electric utility.

Nicholas County Courthouse, Summersville, WV

The Nicholas County Courthouse is a Historic buiiding constructed in 1898 with an addition executed by
the Works Progress Administration in 1940. The courthouse was added to the U.S. National Register of
Historic Places in 1991. Mr. Butzer led a project team responsible for upgrading an existing 2-pipe fan
coil system into a 4-pipe system to provide simultaneous heating and cooling and meet the climate and
comfort needs of specific occupants. A new 4-pipe system, variable speed pumps and 3-way valves
were provided in the basement to achieve integration of the new system into the existing. Construction
had to be phased to aliow installation of the new heating loop while the existing system remained in
cooling operation; the new coolfing loop would be instalied once the building switched over to the new
heating loop. Welding and soldering were not allowed so materials such as PEX, pressure-seai copper
and mechanical joint steel piping were specified. A new Building Automation System with most of the
communication oceurring wirelessly was chosen to minimize disturbances to the historical architecture of
the building.

Gestamp West Virginia, South Charleston, WV

Mr. Butzer led a design team that was tasked to provide a mechanical system to separate out, or divert
hydraulic fluid collected along with chilled water released from immense, automobile compenent stamping
machines. The design included an abovegrcund oil-water separator, density meters, 3-way valves.
storage tanks and a controls system to monitor fluid flow and guarantee separation or storage of non-
compliant sanitary discharges.
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Mark T. Epling, AIA, LEED AP, NCARB

Role
Specifications Writer

Professional Registrations

Registered Architect (WV, OH,)

LEED Accredited Professional

NCARB Certification

Construction Documents Technologist (CDT)

Mr. Epling is responsible for the creation and coordination of
Project Manuals including specifications for all ZMM projects.
The coordination duties include the incorporation of
specifications from several design disciplines including
structural, plumbing, HVAC, and electrical specifications.

Mr. Epling’s duties also include determining the type and
number of bid packages and resuiting construction contracts for
a particular project, and following through with the incorporation
of the appropriate contract forms and contract conditions into
the Project Manuals.

Mr. Epling began his career as a licensed Architect in October
1982 and has acquired experience in all aspects of the
architectural practice working on a variety of building types
including single-family homes, medical clinics, industrial
facilities, theatre restoration, commercial-retail buildings, and
college dormitory and elementary school remodeling.

Mr. Epling began working at ZMM in February 1998 and has
worked in preparation and coordination of working drawings,
construction contract administration, and beginning in June of
2008, took on the role of specifications writer and has remained
in that capacity.

Project Experience
Mr. Epling’s recent project experience includes the preparation
of Project Manuals for the following ZMM projects:

Charleston Civic Center - Expansion and Renovation
WYV State Capitol Roof Replacement

WV State Office Building #5, 6, & 7

WV Housing Development Fund

CFMQ Expansion

Houston Company Store

Erma Byrd Center

Joint Interagency Training & Educational Center (JITEC)
Huntington East Middle School

WV Army National Guard - Glen Jean AFRC
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Zzm

Education

Bachelor of Architecture,

Virginia Polytechnic Institute and State
University, 1977

Employment History

1998 - Present, Project Architect &
Specifications Writer, ZMM

1997 - 1998, Project Architect, OH Firm
1982 - 1997, Architect, Self Employed,
Located in OH

1978 -1982, Intern Architect, OH Firm

Civic Affiliations

= American Institute of Architects,
Member

» West Virginia Symphony Chorus,
Member



WV Army National Guard - Jackson County AFRC
WV Army National Guard - Morgantown Readiness Center
WV Army National Guard - Legan-Mingo Readiness Center
WV Army National Guard - Marshall Readiness Center
Wood County Justice Center

Tucker County Courthouse Annex

Southern WV Community & Technical College
Bridgemont Community & Technical College

Miiton Middle School

Barboursville Middle School

Kenna Eiementary School

Craigsville Elementary Schocl

Southside Elementary/Huntington Middle School
laeger - Big Creek High School

Lincoln County High School

St. Albans High School

Bradshaw Eiementary School

Edgewood Eiementary School

Hacker Valley Pre K-8 School

Beech Fork State Park Lodge

CAMC Teays Valley

Highland Hospital
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Scot Casdorph, PE
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Role
Electrical Engineer

Professional Registrations
Professional Engineer (WV)

Mr. Casdorph serves as an Electrical Engineer with ZMM
providing electrical design services for a vast number of
projects consisting of commercial, educational, correctional,
institutional, and military facilities.

Mr. Casdorph is responsible for many facets of the project
pertaining to electrical design such as interior and exterior
lighting, power distribution, data system design, security, fire
alarm, low voltage control systems, equipment specifications
and performs electrical assessments during construction prior
to the project’s substantial completion date. Mr. Casdorph has
participated on several LEED registered projects using energy
conserving methods and utilizing lighting control systems and
other means to meet or exceed ASHRAE 90.1, LEED, and
energy code requirements.

Project Experience

Charleston Civic Center, Charleston, WV

Mr. Casdorph was the electrical engineer on the expansion and
renovation to the Charleston Civic Center project. The $75M,
283,000 SF design-build project is being completed as a
collaboration with tvsdesign and BBL Carlton. The design
commenced in the spring of 2015, and construction was
complete in October 2018.

Joint Interagency Education and Training Center
(WVARNG), Kingwood, WV Mr. Casdorph was responsible for
the electrical design of the 180,000 SF 3-story billeting/hotel
expansion for the Army National Guard campus style facility for
training and operational mission support. The expansion more
than triples the facility size and increases the total capacity
from 189 guest rooms to 600 guest rooms and suites. This
project reached LEED Gold Certification.

Jackson County Armed Forces Reserve Center,
(WVARNG]), Millwood, WV Mr. Casdorph was responsible for
the electrical design of the 76,000 SF single story military
reserve center which serves both the West Virginia Army
National Guard and the United States Army Reserves (USAR)
units. The multi-use facility provides educational spaces for
classrooms, distance learning, physical training and a weapons
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Education
Bachelor of Science, West Virginia
Institute of Technology, 1995

Employment History

2000 - Present, Electrical Engineer, ZMM
1895 - 2000 Electrical Controls Systems
Manager, WV Engineering Firm



simulation center. The project is targeted for LEED Silver Certification.

Glen Jean Armed Forces Reserve Center, (WVARNG), Glen Jean, WV Mr. Casdorph was responsible
for the electrical design of the 102,000 SF military training facility which houses the Armed Forces
Reserve Center {AFRC), Military Entrance Processing Station (MEPS), and an Organizational
Maintenance Shop (OMS). The AFRC contains the administrative and training space for the 77* Brigade
Troop Command, the 1863~ Transportation Company, and the 150* Armored Regiment Company. The
MEPS houses their administrative, medical, headquarters, testing and storage functions at the facility. A
comprehensive 8,500 SF OMS vehicle maintenance shop provides space for six large service workbays
for maintaining the mifitary fleet.

Southside Elementary and Huntington Middle School, Huntington, WV Mr. Casdorph was the
electrical engineer on this 156,000 SF facility. This project encompasses al! phases of construction;
demolition, major renovation and new construction. The origina! historic 26.000 SF three story school
building was preserved and the remaining less than adequate facility was strategically removed to
accommodate the new addition. The existing faciiity was completely renovated and brought up to new
construction standards to blend with the new addition. The project consisted of two distinct school
facilities existing on the same piece of property. The new construction biends seamlessly with the older
historic structure.

Gauley River Elementary School, Craigsville, Wv

Mr. Casdorph was responsible for the electrical design of the new elementary school. The project is
consolidating Beaver Elementary School and Craigsville Elementary School into a new 375-student
school. The school houses 3 Pre-Kindergartens, 3 Kindergartens, 2 first grade, 12 1=.-5" grade
classrooms, activity raom, cafeteria, kitchen, media center, and administration spaces.

Lincoln County High School, Hamlin, WV Mr. Casdorph was responsible for the electrical power
distribution throughout the 216,000 SF facility containing high school classes. vocational education.
technical community college classes and a community health clinic. The project was a 2007 AlA Honor
Award Winner.

Milton Middle School, Milton, WV Mr. Casdorph was responsible for the eiectricai design of the new
96.000 SF facility housing 700 middle school students grades & through 8.

Fort Gay PK-8 School, Fort Gay, WV

Mr. Casdorph was the electrical engineer and was responsible for the electrical power distribution and
design. Tha New Fort Gay PK-8 School replaces the existing facitity that has been in disrepair and
lacking the spaces and technology delivery system required for 21 century learning skills. The totai
enroliment for the school is 603 Students. The new grade configuration separates the Elementary
students from the Middle Schoo! students. but still allows use of the common spaces within the building.
They share the Dining Room, Gymnasium, Media Center and a Stage.

Southern WV Community & Technical College, Williamson WV Mr. Casdorph was responsible for the
electrical power and lighting distribution design of this 22,000 SF higher education facility. This project is
being designed to meet the USGBC LEED Silver.

West Virginia Research, Education, and Technology — Building 704, South Charleston, wv

Mr. Casdorph is the electrical engineer for building 704 and responsibie for electrical power and lighting
distribution. Building 704 had previousty been utilized as a campus maintenance facitity by Union
Carbide and DOW Chemical. Bridgemont began utilizing the facilities for instruction in the Spring of 2011.

West Virginia Housing Development Fund Office, Charleston, WV Mr. Casdorph was responsible for
the electrical design of the 37,000 SF office building which provides natural daylighting into its interior
spaces coupled with an automatic dimming system and motorized shade controis. This 2-story
administrative facility houses approximately 85 to 100 employees with a flexible open office floor pian
utifizing modutar under-floor wiring to accommodate ary future modifications of the workspace with
minimal disruption to the employees. The project is targeted for LEED Silver Certification.
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Michael J. White, PE
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Role
Structural Engineer

Professional Registrations
Professional Engineer (WV, KY, iN, TN, OH, SC)

Mr. White has more than 10 years of Civil/Structural design and
engineering experience. Project experience includes new
construction and renovation work involving the design and
analysis of reinforced concrete, wood, structural steel, masonry
and cold formed steel.

Project Experience
WVDNR Forks of Coal

Milton PK School

Midland Trail High School

Valiey Park Community Center
Marshall County Readiness Center

Other Jobs from Past Employers:

Monongalia County Justice Center - Morgantown, WV

Lewis Co. Judicial Annex - Weston, WV

Charleston Correctional Work Release Center - Charleston,
wv

Stevens Correctional Facility - Welch, WV

Marsh Fork Elementary School - Naoma, WV

WVANG Camp Dawson, Multi-Purpose Building - Kingwood,
wv

BridgeValley Advanced Technology Center - South Charleston,
wv

New River Community and Technical College Headquarters
Building - Beaver, WV

Lewisburg Elementary School - Lewisburg, WV

Rainelle Elementary School - Rainelle, WV

Boone County Honors Academy Addition - Madison, WV

WVU Parkersburg Center for Early Leaming - Parkersburg, WV
WVU Parkersburg Applied Technologies Center - Parkersburg,
wv
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Education

B.S, Cwil Engineering, West Virginia
University Institute of Technology,
Montgomery, WV, 2006

Employment History

2016 - Present, Structural Engineer,
ZMM

20186, Cwil/Structural Lead, Jacobs
Engineering Group

2013 - 2016, Structural Engineer,
Chapman Technical Group

2010 - 2013, Structural Engineer/Project
Manager, Moment Engineers

2007 - 2010, Structural Engineer/Project
Manager, Advantage Group Engineers,
Inc. (Cincinnat, OH)



FalLena Perry, CDT

2

Role
Construction Administrator

Professional Registrations
EIT

Mrs. Perry describes her role with ZMM as Construction
Administrator as an exciting and invigorating opportunity with
new experiences every day. From varying jobsite conditions to
the differing professionals she encounters on a daily basis,
Mrs. Perry approaches construction administration with a fresh
set of eyes and desire to help provide the best outcomes
possible for each project.

Mrs. Perry has nearly six years experience working as a
Structural Engineer with two of those being a Project Manager.
Structural engineering experience includes projects ranging
from everything including $135M university buildings down to
residential homes and even historic restoration projects. Project
variety includes Educational (K-12 and university), Commercial,
Military, Office, Justice (Courthouses, Justice Centers, Police
Department and Correctional), Multi-Use Residential, Civic
(WWTP), Healthcare (Health Departments), Fitness (Gyms),
Religious, Historic Restoration and an Arena. These projects
are spread over Kentucky, West Virginia and Ohio.

Project Experience
Valley Park Community Center, Hurricane, WV

Mrs. Perry served as Construction Administrator on the new
Community Center building and renovation at Valley Park. The
$15M construction project included a new community building,
ball fields and a playground. Mrs. Perry was responsible for the
administrative duties, performing on-site observations and
tracking construction progress. Mrs. Perry collaborated with the
client, design team and contractors to confirm that project
guidelines are satisfactorily met. The facility reached
completion in May 2018.

Ravenswood Middle School, Ravenswood, WV

Mrs. Perry is serving as Construction Administrator of the high
schocl addition that will house the two-story Ravenswood
Middle School making this the 20t facility in WV that will
combine both high school and middle school students. This
project is limited with available space as it is to fit intoc the
existing high school footprint.

Midland Trail High School, Fayetteville, WV Mrs. Perry is

serving as Construction Administrator of the six room high
school addition that will include a STEM lab as well as other

- Resumes -

Education
Bachelor of Science, Civil Engineering,
University of Kentucky, 2003

Masters of Science, Civil Engineenng,
University of Kentucky, 2005

Employment History

2017 - Present, Construction
Administrator, ZMM

2009 - 2010, Design Engineer, Moment
Engineers, Charleston, WV

2004 - 2008, Engineer, Project Manager,
BFMJ Inc , Lexington, KY

2003 — 2004, Graduate Assistant,
University of Kentucky College of
Engineering

Civic Affiliations

= Project Coordnator, Forrest Burdette
UMC, Family Life Center

¢ Sunday School Teacher for Young
Professionals

» Cub Scout Den Leader Pack 236



classrooms. The large space planned for the STEM lab will encourage hands-on expioration, learning,
and technology integration. This additicn will address the under utilization of Midiand Trail as well as
Anstead Middle.

Project Experience Other Firms

University of Kentucky Biopharmacy Building, Lexington, KY

Mrs. Perry worked as team member in the design the new $134M College of Pharmacy Biophamacy
research building. The research facility builds on the state’s initiative to address health challenges and
disparities in KY. The building featured expansive auditorium style classrooms and a self-supporting stair.
of which Mrs. Perry modeled and designed.

Kentucky Transportation Cabinet, DOH, District Five Office Building, Louisville, KY

Mrs. Perry acted as the Project Manager for this new office space for the Department of Highways. This
project consisted of concrete and steel structural members. Mrs. Perry coordinated design efforts with a
team of engineers, architects and the owner.

Moses Residence, Huntington, WV

Mrs. Perry was responsible for the structural design of the Moses Residence which includes ICF walls,
timber, steel and concrete. This home is a zero net energy home and has platinum LEED certification.

- Resumes -






Claudia L. Workman Fish and Wildlife Education Center

Forks of Coal State Natural Area

Z

LOCATION:
Alum Creek, WV

CONTACT:

Bradley Leslie, PE
Assistant Chief
WVDNR

State Parks Section
324 4th Avenue

So. Charleston, 25303
304.558.2764 x 51823

Slggd SE The team has provided preliminary site and building design for the Claudia L.
7, Workman Fish and Wildlife Education Center at the Forks of Coal Natural Area.
_ Services include the development of a property survey, topographic mapping, site
COST: analysis, review of existing infrastructure and required utility upgrades,
$5M Est. preliminary entry road and parking design, site master planning and key
development renderings, site development cost estimates, and trail mapping.
Our team also coordinated preliminary planning phase services with

environmental, architectural, exhibit design and marketing team members.

The new facility, the Claudia L. Workman Fish and Wildlife Education Center, is a
nearly 7,000 SF building nestled in the beautiful West Virginia landscape. The
building layout concentrates on both the visitor and user experience while
creating a dynamic space to celebrate some of West Virginia's greatest natural
treasures. One of the key concepts of the building is to represent our wild and
wonderful state by incorporating natural materials such as stone, a variety of
woods, and other natural finishes.

A central axis is formed by the main entrance, the lobby, and a small exterior
platform which frames an inspiring view. This central space sets the tone for the
visitor's experience with heavy timber, vaulted ceilings, and natural light.




Claudia L. Workman Fish and Wildlife Education Center

Forks of Coal State Natural Area
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Fisheries

The versatility of the space also allows for a variety of uses ranging from a large open assembly area, to an
additional display area that flows seamlessly into the exhibit space.

Upon entering the building, nen-exhibit spaces are organized for intuitive navigation and ease of use. The
northwest quadrant of the building is dedicated to administration, and to a classroom function, as well as a chair/
table storage room that is strategically placed to serve both the ciassroom and/or the large central space. The
southwest quadrant is primarily composed of utilitarian spaces such accessible restrooms, a data closet, a
mechanical room, and a large corner conference rocom highlighted by natural light and views. Additional basement
space below the first level may serve as sforage, and couid also provide room for electrical and additional
mechanical space as necessary. The site topography allows for easy access to a lower level. and locating
utilitarian spaces on this level works perfectly with the building placement.

The entire eastern half of the building is devoted to exhibit space. The layout wil! allow one large expansive space
or be used as multiple smatler spaces to allow visitors to interact within one space, while creating the opportunity
in another space for exhibits to be updated. The angled walls, piacement of exterior glass, and door placement
creates a naturally vibrant exhibit space as the outdoors become part of the exhibit experience as a iarge elevated

deck spans across the landscape, creating the ultimate viewing platform for the breathtaking views of the Forks of
Coal Natural Area.
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LOCATION:
Wayne, WV

COMPLETION:
TBD

COST:
Est. $34M

CONTACT:
Bradley Leslie, PE
Assistant Chief
WVDNR

State Parks Section
324 4th Avenue

So. Charleston, 25303
304.558.2764 x 51823

Beech Fork State Park Lodge
Lodge Design

The goal of the lodge study was to help determine the feasibility for a new lodge
at Beech Fork. This objective was achieved through the development of a
concept for a 75-room lodge located on the banks of Beech Fork Lake in Wayne
County, West Virginia, which is designed to benefit a variety of visitors. The form
of the building was influenced by the site configuration as well as the functions
contained within it

The floor plan is arranged in a way to separate the guestrooms and other guest-
only facilities from the more public functions of the building such as the
restaurant, pub, gift shop and meeting room. This allows visitors who may not be
staying at the lodge to use these areas without encroaching on the privacy of
lodge guests. All of the guestrooms are arranged to have access to views of the
lake. Those views are also shared by the restaurant, meeting room and the
recreation areas.

The exterior of the building is designed to simulate the craftsman style to evoke a
more relaxed, comfortable and informal feel for guests and visitors. The brick,
stone, siding and roof materials are common to the area and offer low
maintenance and durability to provide a long-lasting, attractive structure.
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LOCATION:
Berkeley Springs, WV

SIZE:
7.600 SF New
8,100 SF Renovated

COMPLETION:
19908

COST:
3,200,000

CONTACT:

Tom Ambrose
Superintendent

818 Cacapon Lodge Drive
Berkeley Springs, WV
304.258.1022

Cacapon Resort State Park

WV Division of Natural Resources

In 1998 ZMM completed an addition and renovation project to Cacapon State
Park Lodge Building. This project included a new 7,600 SF conference center,
providing a large 3,000 SF dividable conference room, a smaller 1,000SF
conference room with connecting entrance lobby, toilets and storage facilities.

The existing kitchen facility was enlarged and renovated to provide banguet
capabilities. An elevator was added to improve access to upstairs bedrooms and
downstairs multi-use areas. The downstairs multi-use and meeting area were
renovated along with the reception and office area.

Bid documents were prepared for a 2,500 SF health spa addition to the lodge
building, but this portion of the project was not constructed. Other ZMM projects
completed at Cacapon State Park include life safety compliance renovations to
the WPA QOld Inn building and a 4 bedroom cabin that is ADA accessible.
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Blackwater Falls State Park

WV Division of Natural Resources
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LOCATION:
Davis, WV

COMPLETION:
1998

COST:
$2,600,000

SIZE:
10,400 SF Addition

CONTACT:

Robert Gilligan

Park Superintendent
P.O. Drawer 490
Davis, WV 26260
304.259.5216

ZMM completed an addition and renovation to the historic Blackwater Falls
State Park lodge building. This project included a 5,400 SF conference
center addition providing a large 3,000 SF dividable conference room,
entrance, lobby, toilets, and storage facilities.

To meet the owner's intent of reducing the visual impact of the construction,
ZMM utilized existing building roof lines and materials for the building
addition, which compliments to the original lodge design.

A 5,000 SF spa addition was added to the North Western end of the building
provide a swimming pool, large Jacuzzi and a glass walled exercise area with
locker rooms/showers. Interior office areas were alse renovated with
upgrades to mechanical, electrical, and fire alarm systems.
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LOCATION:
Hurricane, WV

COST:
$8M

SIZE:
31,360 SF

COMPLETION:
2018

Valley Park Community Center
Putnam County Commission

The new 31,360 SF Community Center building is the centerpiece of a mulfi-million
dollar renovation to existing Valley Park in Hurricane, WV. Site work amenities
being provided under a separate contract will include new baseball fields, soccer
fields, tennis courts, playground space and additional parking. The project is being
constructed for the Putnam County Parks and Recreation Commission with funds
supplied by the Putnam County Commission.

The park’s previous community building was torn down to make way for a larger,
updated Community Center that includes 7,750 SF of conference space,
commercial kitchen, offices for the Putnam County Parks and Recreation
Commission and offices, locker-rooms and concessions for the existing Wave Pool.

The meeting rooms can accommodate individual events in three, separate rooms or
can be expanded to provide 450 table-seated guests or 1,200 in a standing room
only configuration. It will feature the latest technology in internet access, sound and
lighting systems along with high-end interior finishes making it a perfect site for
conferences and wedding receptions. The full service commercial kitchen will
provide cooking and storage facilities for everything from small caterings to
multi-day-day events. At the rear of the facility has a three-tiered concrete activity
deck leading visitors to the Wave Pool.

=)
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Valley Park Community Center
Putnam County Commission
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The exterior design concept plays off the existing Gommons Building which incorporates stone accents, wood
siding and multi-sloped roofing around a floor plan that emphasizes the internal components. The Community
Center entrance is highlighted by a large, exposad wood truss bearing on tal!, battered stone columns. These
wood beams are feafured at all entrances and carry into the meeting room prefunction to provide a fully-
exposed, open woed structure. The majority of the building perimeter is brick veneer with the taller meeting
room and entrance separated by cast stone banding. The more detailed facades for the prefunction space anc
office biocks feature punched windows set in horizontal wood siding with a stone veneer wainscot which gives
the building a lodge feel. Sloped, standing seam metal roofing highlights the moere visibie portions of the
building while flat roofs cover the support spaces.
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LOCATION:
Dunbar, WV

COMPLETION:
2018

CONTACT:

Ben Salango
Kanawha County
Commission

Preston & Salango, P.L.L.C
108 1/2 Capitol Street

Suite 300

304.342.0512

SIZE:
$10M

Charleston, WV 25301

Shawnee Park Multi-Sport Complex

The new Shawnee Park Multi-Sport Complex will be a travel tournament
destination for soccer, lacrosse, baseball, and softball. The multi-sport complex
site is over 100 Acres located near Dunbar and Institute, WV. The complex
include six artificial turf collegiate soccer/lacrosse fields and four artificial turf
collegiate size baseball fields.

An expansive grass field area is also proposed. The artificial turf fields will
accommodate multiple age groups with movable mounds, bases, outfield fences,
and goals. The grass fields will be lined as required by the tournaments. The
clover baseball field layout includes a center structure with restrooms,
concessions, and a second story press box to view all four fields. A welcome
center structure with concessions and restrooms are located near the parking
area. The parking lot has over 600 parking spaces dedicated to the facility.




Additional WV State Park Experience

WYV Division of Natural Resources

Z77MM

Miscellaneous Services:
Pipestem State Park
Hawks Nest State Park

Twin Falls State Park

Lodge and Convention Facility
Expansion Master Plan

e 25,000 SF Increasing Room
Capacity from 20 to 50 Rooms

= The Expansion Increases the
Dining, Kitchen, and Meeting
Space for up to 200 People
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Recreational Experience
47 ZMM
ARCHITECTS
ENGINEERS

John XXIil Pastoral Center
Wheeiing/Charleston Cathaolic Diocese
» 53,000 SF

Dormitory Space for 60 Guests

Food Service Facility

Dining Room Seating for 300
Meeting/seminar rooms and a chapel

Robert C. Byrd - Regional Training

Center

Indeor Swimming Pool

Fitness Center

Full Service Dining Hall & Snack Bar
Auditorium

Lodging

“‘Break out’ & Study Rooms

Charleston Family YMCA
Indoor Tennis Courts
Racquetball Courts

Indoor Swimming Pool
Exercise Rooms

130,000 SF - Two Story Facility




Window Replacement Experience

Zm

Window Replacement Projects

» WV State Office Buildings 5, 6, & 7
¢ Cedar Lakes Conference Center

« Bridgemont Community & Technical College
» Hamlin Middle School

e Cabell County BOE Office

+ Tiskelwah Center

« Culloden Elementary School

¢ Ona Elementary School

+ Geneva-Kent Elementary School

» Altizer Elementary School

« Salt Rock Elementary School

+ Meadows Elementary School

= Mason County BOE Office

» General Services Administration

» Dunlow Elementary School

¢ Peyton Elementary School

WV Rehabilitation Center

e Richwood High School

* Ranger Elementary School

= Hamlin Pk-8 School







Charleston Coliseum & Convention Center

Z7m

LOCATION:
Charleston, WV

ll! . :"'“1I‘lt"i""“"“ el _

SIZE:
283,000 SF L _1__.____1,__-1._'&_;_&
COMPLETION: e

Est. 2018 k.
COST: L
$75M

CONTACT:

John Robertson, Director
200 Civic Center Drive
Charleston, WV 25301
304.345.1500

The Charleston Coliseum and Convention Center (formerly named Charleston
Civic Center} Expansion and Renovation is a transformational project for both the
city of Charleston and West Virginia. Our team was influenced by the strong
authentic character of Charleston to remake the Charleston Civic Center into a
more efficient, more sustainable, more dynamic and a more iconic best-in-class
destination.

The design of the expansion and renovation of the Charleston Coliseum &
Convention Center is inspired by the story of West Virginia. Defined by a rugged
landscape, the early history of the state was dominated by extractive industries —
salt, coal, timber, trapping. This set the local character. With a foundation rich in
resources, manufacturing added value to the raw materials with crafts like glass
making and industries like chemicals and energy. This attracted a rich diversity
of immigrants and a culture of craftsmanship that set the urban character. The
economy is shifting from industry and service to information and technology.
Again, the landscape and industry that shaped the region gives Charleston real
advantages to exploit. The Creative Class, crifical for the information and
technology age, can live and work anywhere - what they want is access to the
outdoors; real places with real character; and continuous education and
entertainment.

Our design starts with an organizational concept inspired by this history. The
Kanawha River is the social organizing link throughout the region, with settlement
zones developing on whatever flatland the river provided -—creating nodes of
activities among the hills and valleys.




Charleston Coliseum & Convention Center

The renovated facility is a building that emerges from this iconic landscape, with the architecture and topography
working tegether. The Coliseum & Convention Center also has distinct active nodes {o celebrate each activity;
arena, convention, and banquet. and these nodes are connected like the hills and cut rock faces that are seen
throughout the state as people work to cennect to each other through the landscape.

The first critical design objective was to create separate entries and identities for the arena and convention
center. This aliows for simultaneous events and clarity of use. For the convention center to thrive, it needs a real
ballroom assembly space. Located overlooking the Elk River, the new ballroom pre-function space is the most
dramatic feature of the center. Together, the three giass enclosed nodes --arena lobby, convention lobby,
baliroom --define a unique Charleston event campus. As described above, the spaces that connect these nodes
are inspired by the hills and cut rock faces that connect the towns along the Kanawha River. With the building
emerging from the landscape and expressed as cut rock walls, the connecting areas are designed to be
expressive and economicail backdrops te the glass boxed nedes.

While the expansion transforms the southeast to the middle of the northern zone of the site, the existing building
mass still dominates a portion of the northem and eastern campus. The dominant expression along these existing
facades is the landscaped berms. As we imagined the new building expression emerging from the landscape, a
strategy deveicped to transform these berms to reflect, at the pedestrian level, the overall design theme. Above
the level of the berms. the new concourse leve! windows will open up the facade and provide a much needed
break in the massing. The upper part of the arena was painted in two tones to match the new building. playing off
the different faces. The north, south, east and west faces painted a lighter shade; and the northeast, southeast,
southwest and northwest faces a darker shade. Dramatic exterior color-changing lighting on the northeast.
southeast, scuthwest and northwest faces fransform the look and feel! of the center intoc a fun and festive
landmark.



Joint Interagency Training & Education Center
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LOCATION:
Kingwood, WV
SIZE: L |T.Fn--..___- e
285,000 SF e - =
F : =mm

COMPLETION [ il'i:'51 Mos i ] b1 il | |
2013 AL LUAGRLL
COST:
$78.4M
OWNER:
MAJ Dan Clevenger ZMM Architects and Engineers, in association with AECOM, is providing
WVARNG architectural and engineering design services for the Joint Interagency
1707 Coonskin Drive Training and Education Center (JITEC), an Army National Guard campus-
Charleston, WV 25311 style facility for training and operational mission support. Sited on 30 acres
304.561.6446 at the northern end of Camp Dawson between the Cheat River and the

foot of Brier Mountain, this 283,000-SF project includes the design of a
AWARD: new operations building; expansion of the billeting facility; renovation of the
2011 AIA Honor Award training facility; creation of a new hase entry checkpoint and visitor center;
West Virginia Chapter and design for walkway connectors between all the facilities.

Excellence in Architecture

The project began with a review of the existing base master plan, followed
by a revision of the master plan concept. JITEC is a training and
educational facility — the vision behind the site design and updated master
plan is that of a college campus atmosphere. The clients goal was to
create a campus environment that integrates existing buildings with new
ones, which was accomplished by using compatible, yet distinct building
materials.

The new facilities are designed to meet all anti-terrorism/force protection
criteria and are slated for LEED-NC Gold Certification from the U.S. Green
Building Council. The new 82,000-SF operations building is prominently
sited as the main focal point upon entering Camp Dawson through the
secure access control point and visitor's center, also desighed by AECOM.
The building's exterior complements its West Virginia setting. The entire
building front, composed of glass and pre-cast concrete walls, is open and
inviting with glazing that reflects the surrounding trees and hills.
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Joint Interagency Training & Education Center

Security requirements for the command center influenced the design of the attached, copper-ciad
“black box” that is an homage to the native rock stratification seen throughout the state.

The buiiding consists of four distinct areas: the Joint Operations Center; a suite of secure training
rooms; base headquarters and JITEC administrative offices; and a 6,000 SF server and
telecommunications room.

Entry to the Joint Operations Center (JOC) is provided by a secure mantrap adjacent to a dedicated
security office. Built to SCIF standards, the JOC contains a state of the art command center housing 48
permanent work stations in a theater-style configuration facing a large video wall, flanked by
conference rooms and offices for both officers and support staff.  Within the JOC is a secure area
consisting of workstations, offices, and two divisible conference rooms with secure video conferencing
capabilities. The secure area construction dictates a windowless environment. requiring proper lighting
and creative use of materials fo create an agreeable work atmosphere.

The 180,000-SF billeting (hotel) expansion more than triples the facility size and increases the total
capacity from 189 guest rooms to 600 guest rooms and suites. Designed to relate to the existing
architecture with similar scale, materials, textures. and massing, the addition aisc brings in new
elements, such as iconic glazed building corner elements, to integrate the design of the new operations
butiding. A new dedicated lobby with terrazzo tile flooring leads to @ monumenta! stair with terrazzo
treads, open risers, and a glass/stainiess steel railing for access to the open lounge areas on the
second and third floors.

The lobby's design provides a hotel atmosphere, underscored by the new Liberty Lounge, an upscale
bar and restaurant area. with wood finishes salvaged from the gymnasium floor in the existing
headquarters buiiding. The new six “executive suites”, are designed to the full amenities of corporate
hoteis.
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LOCATION:
Charleston, WV

SIZE:
22,000SF

COST:
$3.7M

COMPLETION:
2010

CONTACT.:

Greg Melton, Director of

General Services

Capitol Complex Building
Building 1, Room MB-60
1900 Kanawha Blvd., E.

Charleston, WV 25305

304.558.2317

AWARD:

2011 AlA Merit Award
West Virginia Chapter
Achievement in
Architecture Interiors

EE
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State Office Building #5, 10th Floor
Office of Technology

The renovation of the tenth floor of State Office Building #5 on the State of West
Virginia Capitol Campus was recently completed for the Office of Technology. The
renovation was designed to meet the United States Green Building Council's LEED
for Commercial Interiors standard. To commence the project, ZMM conducted a
detailed investigation of State Office Buildings 5, 6, & 7, which included
recommendations for improvement of the facilities. The renovation of the 10" floor
of Building #5 was the first major interior renovation project that responded to the
recommendations. The renovation was technically intensive, and included
demolition of the existing construction back to the building structure, as well as
significant hazardous material abatement.

ZMM, working with the State of West Virginia General Services Division, the Real
Estate Division, and the Office of Techneology developed a strategy to renovate
22,000 SF of space to accommodate 137 employees. The design includes a mix
of private and open office space, and responds to current workplace trends. The
renovations include a low profile cable management system which maximizes the
flexibility of the space. ZMM also developed the interior, furniture, fixture, and
equipment design with significant coordination with the Office of Technology.
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State Office Building #5, 10th Floor

To improve the opportunity for dayiighting, office spaces have been “pulled-in® to the core of the
building. This decision will allow for daylight o be introduced deep into the interior work areas, and will allow
access to the daylight and views for all employees. The perimeter structural bays of the open office areas
have a “coffered” ceiling. Ductwork for mechanica! distribution is terminated at a buikhead at the interior
edge of the perimeter structural bay, allowing for more open volume and a more contemporary aesthetic.

The design of the 10" floor renovation also provided the opportunity to introduce a standard “transverse®
core will be developed throughout State Office Buildings 5 & 8. The transverse core includes all of the major
entry. meeting, and workroom functions. In addition to the office areas, the elevator lobby has been updated
to create a consistent look and leve! of finish at the entry point tc the Office of Technology.
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LOCATION:
Charleston, WV

COMPLETION:
On-Going

CONTACT:

Greg Melton

Director of General
Services

Capitol Complex Building
Building 1, Room MB-60
1900 Kanawha Bivd., E.
Charleston, WV 25305
304.558.2317

State Office Buildings 5,6, & 7

More than forty (40) years ago, ZMM (as Zando, Martin, and Milstead) designed
the original State Office Buildings 5, 6, & 7. Over the last several years, ZMM has
been assisting the State of West Virginia General Services with various
improvements to the buildings. These improvements have ranged from
substantial renovations to maintenance and repair type projects, and include:

Roof Replacement

ZMM assisted the General Services Division with a roof replacement for all three
buildings. The roof replacement utilized a white EPDM roofing material, with
consideration being given to sustainability. The existing ballast, roof membrane,
and rigid insulation were also salvaged as part of the roof replacement
project. Several unused mechanical penthouses, antenas, and other abandoned
equipment was also removed.

Electrical Courtyard Improvements
ZMM assisted the General Services Division with a project to expand the
electrical courtyard adjacent to Building 7, and simultaneously improve the
electrical service entry to buildings 5, 6, & 7. This project required both historical
(matching the existing granite panels), as well as very technical electrical
engineering design considerations.

Door and Window Replacement

ZMM has assisted with two separate projects, one to replace the windows in
Buildings 5 & 6, and the second the replace the doors at the entries to Buildings
5, 6, & 7. These projects included building envelope and security considerations.
The projects were designed and staged to minimize disturbance to the buildings
occupants.



State Office Buildings 5,6, & 7

Major Renovations

ZMM provided design services for the renovation of the 10th Floor of Building 5 for the Office of Technology
- a project that was recognized with a design award from the West Virginia Chapter of the American Institute
of Architects. The project focused on demonstrating the potential that exists in State Office Buildings 5 & 6 if
the fioors are renovated in a more contemporary manner that moves the open office spaces fo the
perimeter, and pulls the offices adjacent to the building core. The project aiso involved ciose coordination
with the State Fire Marshal, the introduction of a new sprinkler service and fire pump into the building,
demolition, construction management, and hazardous material abatement. The project was delivered
considerably under the anticipated project budget. ZMM has also assisted on renovations to the 8th Fioor of
Building 6 for the Department of Education and the 2™, 3" & 4" Fioors of Building 6 for the Department of
Education and Division of Personnel. Work on the 8" Fioor of Building 6 is the only additional renovation
constructed to date. ZMM has recently been released to provide design services for Ficor 7, 8 & 9 of
Building 5 and the 7" Figor of Building 6.

Caulk Replacement

ZMM provided design services to remove and repiace all of the caulk located between the limestone and
precast panels on the exterior of Buildings 5, 6. & 7. The project aiso included cleaning of the building’s
exterior along with some repair work. The project was coordinated with the Capitol Building Commission,
although to date, the consiruction for this improvement has not commenced,

Valve Replacement

ZMM assisted with a valve replacement project to isolate mechanical risers in Building 5 & 6. This
technically intensive mechanical project will give the General Services Division greater control over the
system. and wiil help isolate various risers in the event of significant system failures in the future.
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LOCATION: .
Charleston, WV

SIZE:
27,928 SF

COST:
$5M

COMPLETION:
Fall 2013

CONTACT:

Beth Casey, CEO
GSBDC

321 Virginia Street, W.
Charleston, WV 25302
304.345. 7722

AWARDS:

2014 AlA Merit Award
West Virginia Chapter
Achievement in
Archifecture

in Interiors/Graphics

Interior Before Pictures

Girl Scouts of Black Diamond Council
Volunteer Resource Center and Girl Zone/Urban Camp

The New Girl Scouts of Black Diamond Council Volunteer Resource Center and Girl
ZonelUrban Camp is located on the West Side of Charleston, WV. The 24,650 SF
project completely renovates and upgrades the existing buildings at 321 Virginia
Street. The buildings were built in the early and mid-1900’s, and were used as a car
dealership showroom and parts building until 2008. By the time the Girl Scouts took
possession of the building, it had fallen into a state of disrepair. The facility required
environmental remediation, and the entire roof structure was damaged and had to be
removed.

The Gifl Scouts of Black Diamond Council purchased the vacant buildings in 2011
with the intent of converting them into a girl-centered facility for members and a
volunteer-enrichment center far program resources and training. The program for the
facility includes administrative offices, community/meeting gathering spaces, as well
as a small hotel (Urban Camp) for Girl Scouts visiting Charleston. The Girl Scouts
undertook the effort to transform the facility, creating an architectural style that would
appeal to girls and young women, while utilizing colers and materials that would not
become dated.

The main building brings all of the operations of the Girl Scouts of Black Diamond
Council together under one roof and on one level. This building includes a volunteer
meeting room, employee office space, flexible conference spaces, and a retail shop.
The Virginia Street facade of the existing facility was removed, and more
contemporary elements are utilized to speak to each of the functions. The Girl Zonef
Urban Camp reflects a more residential/foutdoor tone with the use of a wood veneer,
while the retail store has floor to ceiling storefront.
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The storefront is etched with images of girl scouts and scouting slogans. The storefront is backiit in the evening,
allowing the entire facade to reflect the function of the building. The entry is accentuated with a more vertical
element and signage, giving hierarchy to the various elements, while the office areas are recessed from the
corner with smaiter openings. and a masonry veneer. Each zone has a unigue identity.

The adjacent Girl Zone/Urban Camp conveys the feeiing of a hotel or hostel and offers a place that Girl Scouts
can stay during a visit to Charieston. While the main entry to the building faces Virginia Street, the entry for the
Girl Scouts will be at the rear of the building. A small addition was developed to create a “check-in” area similar
to a hotel. Adjacent to the “check-in” area is a great room where troops can gather to cook. congregate. and
socialize. The “hotel rooms™ utilize a dormitory arrangement. while the finishes and furnishings wiii be more iike
a youth hostel than a camp. The rear of the Girl's Zone/Urban Camp will reflect a more traditionai camp
environment, and includes an outdoor dining area and a fire pit.

With the mixed-use functions of retail, office, and residential, this unigue project will be a vibrant addition te the
emergent West Side community. The medern aesthetic of the facility will appeat to Girl Scouts and reflect the
one of the Girl Scout’s Journeys — “It's Your World — Change It!”
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LOCATION:
Charleston, WV

SIZE:;
19,935 SF

COST:
$3.5M

COMPLETION:
2008

CONTACT:

MAJ Dan Clevenger
WVARNG

1707 Coonskin Drive
Charleston, WV 25311
304.561.8539

AWARD:
2009 AIA Merit Award,
West Virginia Chapter,

Achievement in Architecture

Construction & Facilities Management Office
WVARNG
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The Construction and Facilities
Management Office (CFMO)
Expansion project will bring all of
the operations of the CFMO
together under one roof. The
branches that will occupy this
facility inciude: Director of
Engineering, Environmental,
Planning and Programming,
Facility Operations &
Maintenance, Business
Management, Resource
Management, and Design and
Construction. This new facility is located slightly to the front, and adjacent to
the existing facility, lending prominence to the new construction, and providing
a new aesthetic to the entire complex.

This transitional space was designed to connect the two structures, while
maintaining a connection to the outside through use of natural light, direct visual
connections to the exterior, large volumes, irregular geometries, and the use of
natural materials.

The entry design was coordinated with the Recruiting and Retention building to
create an outdoor courtyard, along with new sidewalks, stairs and signage. The
entry roof is sloped to provide a greater massing, while a lower canopy provides
scale and protection from the elements. Large gathering and work spaces were
located on the north elevation to take advantage of large expanses of glazing
located to capture indirect light and views of Coonskin Park.
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LOCATION;:
So. Charleston, WV

SIZE:
14,000 SF Renovation
4,000 SF New Construction

CONTACT:

Captain M.G. Corsaro
Director of Executive Services
West Virginia State Police
725 Jefferson Road

So. Charleston, WV 25309
304.746.2115

West Virginia State Police

Information Services Center

e

The West Virginia State Police is currently renovating a structure that previously
served as the State Medical Examiner's Office, and prior to that, an elementary
school. The building is located adjacent to the State Police’s main campus in
South Charleston, WV.  The building is currently undergoing extensive
renovation, with the intent of transforming it into an Information Services Center.
The divisions are currently housed in the main state police headquarters
building.

The scope of the work includes a complete renovation to the 14,000 SF, two-
story main building with a new 4,000 SF, one-story addition on the back. The
old exterior masonry fagade will be enveloped with a thin-brick veneer facing
Jefferson Road and an exterior insulation and finish system in rear of the facility.
New aluminum windows, high-performance glazing and new single-ply roof
membrane complete the exterior. The interior will be converted into professional
office space on both floors housing their Communications Division, Crirninal
Records Division and Traffic Records Division. The space was maximized by
utilizing the wide corridors as office space, and creating new, appropriately scale
corridors in a loop pattern through the existing classrooms
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LOCATION:
Romney, WV

SIZE:
300,000 SF

CONTACT:

Mark Gandolfi
Superintendent/CFQ
301 East Main Street
Romney, WV 26757
304.822.4800

CONSULTANT:

John Dickinson
Dickinson & Partners
405 Tarrytown Road
Suite 1389

White Plains, NY
dickensonpartners.com

West Virginia Schools for the Deaf and Blind
West Virginia Board of Education

Per the direction of the WV Board of Education and the WV . School Building
Authority, the West Virginia Schools for the Deaf and Blind has undertaken the task
of creating a Comprehensive Fducational Facility Plan (CEFP). ZMM Architects &
Engineers combined forces with Dickinson & Pariners, an architectural firm
specializing in Special Needs Architecture, to have a complete understanding and
working knowledge of the requirements and challenges faced when designing for
Deaf and Blind student population. ZMM understands the WV school Building
Authority’s policies and the guidelines of the WV Department of Education, along
with the having a working knowledge of other state agencies, makes creating this
document easier fo navigate through the process.

The purpose of the CEFP is to provide the owner a long range plan that addresses
the requirements for new construction and major renovations. Comprehensive
planning is a way of identifying the best route to the future through a workable plan
for handling priority related and anticipated changes. The CEFP defines ultimate
goals for the institution and accounts for the facilities required to achieve these
goals. The goals are defined then realized, if necessary, through several phases of
construction.

A planning team was established consisting of citizens, teachers, staff, and
business owners. Goals and Objectives were developed and data was compiled
concerning enrollment and population growth. Along with the educational plan that
was developed, the existing facilities were reviewed for compliance with all state
and local codes. The buildings and adjacent sites were also reviewed for any
physical deficiencies along with educational deficiencies. The owner's insurance
reports were also reviewed and any information outstanding will be incorporated
into the document. Public meetings were conducted, and the final meeting was a
public hearing for concerned citizens. At that meeting the public will be able to
voice concerns of the process or the final outcome of the CEFP document.

The ultimate goal is to develop a comprehensive facility plan for the campus, based
on local input, that can be implemented by the school.






References

Mr. Bradley Leslie, PE, Assistant Chief WVDNR
State Parks Section

324 4" Avenue

South Charleston, WV 25303

304.558.2764

Mr. Greg Melton, Director of General Services
Capitol Complex Building (Renovations)
Building 1, Room MB-60

1900 Kanawha Blvd., E.

Charleston, WV 25305

304.558.2317

Mr. John Robertson, Director

Charleston Coliseum & Convention Center (Renovations/Expansion)
501 Virginia Street, East

Charleston, WV 25301

304.348.8014

MAJ Dan Clevenger, WVARNG

Joint Interagency Training & Education Center (Billeting Wing)
1707 Coonskin Drive

Charfeston, WV 25311

304.561.6367

Ms. Beth Casey, CEO

Girl Scouts of Black Diamond Council (Renovations)
3211 Virginia Street, East

Charleston, WV 25302

304.345.7722
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State of West Virginia
Expression of Interest
Architect/Engr

Procurement Folder : 584121
Document Description : A/E Services-Districts 2 & 3 Cffice Building Improvements
Procurement Type :Agency Coniract - Fixed Amt

Date Issued | Solicitation Closes Solicitation No Version Phase
2019-05-24 2019-06-18 AEOl 0310 ~ DNR1900600014 1 Draft
13:30:00

BID RESPONSE Vendor Name, Address and Telephone

DIVISION OF NATURAL RESOURGES ZMM, Inc. (dba ZMM Architects and
PROPERTY & PROCUREMENT OFFICE Engineers)

324 4TH AVE 222 Lee Street, West

SOUTH CHARLESTON wv 25303-1228 Charleston, WV 25302

us (304) 342-0159

FOR INFORMATION CONTACT THE BUYER
Angela W Negley

(304) 558-3397

angela.w.negley@wv.gov

N 6-17-2019
Signature X I FEIN # 55 .0676608 DATE
All offers subject td all Yerms and conditions contained in this solicitation

Date Printed : May 22, 2019 Solicitation Number : DNR1500000014 Page : 1 FORM ID : WV-PRC-AEQI-001




DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the
Contract Administrator and the initial point of contact for matters relating to this Contract.

M , DT IPAL
ame, Title) o

Adam R. Krason, AIA, LEED AP, Principal

rinted Name and Title
(P222 Lee Street), West, Charleston, WV 25302

(Address) ‘ ‘
(304) 342-0159 (304) 345-8144

{Phone Number) / (Fax Number)

- ark@zmm.com
(email address)

CERTIFICATION AND SIGNATURE: By signing below, or submitting documentation
through wvOASIS, I certify that I have reviewed this Solicitation in its entirety; that I understand
the requirements, terms and conditions, and other information contained herein; that this bid,
offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn; that the
product or service proposed meets the mandatory requirements contained in the Solicitation for
that product or service, unless otherwise stated herein; that the Vendor accepts the terms and
conditions contained in the Solicitation, unless otherwise stated herein; that I am submitting this
bid, offer or proposal for review and consideration; that I am authorized by the vendor to execute
and submit this bid, offer, or proposal, or any documents related thereto on vendor’s behalf; that
I am authorized to bind the vendor in a contractual relationship; and that to the best of my
knowledge, the vendor has properly registered with any State agency that may require
registration,

ZMM, Inc. {(dba ZMM Architects and Engineers)

(Company)

Apar R KNS, PRraicd

(Authorized Signature) (Répresentative Name, Title)

Adam R. Krason, ATA, LEED AP, Principal
(Printed Name and Title of Authorized Representative) '

6-17-2019

(Date)
(304) 342-0159 {(304)] 345-8144
(Phone Number) (Fax Number) '




ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.: AEOI DNR19*14

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by
completing this addendum acknowledgment form. Check the box next to each addendum
received and sign below. Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:
(Check the box next to each addendum received)

[ ]Addendum No. 1 Addendum No. 6
[ |Addendum No. 2 Addendum No. 7
"~ |Addendum No. 3 ddendum No. 8
| Addendum No. 4 ddendum No. 9
| ] Addendum No. 5 Addendum No. 10

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid.
I further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor’s representatives and any state personnel is not binding. Only
the information issued in writing and added to the specifications by an official addendum is
binding.

ZMM, Inc. (dba ZMM Architects and Engineers)
Company ' '

Authdrized Signature™ .

6-17-2019
Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite document
processing.



STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

CONSTRUCTION CONTRACTS: Under W. Va. Code § 5-22-1{i), the conftracting public entity shall not award a
construction contract to any bidder that is known to be in default on any monetary obligation owed to the state or a
political subdivision of the state, including, but not limited to, obligations related to payroll taxes, property taxes, sales and

use taxes, fire service fees, or other fines or fees.

ALL CONTRACTS: Under W. Va. Code §5A-3-10a, no contract or renewal of any contract may be awarded by the state
or any of its political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related
party to the vendor or prospective vendor is a debtor and: (1) the debt owed is an amount greater than one thousand

dollars in the aggregate; or (2) the debtor is in employer default.

EXCEPTION: The prohibition listed above does not apply where a vendor has contested any tax administered pursuant to chapter
eleven of the W. Va. Code, workers' compensation premium, permit fee or environmental fee or assessment and the matter has
not become final or where the vendor has entered into a payment plan or agreement and the vendor is not in default of any of the

provisions of such plan or agreement.

DEFINITIONS:

“Debt” means any assessment, bremium, penalty, fine, tax or other amount of money owed to the state or any of its political
subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers' compensation premium, penalty
or other assessment presently delinquent or due and required to be paid to the state or any of its political subdivisions, including

any interest or additional penalties accrued thereon.

“Employer default” means having an outstanding balance or liability to the old fund or to the uninsured employers' fund or being
in policy default, as defined in W. Va. Code § 23-2¢-2, failure to maintain mandatory workers' compensation coverage, or failure to
fully meet its obligations as a workers' compensation self-insured employer. An employer is not in emplayer default if it has entered
into a repayment agreement with the Insurance Commissioner and remains in compliance with the obligations under the

repayment agreement.

“Related party” means a party, whether an individual, corporation, partnership, association, lirited liability company or any other
form or business association or other entity whatsoever, related to any vendor by blood, marriage, ownership or contract through
which the party has a relationship of ownership or other interest with the vendor so that the party will actually or by effect receive or
control a portion of the benefit, profit or other consideration from performance of a vendor contract with the party receiving an
amount that meets or exceed five percent of the total contract amount.

AFFIRMATION: By signing this form, the vendor’s authorized signer affirms and acknowledges under penalty of
law for false swearing (W. Va. Code §61-5-3) that: (1) for construction contracts, the vendor is not in default on
any monetary obligation owed to the state or a political subdivision of the state, and (2) for all other contracts,
that neither vendor nor any related party owe a debt as defined above and that neither vendor nor any related
party are in employer default as defined above, unless the debt or employer default is permitted under the

exception above,

WITNESS THE FOLLOWING SIGNATURE:
Vendor's Name: ZMM, Inc. (dka ZMM Architects and Engineers}

Authorized Signature: m Date: __6-17-2013

State of "V
County of Kanawha , fo-wit:
Taken, subscribed, and sworn to before me this ___ day of une ,20 17
My Commission expires 10-6 ,2023
A E"”ERE"'"M%"'"""""'"" NOTARY PUBL‘iéj k’{,g ey 1. 5 @JMLQQQ_

Purchasing Affidavit (Revised 01/19/2018}
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